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HLL LIFECARE LIMITED 
(A Government of India Enterprise) 

                   Plot No.1&2, Rubber Park , Valayanchirangara 
Ernakulam – 683556, Kerala, India 

Phn: 0484-2597200 
 

 
 INVITATION FOR BIDS (IFB)  

 
IFB No  : HLL/IFC/AUG/CONTRO PANEL/2026-27 

Date     : 06-05-2026 

Tender Fee:     Rs.590/-   (Bids submitted without EMD and Tender Fee will   be rejected) 

EMD            :    Rs.10, 000/- 

HLL Lifecare Limited (HLL), a Government of India Enterprise is inviting tender for civil works for 

the augmentation of HLL factory at Irapuram, Ernakulam. For the said project, sealed and super 

scribed bids are invited from competent and experienced Suppliers/Contractors who are capable 

to do the following work meeting their requirements as per our tender. 

 

Sl.No Brief Description of Item/Work Qty 

1 

Design, Supply, Installation, Testing, Validation and Commissioning 
of SCADA system to capture, store, monitor and Control of specified 
parameters, from 04 Mixer tanks in our Irapuram Factory, Cochin.      
as per Schedule of Work enclosed. 

As per Schedule 

of work 

 

2. The bid documents will be available up to 06.05.2026, 06.00 PM. The scheduled date for 

issue, receipt and opening of bids is as follows. 

 

 a) Date of issue of tender document           - 06-05-2026 onwards 

 b) Last date and time for receipt of bids - 13-05-2026, 03.00 PM. 

 c) Date and time of opening of bids   - 13-05-2026, 03.30 PM. 

 d) Address for communication, receipt and place of opening of bids: 

 

M (Purchase,Sales & stores)  

HLL Lifecare Ltd 
Irapuram Plant 
Plot No. 1&2  
Rubber Park,Irapuram 
Valayanchirangara P.O 
Ernakulam District,Pin- 683556  
Phone-0484- 2597200 
 E-mail: akhilmkumar@lifecarehll.com, ifchll@lifecarehll.com 

 

3. The completed and sealed bid documents should be submitted to the Manager (Purchase, 

Sales & stores), in the above address along with the EMD OF Rs.10,000/-. The outer cover 

should bear the Enquiry No, closing date and General description of item tendered, and the 

words “DO NOT OPEN BEFORE” 03.00 PM on 23.01.2026. EMD shall be submitted in the 

form of demand draft drawn from a nationalized bank in favor of HLL Lifecare Limited 

mailto:akhilmkumar@lifecarehll.com
mailto:ifchll@lifecarehll.com
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payable at Ernakulam or e-payment (through any of the UPI payment gateways) to the 

SBI Valayanchirangara bank account number of HLL Lifecare Irapuram, Account No. 

67266462046, IFSC Code: SBIN0070558. Bids received after due date and time will be 

rejected. Any bid not accompanied by EMD will be rejected. 

 

4. Bids will be opened in the presence of Bidders representative(s) who choose to attend on the 
specified date and time, at the office of HLL at the address given in Clause 2 (d) above.  

 
5. In the event of the date specified for bid receipt and opening being declared as a closed 

holiday for the above purchaser’s office, the due date for submission of bids and opening of 
bids will be the following working day at the appointed times. 

 
6. HLL may, at its discretion, extend this deadline for submission of bids by amending the Bid 

Documents or any other reasons, in which case all rights and obligations of HLL and Bidders 
previously subject to the deadline will thereafter be subject to the deadline as extended. 

 
7. HLL will not be held responsible for the postal delay, if any, in the delivery of the bidding 

document or the non-receipt of the same. Bids sent by Telex/Fax/Telegraph/E-mail will not be 
accepted.  

 
8. SSI/MSME units interested in availing exemption from payment of EMD should submit a valid 

copy of their registration certificate issued by the concerned DIC or NSIC / Udyam registration 
Certificate. But the Party has to provide Security deposit if Tender is awarded to them. 

 
9. The EMD amount of the unsuccessful bidders will be duly returned after completion of 

all tender processing formalities & award of the bid to the successful bidder. The 
successful bidder shall need to remit a security deposit (SD) amount of 5% of the total 
contract value (incl tax) or will be limited to a value of 200000/- to a maximum . If the SD 
amount is higher than the EMD collected initially during the bid submission, this amount 
of EMD shall be converted to SD so that the successful bidder need to remit only the 
balance amount towards SD. However, the entire amount of SD of the successful bidder 
will be released only after the successful completion of the work, as well as all tender 
closing formalities of the tenderer. 

 
10. The bidder will be disqualified if they have any record of poor performance such as 

abandoning the works, not properly completing the contract, inordinate delays in completion, 
litigation history, or financial failures etc. 

 
11. The Bid must include the following information; 

a. Enquiry No. 
b. Promised Delivery/Completion Schedule 
c. Price Schedule in Format for Quoting  
d. All other documents/certificate/information as specified in the bid document. 

 
12. In addition to the invitation for bids, the bidding documents include the following schedules. 

 
Schedule I - Conditions of Contract 
Schedule II - Forms and Declarations 
Schedule III - Schedule of Work 

13. The company reserves the right to club or split the items of works, change the qualifying 
criteria at their discretion and to reject or cancel the Invitation for bids without assigning any 
reason thereof.    
                                                                                                 M (Purchase, Sales & Stores) 
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SCHEDULE I 

CONDITIONS OF CONTRACT 

1. PRICE 

 
The basic rates quoted by the Bidder shall include cost of all materials and conveyance, labour 

charges; hire charges of plant and machinery, loading and unloading charges, insurance, 

Installation and commissioning charges, overheads, clearing of debris and all incidental charges 

etc for execution of the contract but excluding applicable GST for the work/service contract. 

 

Price quoted should be firm without any escalation till the order is completely executed. 

                         
2. TAXES/DUTIES/LEVIES 

 
The contractor shall be entirely responsible for all applicable taxes including GST, duties, license 
fees etc. incurred until successful completion of contract.   
 
3. ESCALATION 

 
The basic rates quoted by the Contractor in the contract documents shall be final and shall not be 

subjected to any change due to the increase in labour wages or inflation in the cost of materials or 

any other price variations due to any reason during the stipulated time period of the contract or 

during the extended time period of completion. 

 

4. COMPLETION TIME 

 
The items/Work as per the tender specifications shall be completed within a period of 2 Weeks 

from the date of notification of award/date of site clearance whichever is later. 

 

Time being the essence of the Contract, the work/delivery of items, stipulated should be strictly 

adhered to. Delay in delivery/non delivery/incompletion of the Specified Item/work will cause loss 

and/or damage to Purchaser.  

 
5. PAYMENT TERMS 

 
The contractor can submit two running account bills during the work period and payment made 
as below:  
 

a) 80% of the bill value will be paid on each running account bill submitted by the contractor.   
 

b) Balance 15% will be paid along with the final bill only after issue of Work Completion 
certificate by Engineer in Charge/Officer in Charge of HLL Lifecare Ltd. 

 

c) 5% amount of the Bill will be retained as retention money and will be released only after the 
Defect liability period of 12 months. This amount may also be furnished in the form of 
Bank guarantee (including e- Bank guarantee) from a commercial bank. 
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The running account bills are to be submitted detailing the work description, quantity and rate as 

per the Work Order. Payment will be made against actual measurements recorded and certified 

jointly by HLL Engineer in charge and the Contractor’s representative. For supply of capital items, 

duly certified delivery challan/supporting documents such as Warranty Certificates etc. shall be 

enclosed along with bill. 

 

The payment has to be made to the Contractor for the total value of the works done; at contract 

rates plus the applicable GST.  

 

Tax Deduction:  All statutory deductions like Income Tax (TDS), GST (TDS), Workers Welfare 

Fund, E.S.I., P.F. or any other government-imposed liabilities shall be borne by the Contractor 

(as applicable at the time of execution of job) and shall be deducted from each bill submitted by 

the Contractor. 

 

6. SECURITY DEPOSIT  

 

6.1 On receipt of notification of award, simultaneously with the execution of the contract, 

successful bidder shall furnish a Security deposit in the form of a Demand Draft from a 

nationalized bank drawn in favour of HLL Lifecare Limited payable at Ernakulam or e-

payment (through any of the UPI payment gateways) to the SBI Valayanchirangara 

bank account number of HLL Lifecare Irapuram, Account No. 67266462046, IFSC 

Code: SBIN0070558 for an amount equal to 5% of the total contract value or will be limited 

to a maximum value of 200000/- as Security Deposit for his faithful execution of contract. 

The Security deposit should be valid until successful completion of the contract and 

acceptance of the Equipment/works by the purchaser/owner and will be released after 

acceptance of the Equipment/works by the purchaser/owner. In case of a delay in the works 

the validity of security deposit shall be extended. 

 

6.2  Within 7 days of the receipt of notification of award from the purchaser/owner; the successful 

Bidder shall furnish the security deposit in the form of a Demand Draft or Bank Guarantee in 

the security deposit form to be sent along with the Notification of Award or through electronic 

payment. 

 

6.4 Failure of the successful Bidder to accept the notification of award or submission of security 

deposit within the timeframe shall constitute sufficient grounds for the annulment of the 

award and, in which even the purchaser/owner may make the award to the next lowest 

evaluated bidder or call for new bids. 

 

6.5 Forfeiture of Security Deposit: 

 

If the successful bidder / Contractor fails to supply the ordered material at the rate finalized 

or execute the work and / or supplies only part quantity / partially execute the work or fails to 

comply with the terms and conditions of the purchase order / work order the security deposit 

furnished will be forfeited / Bank Guarantee encashed. 
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7. INDEMNIFICATION CLAUSE 

 

The Bidder shall indemnify and hold harmless the Owner/Purchaser from and against the below 

mentioned: 

i.    All claims, demands, action, proceedings, losses, damages, liabilities, cost, charges, expenses 

or obligations that are occasioned or may occasion to HLL as a result of our non-payment of 

any statutory dues levied/leviable on the Contractor or the Contractor committing breach of 

any the rules, regulations, orders, directives, instructions that may be issued by any authority 

under various Labor Laws, PF, ESI Acts and all other applicable Laws/Acts/Rules or any 

other Statue or Laws for the time being in force 

 

ii. Any damages, loss or expenses due to or resulting from any negligence or breach of duty on 

our part or on the part of Sub-Contractor/s, if any, servants or agents of the Bidder.  

 

iii. Claims, if any, of the employee or the Contractor and its Sub Contractor/s, under the 

Workmen’s Compensation Act, 1923 and Employer’s Liability Act 1938 or Various Labor 

Laws or any other Laws rules and regulations in force for the time being in India and any acts 

replacing and/or amending the same or any of the same as may be in force at the time and 

under any law in respect of injuries to persons or property arising out of and in the course  of 

the execution of the contract work and / or arising out of and in the course of employment of 

any workmen / employee. 

 
iv.  Any non - compliance or improper compliance of statues, rules and regulations which are 

applicable to HLL and also to the Contractor and to the employees , in respect of (a) 

Employees’ Provident Fund and Miscellaneous Provision Act, 1952, (b) Employees State 

Insurance Act, 1948, © Contract Labor (R&A) Act, 1970 (d) Minimum Wages Act, 1948 (e) 

Payment of Wages Act,1936 (f) Bonus Act, 1965 (g) Workmen’s Compensation Act, 1923 

and / or any other laws which may become applicable in respect of the Contract/ Agreement 

between HLL and the Bidder. 

 

v. Any Act or omission by us or our Sub-contractor/s, if any, our /their servants or agents which 

may involve any loss, damages, liability, civil or criminal action. 

 

vi. To protect against all claims for damage caused due to non-obtaining of insurance policy 

during the project period. 

 

8. FORCE MAJEURE 

 

a. Neither the Contractor nor the Purchaser/Owner shall be considered in default in the 

performance of their obligations as per the Contract so long as such performance is prevented 

or delayed because of strikes, war, hostilities, revolution, civil commotion, epidemics, 

pandemics, accidents, fire, cyclone, flood or because of any law and order proclamation, 

regulation or ordinance of Government or subdivision thereof or because of any act of God.  

The proof of existence of force majeure shall be provided by the party claiming it to the 

satisfaction of the other. 
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b. The Contractor shall advise Purchaser/Owner initially by a Fax, followed by post, the 

beginning and end of any of the above causes of delay, failing which Purchaser/Owner shall 

not be liable to consider delays due to the above reasons.  Notice as stated above should be 

given even in case where only the Contractor’s bids are under the consideration of the 

Purchaser/Owner and no acceptance of the same has been given and detailed order issued. 

 

c. In the event of definite delay even if arising out of reasons due to force majeure, 

Purchaser/Owner shall have the right at their discretion to cancel the Order or part of the 

Order without any liability on their part to make any payment to the Contractor while reserving 

the right to claim refund of and any payment if advanced or paid to Contractor. 

 

9. DELAY IN WORK EXECUTION DUE TO REASONS BEYOND CONTRACTOR’S 

CONTROL 

 

a. Force majeure: If the execution of work is delayed due to force majeure, then 

Purchaser/Owner as per the affected period may extend the time period. 

 

b. In case work is delayed due to non-availability of stores supplied by Owner or any decision 

by Owner holding the progress of work, the contractor then upon any   such happening 

causing delay shall immediately but not later than 10 days, give notice thereof in writing to the 

Owner, but nevertheless use constantly his best effort to prevent or make good delay. The 

Owner may in his discretion grant such extension of time as may appear reasonable to him 

and the same shall be communicated to the contractor in writing and shall be final and binding 

on him and the contractor shall be bound to complete the work within such extended time. 

 

10. CHANGE ORDERS (APPROVAL FOR VARIATIONS) 

 

10.1 Purchaser/Owner reserves the right to alter the Scope of Work (See Clause 10 and 30) and 

consequently the Contract Price shall be suitably adjusted for such changes by applying the 

approved rates. All change orders shall be issued by the Engineer-in-Charge and the onus 

shall be on the Contractor to obtain such prior written consent of the Engineer-in-Charge. 

 

10.2 There shall be an order in writing to execute the extra item of work duly signed by the 

Agreement Authority before its commencement. 

 

10.3  If the contractor finds, after examining the specifications and plans that extras are involved, 

he should give notice to the Engineer-in charge to this effect and shall proceed with the 

execution of the extra item only after receiving instructions in writing from Engineer-in 

charge and Agreement Authority. 

10.4  Extra items may be classified as new, additional, substituted or altered items, depending, 

on their relation or otherwise to the original item or items of work. 

 

The rates for extra items shall be worked out as below:- 

 

10.5  In the case of all extra items whether altered or substituted, for which similar items exist in 

the contract, the rates shall be derived from the original item by appropriate adjustment of 

cost of affected components.  The percentage excess or deduction of the contract rate for 
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the original item with reference to the estimated rate shall be applied in deriving the rates 

for such items. The Engineer in charge’s interpretation as to what is a similar class of work 

shall be final and binding on the Contractor. 

 

10.6  In the case of extra items, whether altered or substituted, for which similar items do not 

exist in the contract, the rates shall be arrived at on the basis of provision of standard data 

Book and schedule of rates of CPWD after applying the contractor’s quoted percentage 

above or below. 

 

10.7  In the case of extra items, whether additional altered or substituted, for which the rates 

cannot be derived from similar items in the contract, and only partly from similar items in the 

contract, and only partly from the CPWD rates, the rates for such part of items as are not 

covered in the schedule of rates shall be determined by the Project Management Consultant 

on the basis of the prevailing market rates giving due consideration to the analysis of the 

rate furnished by the Contractor with supporting documents, including contractor’s profit. 

For the other part of the items the rates can be derived from the recent schedule of rates of 

C.P.W.D. 

 

10.8  In the case of extra item whether additional, altered, substituted, for which the rates cannot 

be derived either from similar item of work in the contract or from the CPWD schedule of 

rates, the contractor shall within 14 days of the receipt of order to carry out the said extra 

item of work, communicate to the Project Management Consultant the rate which he 

proposes to claim for the item, supported by analysis of the rate claimed and the Project 

Management Consultant shall within one month thereafter, determine the rate on the basis 

or the market rate giving due consideration to the rate claimed by the contractor. 

 

10.9 In all the above cases, the approved rates for extra, additional, altered or substituted items 

shall not exceed the rate which is arrived on the basis of the prevailing local market rates 

at the time of ordering or executing the extra item whichever is earlier. 

 

10.10 Wherever, the term “tender excess or tender deduction” appears, it shall mean the overall 

percentage variation of estimated cost and agreed amount of contract. 

 

10.11 The work mentioned above shall comprise the entire subsidiary and incidental items of 

works connected there within the same site as may be ordered to be done from time to time 

by the Consultant even though such works, may not be shown in the said drawings or 

described in the said specifications.  

 

10.12 Extra items/substituted items if any shall be executed by the Contractor at the rates arrived 

from the Delhi schedule of rates, and in case of non-availability in the Schedule of Rates, 

by local market rates duly certified by Purchaser/Owner subject to Technical 

Sanction/Revised Technical Sanction. The contractor shall take earnest steps to complete 

the work within the limit of the awarded value. If the value of work exceeds the awarded 

amount, prior sanction of competent authority shall be obtained and in such cases the 

revised estimate will be submitted by the contractor as per PWD norms for getting revised 

Administrative Sanction from the Client/consultant. 
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10.13 Any additional work necessitated for proper completion as per the requirements of client 

shall be executed at additional amount in accordance with the DSR rates at the time of 

tender. The time of completion of work shall also be further extended according to the 

quantum of additional works to be executed. 

 

11.  LIQUIDATED DAMAGES FOR DELAYS 

 

If the work is not completed and handed over to the Purchaser/Owner within the time stipulated 

in the Order, Purchaser/Owner may at their option, either (1) recover from the Contractor 

liquidated damages at the rate of 0.5 % of the total contract value for every week of delay, 

subject to a maximum of 7.5 % of the total contract value, or (2) at the risk and cost of the 

Contractor and without prejudice to the other remedies/rights as per the Contract, terminate 

the order wholly or partially and complete it themselves or reassign it to other contractors. 

 

12. SCOPE OF SERVICES, SUPPLIES AND MATERIALS: 

 

The scope will include all services, supplies etc. for the satisfactory execution of the Contract 

except in so far as any of those are expressly excluded.  

 

13. SPECIAL INSTRUCTIONS 

13.1 The bidder shall visit the site before quoting for the work and take their own assessments 

before quoting of bids.   

13.2 All pages of the bid, except for un-amended printed literature shall be signed by the 

 person or persons signing the bid. The seal of the company shall be stamped in all pages. 

13.3 Bids shall be made in English. The bid shall contain no interlineations, erasures or 

overwriting except as necessary to correct errors made by the Bidder, in which case such 

corrections shall be signed by the person or persons signing the bid.   

13.4 To assist in the examination, evaluation and comparison of bids, the Owner may, at its 

discretion, ask the bidder for a clarification of its bid.  The request for clarification and the 

response shall be in writing and no change in the rate or substance of the bid shall be 

sought, offered or permitted. 

13.5 Arithmetical errors will be rectified on the following basis. If there is a discrepancy between 

 the unit price and the total price that is obtained by multiplying the unit price and quantity, 

 the unit price shall prevail and the total price shall be calculated.  If there is a discrepancy 

between the words and figures of unit price, the amount in words of unit price shall prevail. 

13.6 Prior to the detailed evaluation, the Owner will determine the substantial responsiveness 

 of each bid to the bidding documents.  For purposes of these clauses, a substantially 

responsive bid is one, which conforms to specifications and all the terms and conditions of 

 the bidding documents without material deviation. The Owner’s determination of a bid’s 

responsiveness is to be based on the contents of the bid itself without recourse to extrinsic 

evidence. 
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13.7 The Owner’s determination as to the substantial responsiveness or otherwise of each bid 

or consideration of a minor informality or non-conformity or irregularity is final and 

 conclusive. 

13.8 The Owner reserves the right to negotiate with the lowest evaluated responsive bidder. 

13.9 The Owner will award the Contract to the successful Bidder whose bid has been determined 

to be substantially responsive and has been determined as the lowest evaluated bid 

provided further that the Bidder is determined to be qualified to perform the  Contract 

satisfactorily for the items offered. 

13.10 Prior to the expiration of the period of bid validity, the Owner will notify the successful Bidder 

in writing by or cable or telex or fax, to be confirmed in writing by post, that its bid has been 

accepted. The notification of award may be sent in the form of Letter of Intent and/or Work 

order. 

13.11 The signed acceptance of the notification of award by the Contractor will constitute a 

concluded contract. 

13.12 The work should be carried out without causing any inconvenience to the public and 

 shall ensure that no damages are caused to the existing machinery or any items in the site 

premises. 

13.13 During the execution of work, the contractor or authorized representative should be 

 present at site. 

13.14 Successful bidder shall provide the specification and details of the components, instruments 

proposed along with their makes and data sheets. 

13.15 Successful bidder shall provide the details of the range of the instrument, nominal values, 

minimum, maximum values, alarm values and trip values (Software and Hardware). 

13.16 The Wiring diagram of the hardware components shall be  provided. 

13.17 As built drawings of the ICS configuration, instrument ranges, alarm values, trip values, 

parameters of the programmable controllers shall be provided after successful commissioning 

of the system.  

13.18 The supplied system shall have end to end spare capacity of at least 20 % for future use 

13.19 All Materials, Equipment’s/ Tools required for the work should be arranged by the contractor 

and brought to site for the timely completion of the work. 

13.20 The materials used shall be as per specification and of good quality. 

13.21 The Contractor has to arrange necessary insurance coverage for the machine, workmen 

etc. deployed by him. He shall arrange all safety measures to protect his workmen and 

 also the properties of HLL/Hospital Building. The work site safety of all employees, their 

ESI, PF etc will have to be borne by the contractor. 
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13.22 The work should be carried out in truly professional manner, neatly finished with proper line, 

level and plumb. Cleanliness and finishing of the job is of utmost importance. Hence the job 

should be done most carefully with best workmanship. For all finishing jobs samples should 

be approved from the Purchaser/Owner before completely executing the work. 

13.23 The Purchaser/Owner should be  immediately informed for any discrepancy in drawings, 

specifications and instructions in the execution of job before actual execution of particular 

item having discrepancy. 

13.24 Any item found to be having been executed with poor workmanship then the Contractor 

shall have to rectify /reconstruct the work as specified by Purchaser / Owner. No extra 

charge will be admissible in such case. If contractors fail to do so, the Purchaser / Owner 

reserved the right to rectify/reconstruct the work through some other agency at the 

expenses of Contractor. 

13.25 The schedule of activities as submitted by the Contractor shall have to be strictly adhered to. 

Regular progress reports shall have to be submitted by the Contractor giving all details for 

monitoring of the schedule. 

13.26 The Contractor shall make initial drawings/layouts (as per site conditions) and get it 

 approved by HLL before execution.  

13.27 Special care is to be taken for cleanliness of the site. After the end of day's work, the site 

should be cleaned immediately. 

13.28 The Contractor shall have to co-operate with the agencies executing other works in the 

same area. 

13.29 While executing the work, the Contractor shall ensure safety and security of the property of 

the Purchaser/Owner so as to avoid theft etc. 

13.30 Measurement & Payment terms:  

The method of measurement of completed work shall be in accordance with the standard 

measurement. Final Payment will be made on satisfactorily completion of work as per the order. 

Interim or running account bills shall be submitted by the contractor for the work executed on the 

basis of such recorded measurements in the format of HLL. All such interim payments shall be 

regarded as payment by way of advances against final payment only, and shall not preclude the 

requiring of bad, unsound and imperfect or unskilled work to be rejected, removed, taken away 

and reconstructed or re-erected. Any certificate given by the officer relating to the work done or 

materials delivered forming part of such payment, may be modified, or corrected by any 

subsequent such certificate(s) or by the final certificate and shall not by itself be conclusive evident 

that any work or material so which it relates is /are in accordance with the contract and certificate. 

Any such interim payment, /any part there of shall not in any respect conclude, determine or affect 

in any way powers of the engineer in charge under the contract or any of such payment s be 

treated as final settlement and adjustment of accounts or in any way vary or affect the contract. 
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13.31 The Quantity shown in the schedule is an approximate estimated quantity. No rate 

 revision will be entertained if the quantity increases/decreases due to the site condition 

while executing the work. 

13.32 During the execution of work, the contractor or authorized representative/s at least one 

person having technical qualification should be present at site.  

13.33 The contractor shall comply with by-laws and regulation of local and statutory authorities 

 having jurisdiction over the work and shall be responsible for payment of all statutory fees 

and other charges and the giving and receiving of all necessary notices and the Owner 

 shall be kept informed of the said compliances with by-laws, payment made, notices issued 

and received. All statutory payments shall be made by the Contractor and the same will be 

reimbursed by HLL on producing original challans/receipts. 

13.34 Electrical 

 The work shall be carried out by a contractor holding valid licence issued by the State 

 Government/Competent Authority for carrying out installation work of all voltage classes 

 involved, under direct supervision of the persons holding valid certificates issued or 

 recognized by the state government/competent authority. 

13.35  General Conditions for capital items 

a. The equipment/items should be complete with all accessories and interconnections. 

b. The purchaser will be providing the required electrical supply to the equipment. All wiring 

requirements within the equipment are to be provided by the supplier as per standard. 

c. The equipment/items offered should be suitable for Indian electrical ratings as follows.  

Power supply: 200-230V, 50 Hz (Single Phase) or 400-440 V, 50 Hz (3 Phase) 

d. The suppliers should submit 3 copies of the following documents, relevant to their scope 

of supply, along with delivery & commissioning of the Unit : 

Relevant Test Certificates, Operation & Maintenance Manual, Installation Manual, 

Troubleshooting Manuals, Guarantee Certificate  

e. Any other related documents 

f. Any deviations from the bid documents shall be clearly indicated. 

g. The bid should be complete with all the relevant details. 

 
12.1 Final payment shall be paid only after clearing the site as per direction of Engineer-in-

 charge / Officer in charge. 

 
14. ENTIRETY OF THE AGREEMENT 

 

All of the terms agreed to between the Supplier / Contractor and Purchaser / Owner will be 

included in the Purchase / Work Order / Contract and no their communication, proposal or 

understanding, written, oral or implied, will be considered to be included in the Purchase / work 

Order / Contract or form part of the Contract between the Supplier/Contractor and Purchaser / 

owner unless specifically agreed to in that behalf in writing between Supplier/Contractor and 

Purchaser / owner. 
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15. CORRESPONDENCE 

 

All correspondence relating to this Order including Invoice shall be in English, to: 

 

M (Purchase,Sales & stores) 

HLL Lifecare Ltd 
Irapuram Plant 
Plot No. 1&2  
Rubber Park,Irapuram 
Valayanchirangara P.O 
Ernakulam District,Pin- 683556 
Phone-0484- 2597200 
 E-mail: akhilmkumar@lifecarehll.com, ifchll@lifecarehll.com 

 

16. SETTLEMENT OF DISPUTES 

   

Arbitration shall not be a means of settlement of any dispute or claim arising out of the contract 

relating to the work. Any disputes or difference arising between the parties with respect to the 

performance of any part of this agreement or anything connected therewith, etc shall as far as 

possible be mutually settled by the process of dialog and negotiation. 

 

The Courts at Ernakulam alone shall have jurisdiction in respect of settlement of any matter arising 

out or in connection with the contract.

mailto:akhilmkumar@lifecarehll.com
mailto:ifchll@lifecarehll.com
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SCHEDULE II 

 
FORMS AND DECLARATIONS 

 

 

1. ACCEPTANCE FORM 

 
(To be  submitted in the letter pad of the firm indicating full name and address, telephone & fax 

numbers etc.) 

 
From 

 
 
 
To 

 
M (Purchase,Sales & stores) 

HLL Lifecare Ltd 
Irapuram Plant 
Plot No. 1&2  
Rubber Park,Irapuram 
Valayanchirangara P.O 
Ernakulam District,Pin- 683556 
Phone-0484- 2597200 
 E-mail: akhilmkumar@lifecarehll.com, ifchll@lifecarehll.com 

 
 Name of Work:    Design, Supply, Installation, Testing, Validation and Commissioning of SCADA 

system to capture, store, monitor and Control of specified parameters, from 
04 Mixer tanks in our Irapuram Factory, Cochin  

 
Dear Sir, 
 

I / We, hereby offer to design / fabricate / supply / install / testing / validate / commission as detailed 

in schedule hereto or such portion thereof as you may specify in the acceptance of Bid at the price 

given in the price bid and agree to hold this offer open for one year from the date of bid opening 

prescribed by the Purchaser. I / We have understood the terms and conditions mentioned in the 

invitation for bid and Conditions of Contract furnished by you and have thoroughly examined the 

specifications quoted in the bid document hereto and are fully aware of the nature of the scope of 

work required and my / our offer is to comply strictly in accordance with the requirement and the 

terms and conditions mentioned above. 

 

We are hereby attesting all the pages of the tender document & submitting the same in proof of 

our acceptance of the terms of the tender. 
 

Yours faithfully, 
 
 
 
 

NAME & SIGNATURE OF THE BIDDER WITH SEAL 
 

mailto:akhilmkumar@lifecarehll.com
mailto:ifchll@lifecarehll.com
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SCHEDULE III 
 

SCHEDULE OF WORK 
 
 

(TECHNICAL SPECIFICATION/Scope of work) 
 

A. Introduction: 

In the compounding section, there are four mixer tanks  which are used for pre-vulcanization of 
natural latex. The latex along with chemicals are heated upto 55 degree for 12-16 hours till the 
pre-vulcanization reaches the desired level. After this, it is cooled to 20 degree using chilled water 
and transferred to supply tanks for use in the moulding machines. The heating process is done by 
a hot water generator which is a closed loop which pumps hot water at 65-75 degree into the 
jackets of the mixer tank for heating the latex.  
 
B. Proposed system: 

The proposed system consist of a SCADA system with a PLC control panel, operator HMI and 
SCADA server to control all four mixer tanks. The jacked mixer tanks are heated by pumping hot 
water (55-60 degree) from the hot water generator. The inlet and outlet valves (actuated piston 
valves) for the hot water has to be controlled for achieving the desired jacket temperature. There 
are three RTD in the mixer tank in which the jacket water temperature is the reference 
temperature and top and bottom latex temperature shows the temperature of latex in the tank. 
All three temperatures should be monitored and recorded. There is an agitator in the mixer tank 
for facilitating uniform heating of latex. This agitator speed has to be controlled by a VFD.  
I/O per mixer tank 
1. Analog input (RTD): 3 nos 

2. Analog output (0-10V DC): 1 nos 

3. Digital input: 10 nos 

4. Digital output: 10 nos 

The mixer tank operation is controlled by a flow chart which heats, cools and keeps the tank idle 
as per the desired temperature and time which can be set.  
 
C. Bill of material:  

The tentative bill of material is given below. The party has to visit the site and evaluate the work 
before quoting.  

Sl No: Item Description Make Quantity 

1 PLC 24V, 14DI / 10DO Siemens/Eq 01 

2 Expansion Module 16 DI Siemens/Eq 02 

3 Expansion Module 16 DO Siemens/Eq 02 

4 Analog Input 
module 

4- RTD Siemens/Eq 03 
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5 Analog output 
module 

24DC/ 10A Siemens/Eq 01 

6 Power supply 24VDC/10A Meanwell 01 

7 Ethernet Switch  4-Port  Teltonika  01 

8 HMI 7" TFT/Touch Screen Siemens/ Pro-face 01 

9 VFD 3HP/3-Phase/440VAC Siemens/ Fuji 04 

10 Relay Board 8-Channel Omron/ Eq 03 

11 Enclosure 800x2000x400 Rittal 01 

12 MCB 4P-32A, 3P-10A, 2P-6A, 2P-
DC-4A 

Schneider 
/L&T 

8 

13 Terminal blocks 2.5 Sqmm Reputed 200 

14 Fan Filter Unit 6"/Square Reputed 01 

15 Other Accessories Duct/Rail/Cable lug Reputed As required 

16 RTD 30MM/ 60MM length Reputed 12 

17 SCADA server  With 28” monitor HP/ Dell 01 

18 SCADA lisence 1.5K Tag Runtime  AVEVA  01 

19 Field cabling Control/RTD/Networking Ploycab/Finolex/Lapp As required 

 
D. Scope of work: 

1) Design, Supply, Installation, Testing, Validation and Commissioning of SCADA system 

to capture, store, monitor and Control of specified parameters, from 04 Mixer tanks. 

2) The system would have a flow chart to control the process flow and monitor and record 

the different temperatures in the mixer tank. HLL should have the provision to set the 

process temperatures and time for each processes.  

3) Provision for setting different VFD speed for different processes.  

4) The tank inside temperature should be individually controlled by the jacket 

temperature in each mixer tanks. The temperature in the jacket will be maintained by 

turning on and off the hot water valves (Actuated piston valves).  

5) The 24V DC output for turning on and off the hot water valve will be PID tuned to 

optimize the jacket temperature.  

6) Alarms for high temperature/VFD trip etc should be displayed and logged. 

7) All cabling works and installation of communication devices shall be under the scope 

of successful bidder. 

 
E. General conditions:  

1) Successful bidder shall provide the specification and details of the components, 

instruments proposed along with their makes and data sheets. 

2) The party shall supply the IT Hardware required to install the licensed SCADA software 

application. The supplied desktop computer/server shall be of make HP/DELL (01 

numbers including UPS). The minimum specification of desktop computer /server 

supplied shall be Processor: Pentium i5, RAM: 8 GB min or higher as required for entire 

SCADA system, display resolution: 1920X1080, Operating System: Windows 11 or 

latest versions, MS Office 2024 or latest versions, Monitor size: 28”. The successful 
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bidder shall supply any higher configuration of desktop computer/server required to 

ensure the smooth running of SCADA application. 

3) The SCADA system shall have facility to input values manually for parameters as 

decided by HLL. 

4) The software shall provide historical data views for analysis purpose. 

5) Successful bidder shall provide the details of the range of the instrument, nominal 

values, minimum, maximum values, alarm values and trip values (Software and 

Hardware). 

6) The Wiring diagram of the hardware components shall be provided. 

7) As built drawings of the ICS configuration, instrument ranges, alarm values, trip values, 

parameters of the programmable controllers shall be  

8) provided after successful commissioning of the system.  

9) The supplied system shall have end to end spare capacity of at least 20 % for future 

use. 
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       PRICE BID 
 

Design, Supply, Installation, Testing, Validation, Commissioning of the PLC System for mixer 
tanks at HLL - Irapuram Factory, Cochin 

Sub: INSTALLATION OF CONTROL PANELS 

Sl 

No 
Specification Unit Rate (Rs.) Total Amount in ( Rs.) 

1 

Design, Supply, Installation, Testing, 

Validation and Commissioning of SCADA 

system to capture, store, monitor and Control 

of specified parameters, from 04 Mixer tanks in 

our Irapuram Factory, Cochin. 

  

  GST @18 % 
  

  

  

  

  GRAND TOTAL 
  

  

  

  

 
 

 
 

 
 
 

NAME & SIGNATURE OF THE BIDDER WITH SEAL 
    


