

Addendum

Tender No. HLL/ID/18/68 dated 20.10.2018

Name of work: Expansion joint works for internal floor & wall and external wall at Super Specialty Hospital Govt. Rajaji Medical College, Madurai under PMSSY-II .

This addendum is issued in response to the queries asked by prospective bidders.

Sl no	Query	Answer												
1	We request 80% of the payment on receipt of material at site and balance 20% of the payment on RA bills.	<p>80% of the material value as per the decision of the Engineer in charge, against proof of purchase like invoice against Indenture bond.</p> <p>The payments terms against the bill value will be as per clause 7 of GCC.</p> <table border="1" style="margin-left: auto; margin-right: auto;"><thead><tr><th style="text-align: center;"><i>Stage</i></th><th style="text-align: center;"><i>Stage of Work</i></th><th style="text-align: center;"><i>Payment terms</i></th></tr></thead><tbody><tr><td style="text-align: center;"><i>I</i></td><td style="text-align: center;"><i>After completion of pro-rata installation</i></td><td style="text-align: center;"><i>70% of BOQ less secured advance already released.</i></td></tr><tr><td style="text-align: center;"><i>II</i></td><td style="text-align: center;"><i>On provisional taking over</i></td><td style="text-align: center;"><i>20%</i></td></tr><tr><td style="text-align: center;"><i>III</i></td><td style="text-align: center;"><i>On final acceptance</i></td><td style="text-align: center;"><i>10%</i></td></tr></tbody></table>	<i>Stage</i>	<i>Stage of Work</i>	<i>Payment terms</i>	<i>I</i>	<i>After completion of pro-rata installation</i>	<i>70% of BOQ less secured advance already released.</i>	<i>II</i>	<i>On provisional taking over</i>	<i>20%</i>	<i>III</i>	<i>On final acceptance</i>	<i>10%</i>
<i>Stage</i>	<i>Stage of Work</i>	<i>Payment terms</i>												
<i>I</i>	<i>After completion of pro-rata installation</i>	<i>70% of BOQ less secured advance already released.</i>												
<i>II</i>	<i>On provisional taking over</i>	<i>20%</i>												
<i>III</i>	<i>On final acceptance</i>	<i>10%</i>												

<p>CLAUSE 10B (i) SECURED ADVANCE ON NON-PERISHABLE MATERIAL</p> <p>The contractor, on signing an indenture in the form to be specified by the Engineer-in-Charge, shall be entitled to be paid during the progress of the execution of the work up to 90% of the assessed value of any materials which are in the opinion of the Engineer-in-Charge non-perishable, non-fragile and non-combustible and are in accordance with the contract and which have been brought on the site in connection therewith and are adequately stored and/or protected against damage by weather or other causes but which have not at the time of advance been incorporated in the works. When materials on account of which an advance has been made under this sub-clause are incorporated in the work, the amount of such advance shall be recovered/ deducted from the next payment made under any of the clause or clauses of this contract.</p> <p>Such secured advance shall also be payable on other items of perishable nature, fragile and combustible with the approval of the Engineer-in-Charge provided the contractor provides a comprehensive insurance cover for the full cost of such materials. The decision of the Engineer-in-Charge shall be final and binding on the contractor in this matter. No secured advance, shall however, be paid on high-risk materials such as ordinary glass, sand, petrol, diesel etc.</p>	<p>CLAUSE 10B (i) SECURED ADVANCE ON NON-PERISHABLE MATERIAL</p> <p>The contractor, on signing an indenture in the form to be specified by the Engineer-in-Charge, shall be entitled to be paid during the progress of the execution of the work up to 80% of the assessed value of any materials which are in the opinion of the Engineer-in-Charge non-perishable, non-fragile and non-combustible and are in accordance with the contract and which have been brought on the site in connection therewith and are adequately stored and/or protected against damage by weather or other causes but which have not at the time of advance been incorporated in the works. When materials on account of which an advance has been made under this sub-clause are incorporated in the work, the amount of such advance shall be recovered/ deducted from the next payment made under any of the clause or clauses of this contract.</p> <p>Such secured advance shall also be payable on other items of perishable nature, fragile and combustible with the approval of the Engineer-in-Charge provided the contractor provides a comprehensive insurance cover for the full cost of such materials. The decision of the Engineer-in-Charge shall be final and binding on the contractor in this matter. No secured advance, shall however, be paid on high-risk materials such as ordinary glass, sand, petrol, diesel etc.</p>
--	--

This addendum also forms part of the tender document and the bidders are requested to seal and sign this addendum without fail.

AVP(IDD) & HROT