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HLL LIFECARE LIMITED 
(A Government of India Enterprise) 

 
NOTICE INVITING TENDER 

 
 

Item rate tenders are invited by HLL Lifecare Ltd on behalf of the NRHM from Qualified and 
Registered Contractors for the work of Modernization of Operation Theatre at Taluk Hospital 

Chirayinkeezhu. 

 
1. The estimated cost of the work is Rs 23,20,300/- (Rupees Twenty Three Lakhs 

Twenty thousand and Three hundred only). This estimate is however, is given 
merely as a rough guide. The estimated cost of each component is given below. 

 

 
2. Agreement shall be drawn with the successful tenderer and the entire tender 

document, shall form part of the contract. 
 
3. The time allowed for carrying out the work will be 5 months from the date of 

handing over of the site 
 
4. The Tender documents can be downloaded from the HLL web site 

www.lifecarehll.com from 20.02.2013 onwards and the cost of tender document of 
Rs.1560/- (Rupees One thousand Five hundred and sixty  only) shall be submitted 
along with the tender in the form of DD taken in favour of HLL Lifecare Limited 
payable at Thiruvananthapuram. The tenderer should submit all the essential 
documents as per the eligibility criteria in the tender document and get it approved 
at the time of submission of tender. The tender of eligible bidders only be opened on 
the date of opening.  

 
5. Tenders, which should be placed in sealed envelope, with the name of the work and 

due date written on the envelopes, will be received by the Deputy General Manager 
(Technical), HLL Lifecare Limited, “Adarsh”, Vettamukku, T.C.6/1718(1), Thirumala 
PO, Thiruvananthapuram- 695006 or his authorized representative up to 3.00 pm on 
05.03.2013 and will be opened by him or his authorized representative in this office 
the same day at 3.30 pm. 

 

1. Civil works 
 

Rs 19,00,790/- 

2 Electrical work Rs 4,19,510/- 

 TOTAL Rs 23,20,300/- 

http://www.lifecarehll.com/
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6. Earnest Money of Rs 46,406/- in the form of a Demand Draft or Fixed Deposit 
Receipt or in the form of an irrevocable guarantee bond of any scheduled bank or 
State Bank of India and its associates issued in favour of HLL Lifecare Ltd, 
Thiruvananthapuram, which should be placed in a separate sealed cover marked 
“Earnest Money” shall be submitted along with the tenders. 

 
7. The contractor shall be required to deposit an amount equal to 5% of the tendered 

value of the work as performance guarantee in the form of an irrevocable bank 
guarantee of any scheduled bank or State Bank of India in accordance with the form 
prescribed or in the form of Fixed Deposit Receipt etc within 30 days of issue of 
letter of indent / acceptance. 

 
8. HLL Lifecare Ltd on behalf of the NRHM does not bind itself to accept the lowest or 

any other tender and reserves to itself the authority to reject any or all the tenders 
received without assigning any reason. All tenders in which any of the prescribed 
condition is not fulfilled or with any condition including conditional rebate shall be 
summarily rejected. 

 
9. “The evaluation of the Price Bid shall however be governed by the Purchase 

Preference Policy of the Government for products and services of Central Public 
Sector Enterprises”. 

 
10. Canvassing whether directly or indirectly, in connection with tenders is strictly 

prohibited and the tenders submitted by the contractors who resort to canvassing 
will be liable for rejection. 

 
11. HLL Lifecare Ltd on behalf of the NRHM does not bind itself to accept the whole or 

any part of the tender.  The tenderer shall be bound to perform the contract at the 
rates quoted.   

 
The firm or contractor shall not be permitted to tender for work in case his near 
relative (s) (directly recruited or on deputation in HLL Lifecare Ltd) is/are posted in 
any capacity either as non-executive or executive employee. The contractor shall 
also intimate the names of persons who are working with him in any capacity or are 
subsequently employed by him and who are near relative to any executive 
employee/ gazetted officer in HLL Lifecare Ltd or in NRHM. 

 
12. No Engineer of Gazetted rank or other Gazetted Officer employed in engineering or 

administrative duties in an Engineering Department of the Government of 
India/State Government or PSU’s is allowed to work as a contractor for a period of 
two years after his retirement from Govt. service, without previous permission of the 
Govt. of India or State Government or PSU’s as the case may be in writing. This 
contract is liable to be cancelled if either the contractor or any of his employees is 
found any time to be such a person who had not obtained the permission of the 
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Govt. of India/State Government or PSU’s as aforesaid before submission of the 
tender or engagement in the contractor’s service. 

 
13. The tender for the work shall remain open for acceptance for a period of 120 days 

from the date of opening of the tenders. If any tenderer withdraws his tender before 
the said period or issue of letter of acceptance/indent, whichever is earlier, or, 
makes any modifications in the terms and conditions of the tender which are not 
acceptable to HLL Lifecare Ltd, then HLL Lifecare Ltd shall, without prejudice to any 
other right or remedy, be at liberty to forfeit 50% of the said earnest money as 
aforesaid. 

 
14. This Notice Inviting Tender shall form a part of the Contract Document. In 

accordance with clause 1 of the contract, the letter of intent/acceptance shall be 
issued first in favour of the successful Tenderer. After submission of the performance 
guarantee, the letter for commencement of work shall be issued. The contract shall 
be deemed to have come into effect on issue of communication of acceptance of the 
tender. On such communication of acceptance, the successful Tenderer/Contractor 
shall, within 30 days from such date, formally sign the agreement consisting of: - 

 
a) The Notice Inviting Tender, all the documents including additional conditions, 

specifications and drawings, forming part of the tender, and, as issued at the 
time of invitation of tender and acceptance there of together with any 
correspondence leading there to. 

 
b) Agreement signed on non-judicial stamp paper as per Proforma annexed to the 

tender document. 
 
 

The successful tenderer shall submit the work programme barchart with milestones 
along with weightage for each activity within 10 days of letter of intent / acceptance 
before signing of contract agreement. 

 
 
 

          Deputy General Manager (Technical)  
                                               HLL Lifecare Limited. 
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ANNEXURE 

 

ELIGIBILITY CRITERIA 

 

a) Applicant should have an establishment in Kerala. 
 
b) The applicant should be a registered contractor of Central/State Government OR 

Central/State Autonomous Body OR Central/State PSUs. 
 

c) The applicant shall produce the credentials of the subcontractor /agency doing 
electrical works. The subcontractor should have valid contractor’s /Supervisory 
license as per the rules and regulations of Kerala State Electrical Licensing 
Authority, for similar works. Suitable competent electrical subcontractor should 
engage full time Engineer/ Supervisor for the work. 
 

d) The applicant shall have the eligibility criteria and experience as follows.  

Experience in similar work during last 5 years ending last day of the month of January 
2013 

Three similar works of value 40% or more of the estimated cost of work  
Or 

Two similar works of value 60% or more of the estimated cost of work  
Or 

One similar work of value 80% or more of the estimated cost of work 

e) The applicant should submit documentary evidences of the above at the time of 
submission of tender.  
 

 
             The tenderer should submit all the essential documents as per the eligibility criteria 

in the tender document and get it approved at the time of submission of tender. 
The tender of eligible bidders only be opened on the date of opening. 
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HLL W – 8 
HLL LIFECARE LIMITED 

(A GOVERNMENT OF INDIA ENTERPRISE) 
“Adarsh” TC – 6/1717(1) 

Vettamukku, Thirumala P.O. 
Thiruvananthapuram – 695 006 

 
 

Item Rate Tender & Contract for Works 
 

 

(i) To be submitted by 15:00 hours on 05.03.2013. 
to Dy.General Manager (Technical) ID, HLL Lifecare Ltd., Trivandrum – 695 006 
 
(ii) To be opened in presence of tenderers who may be present at 15:30 hours on 05.03.2013 in 

the office of Dy. General Manager (Tech) ID, HLL Lifecare Ltd., Trivandrum – 695 006 
 

 Issued to:__________________________________________________________ 
                                                                         (Contractor) 

 Signature of officer issuing the documents________________________________ 
 

 Designation________________________________________________________ 
 
 Date of Issue ______________________________________________________. 
 

 
T  E N D E R 

 

I/We have read and examined Notice Inviting Tender, Schedule A, B, C, D, E & F. 
Specifications applicable, Drawings & Design, General Rules and Directions, Conditions 
of Contract, Clauses of Contract, Special Conditions, Schedule of Rates & other 
documents and Rules referred to in the Conditions of Contract and all other contents in 
the tender document for the work (Tender documents comprising of Part I, II, III and IV). 
 
I/We hereby tender for the execution of the work specified for the HLL Lifecare Limited 
within the time specified in schedule ‘F’, viz., schedule of quantities and in accordance in 
all respects with the specifications, designs, drawings and instructions in writing referred 
to in Rule-1 of General Rules and Directions and in Clause 11 of the Conditions of the 
contract and with such materials as are provided for, by and in respect in accordance 
with, such conditions so far as applicable. 
 
We agree to keep the tender open for One hundred and Twenty (120) days from the 
date of opening of the Financial Bid and not to make any modifications in its terms and 
conditions.  
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Earnest Money of Rs 46,406/-in the form of a Demand Draft or Fixed Deposit Receipt or in 
the form of an irrevocable guarantee bond of any scheduled bank or State Bank of India 
and its associates issued in favour of HLL Lifecare Limited, which should be placed in a 
separate sealed cover marked “Earnest Money” shall be submitted along with the tenders. 
If I/We fail to commence the work specified I/We agree that the said HLL Life care Limited 
shall without prejudice to any other right or remedy, be at liberty to forfeit the said 
earnest money absolutely otherwise the said earnest money shall be retained by 
competent authority of HLL Life care Limited towards Security Deposit to execute all the 
works referred to in the tender documents upon the terms and conditions contained or 
referred to therein and carry out such deviations as may be ordered, upto maximum of 
the percentage mentioned in Schedule ‘F’ and those in excess of that limit at the rates to 
be determined in accordance with the provision contained in Clause 12.2 and 12.3 of the 
tender form. 

 
I/We agree that, to deposit an amount equal to 5% of Tendered value of the work as 
performance guarantee in the form of bond of any Scheduled Bank of India in accordance 
with the proforma prescribed or in the form of Fixed Deposit Receipt within 30 days of 
the issue of letter of acceptance of Tender by HLL. I/We am/are aware that in the event 
of failure on my/our part to furnish the Bank Guarantee within 30 days, the earnest 
money will be forfeited and tender cancelled. 

 
I/We undertake and confirm that similar work(s) cited for eligibility has/have not been 
executed through another contractor on back to back basis. Further that, if such a 
violation comes to the notice of HLL, then I/We shall be debarred from taking part in 
future tenders of HLL. Also if such a violation comes to the notice of HLL before date of 
start of the work, the Engineer-in-Charge shall be free to forfeit the entire amount of 
Earnest Money Deposit/Performance Guarantee.  

 
 I/We hereby declare that I/We shall treat the tender documents drawings and other 
records connected with the work as secret/confidential documents and shall not 
communicate information derived there-from to any person other than a person to whom 
I/We am/are authorised to communicate the same or use the information in any manner 
prejudicial to the safety of the State. 

 
Dated………………….                                                           
 
Witness:        (___________________) 
Address:          Signature of Contractor 
Occupation:       Postal Address: -                  
 

**************************************** 
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A C C E P T A N C E 

 
The above tender (as modified by you (Contractor) and as provided in the letters mentioned 
hereunder) is accepted by me for and on behalf of the HLL Lifecare Limited for a sum of 
Rs.23,20,300/-  (Rupees Twenty Three lakh Twenty Thousand and Three hundred only) 
     
The letters referred to below shall form part of this Contract Agreement:- 
 

 

HLL LIFECARE LIMITED 
(A GOVERNMENT OF INDIA ENTERPRISE) 

“Adarsh” TC – 6/1717(1) 
Vettamukku, Thirumala P.O. 

Thiruvananthapuram – 695 006. 
 
 
 
To 
 
 

Sub: NIT No HLL/ID/13/16 dt:18.02.2013 for the work of Modernization of Operation 
Theatre at Taluk Hospital Chirayinkeezhu. 
 

 
Dear Sir, 
 
It is here by declared that HLL Lifecare Ltd is committed to follow the principle of transparency, 
equity and competitiveness in public procurement. 
The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition that the 
Bidder will sign the integrity Agreement, which is an integral part of tender/bid documents, 
failing which the tenderer/bidder will stand disqualified from the tendering process and the bid 
of the bidder would be summarily reflected. 
This declaration shall form part and parcel of the Integrity Agreement and signing of the same 
shall be deemed as acceptance and signing of the Integrity Agreement on behalf of the HLL 
Lifecare Limited. 
 
        

                                   Yours faithfully 
 
 
 

                                     DGM (Tech) ID 
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To 
 
DGM (Tech) ID 
 
 
Sub: Submission of Tender for the work of………………………………………. 
 
 
Dear sir, 
 
I/We acknowledge that HLL Lifecare Limited is committed to follow the principles thereof as 
enumerated in the Integrity Agreement enclosed with the tender/bid document. 
 
I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition 
that I/We will sign the enclosed integrity Agreement, which is an integral part of tender 
documents, failing which I/We will stand disqualified from the tendering process.  I/We 
acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN UNCONDITIONAL AND 
ABSOLUTE ACCEPTANCE of the condition of the NIT. 
I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and 
further agree that execution of the said Integrity Agreement shall be separate and distinct from 
the main contract, which will come into existence when tender bid is finally accepted by HLL 
Lifecare Limited.  I/We acknowledge and accept the duration of the Integrity Agreement, which 
shall be in the line with Article 1 of the enclosed Integrity Agreement. 
I/We acknowledge that in the event of my/our failure to sign and accept the Integrity 
Agreement, while submitting the tender/bid.  HLL Lifecare Limited shall have unqualified, 
absolute and unfettered right to disqualify the tenderer /bidder and reject the tender/bid is 
accordance with terms and conditions of the tender/bid. 
 
Yours faithfully 
 
 
 
(Duly authorized signatory of the Bidder)  
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To be signed by the bidder and same signatory competent/authorized to sign the relevant 
contract of behalf of HLL Lifecare Limited 

 
 

PRE-CONTRACT INTEGRITY PACT 
 
This Pre-Contract Integrity Pact (herein after called the Integrity Pact) is made on ________ day of 
the month of _________ 2012,  

 
Between 

 
HLL Life Care Limited, a Government of India Enterprise with registered office at HLL Bhavan, 
Poojappura, Thiruvananthapuram 695 012, Kerala, India. (Hereinafter called “HLL”, which expression 
shall mean and include, unless the context otherwise requires, his successors in office and assigns) of 
the First Party. 

   And 
 
M/s _________ with office at ……………………………………represented by Shri ________ , Chief Executive 
Officer (hereinafter called the “BIDDER/Seller”/Contractor which expression shall mean and include, 
unless the context otherwise requires, his successors and permitted assigns) of the Second Party. 
     Preamble 
 
[Both HLL and BIDDER referred above are jointly referred to as the Parties] 
 
HLL intends to award, under laid down organizational procedures, Purchase orders / contract/s 
against Tender /Work Order /Purchase Order No. ………………..   HLL desires full compliance with all 
relevant laws and regulations, and the principles of economic use of resources, and of fairness and 
transparency in its relations with its Bidder/s and Contractor/s. 
 
NOW, THEREFORE, 
 
To avoid all forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be 
entered into with a view to:-  

1. Enable  HLL to obtain the desired materials/ stores/equipment/ work/ project done at a 
competitive price in conformity with the defined specifications by avoiding the high cost and 
the distortionary impact of corruption on public procurement; and 

 
2. Enable the BIDDER to abstain from bribing or indulging in any corrupt practice in order to 

secure the contract by providing assurance to them that their competitors will also abstain 
from bribing and other corrupt practices and HLL will commit to prevent corruption, in any 
form, by its officials by following transparent procedures. 

 
The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 
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Clause.1. Commitments of HLL  

         
1.1 HLL undertakes that HLL and/or its Associates (i.e. employees, agents, consultants, 

advisors, etc.) will not demand, take a promise for or accept, directly or through  
intermediaries, any bribe, consideration, gift, reward, favour or any material or  
immaterial benefit or any other advantage from the BIDDER, either for themselves or for  
any person, organization or third party related to the contract in exchange for an  
advantage in the bidding process, bid evaluation, contracting or implementation process  
related to the contract. 

 
1.2 HLL will, during the tender process / pre-contract stage, treat all BIDDERs with equity and 

reason, and will provide to all BIDDERs the same information and will not provide any such 
information or additional information, which is confidential in any manner, to any 
particular BIDDER which could afford an advantage to that particular BIDDER in 
comparison to other BIDDERs in relation to tendering process or during the contract 
execution. 

 
1.3  All the officials of HLL will report to Chief Vigilance Officer of HLL (CVO), any attempted or 

completed breaches of the above commitments as well as any substantial suspicion of 
such a breach. 

 
1.4 HLL will exclude from the process all known prejudiced persons and persons who would be 

known to have a connection or nexus with the prospective bidder.  
 
1.5 If the BIDDER reports to HLL with full and verifiable facts any misconduct on the part of  

HLL’s Associates (i.e. employees, agents, consultants, advisors, etc.) and the same is prima 
facie found to be correct by HLL, necessary disciplinary proceedings, or any other action as 
deemed fit, including criminal proceedings may be initiated by HLL.  Further, such an 
Associate may be debarred from further dealings related to the contract process. In such a 
case, while an enquiry is being conducted by HLL the proceedings under the contract 
would not be stalled. 

 
 
Clause 2. Commitments of BIDDERs/ CONTRACTORs 
 

2.     The BIDDER commits itself to take all measures necessary to prevent corrupt practices, 
unfair means and illegal activities during any stage of its bid or during any pre-contract or 
post-contract stage in order to secure the contract or in furtherance to secure it and in 
particular commit itself to the following:-  

 
2.1   The BIDDER will not offer, directly or indirectly (i.e. employees, agents, consultants, 

advisors, etc.) any bribe, gift, consideration, reward, favour, any material or immaterial 
benefit or other advantage, commission, fees, brokerage or inducement to any official of 
HLL, connected directly or indirectly with the bidding process, or to any person, 
organization or third party related to the contract in exchange for any advantage in the 
bidding, evaluation, contracting and implementation of the contract. 

 



 

13 
 

2.2     The BIDDER further undertakes that it has not given, offered or promised to give, directly 
or indirectly any bribe, gift, consideration, reward, favour, any material or immaterial 
benefit or other advantage, commission, fees, brokerage or inducement to any official of 
HLL or otherwise in procuring the contract or forbearing to do or having done any act in 
relation to   obtaining or execution of the contract or any other contract with the 
Government for showing or forbearing to show favour or disfavor to any person in 
relation to the contract or any other contract with the Government. 

 
2.3     The BIDDER will not engage in collusion, price fixing, cartelization, etc. with other 

counterparty(s).  
 
2.4      The counterparty will not pass to any third party any confidential information entrusted to 

it, unless duly authorized by HLL.  
 

2.5     The counterparty will promote and observe ethical practices within its Organization and its 
affiliates. 
 

2.6     BIDDER shall disclose the name and address of agents and representatives and Indian 
BIDDERS shall disclose their foreign principals or associates. 

 
2.7    The counterparty will not make any false or misleading allegations against HLL or its 

Associates. 
 

2.8    BIDDERs shall disclose the payments to be made by them to agents/brokers or any other 
intermediary, in connection with this bid/contract. 

 
2.9     The BIDDER further confirms and declares to HLL that the BIDDER is the original 

manufacture/integrator/authorized government sponsored export entity of the defense 
stores and has not engaged any individual or firm or company whether Indian or foreign 
to intercede, facilitate or in any way to recommend to HLL or any of its functionaries, 
whether officially or unofficially to award the contract to the BIDDER, nor has any 
amount been paid, promised or intended to be paid to any such individual, firm or 
company in respect of any such intercession, facilitation or recommendation. 

 
2.10 The BIDDER while presenting the bid or during pre-contract negotiations or before signing 

the contract, shall disclose any payments he has made, is committed to or intends to 
make to officials of HLL or their family members, agents, brokers or any other 
intermediaries in connection with the contract and the details of services agreed upon 
for such payments. 

 
2.11 The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair 

means and illegal activities. 
 

2.12 The BIDDER commits to refrain from giving any complaint directly   or through any other 
manner without supporting it with full and verifiable    facts.   

 
2.13 If the BIDDER or any employee of the BIDDER or any person acting on   behalf of the BIDDER, 

either directly or indirectly, is a relative of any of the officers of HLL, or alternatively, if 
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any relative of an officer of HLL has financial interest/stake in the BIDDER’s firm, the 
same shall be disclosed by the BIDDER at the time of filing of tender. 

 
 The term ‘relative’ for this purpose would be as defined in Section 6 of the Companies Act 

1956. 
 
2.14 The BIDDER shall not lend to or borrow any money from or enter into any monetary 

dealings or transactions, directly or indirectly, with any employee of HLL. 
 
2.15 The BIDDER will not collude with other parties interested in the contract to impair the 

transparency, fairness and progress of the bidding process, bid evaluation, contracting 
and implementation of the contract, and will not enter into any undisclosed agreement 
or understanding with other Bidders, whether formal or informal. This applies in 
particular to prices,            specifications, certifications, subsidiary contracts, submission 
or non-submission of bids or any other actions to restrict competitiveness or to 
introduce cartelization in the bidding process. 

 
2.16 The BIDDER will not commit any offence under the relevant Indian Penal Code, 1860 or 

Prevention of Corruption Act, 1988; further the Bidder(s)/ Contractor(s) will not use 
improperly, for purposes of competition or personal gain, or pass on to others, any 
information or document provided by the HLL as part of the business relationship, 
regarding plans, technical proposals and business details, including information 
contained or transmitted electronically. The BIDDER also undertakes to exercise due and 
adequate care lest any such information is divulged. 

 
2.17 The BIDDER will not instigate third persons to commit offences outlined above or be an 

accessory to such offences. 
 
2.18 The Bidder(s)/Contractors(s) of foreign origin shall disclose the name and address of the 

Agents/representatives in India, if any. Similarly the Bidder(s)/Contractors(s) of Indian 
Nationality shall furnish the name and address of the foreign Principal(s), if any.  

 
Clause.3. Previous contravention and Disqualification from tender process and exclusion from 
future contracts      

 
     3.1        

The BIDDER declares that no previous contravention occurred in the last three years 
immediately before signing of this Integrity Pact, with any other company in any 
country in respect of any corrupt practices envisaged hereunder or with any Public 
Sector Enterprise in India or any Government Department in India that could justify 
BIDDER’s exclusion from the tender process 

         3.2            
The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can 
be disqualified from the tender process or the contract, if already awarded, can be 
terminated for such reason. 
 
If BIDDER before award or during execution has committed a contravention through 
a violation of Clause 2, above or in any other form such as to put his reliability or 
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credibility in question, HLL is entitled to disqualify the BIDDER from the tender 
process. 
 

 
Clause .4. Equal treatment of all Bidders / Contractors /  
         Subcontractors 

4.1  
The Bidder(s)/ Contractor(s) undertake(s) to demand from                                 his 
Subcontractors a commitment in conformity with this Integrity Pact.  

4.2  
HLL will enter into agreements with identical conditions as this one with all Bidders 
and Contractors.          

4.3  
HLL will disqualify from the tender process all bidders who do not sign this Pact or 
violate its provisions.  

 
Clause .5. Consequences of Violation / Breach 
 

5.1 Any breach of the aforesaid provision by the BIDDER or any one employed by it or acting 
on its behalf (whether with or without the knowledge of the BIDDER) shall entitle HLL to take 
all or any one of the following action, wherever required:- 
 

i. To immediately call off the pre-contract negotiations without assigning any reason or 
giving any compensation to the BIDDER.  However, the proceedings with the other 
BIDDER(s) would continue. 

 
ii. If BIDDER commits violation of Integrity Pact Policy during bidding process, he shall be 

liable to compensate HLL by way of liquidated damages amounting to a sum 
equivalent to 5% to the value of the offer or the amount equivalent to Earnest Money 
Deposit/Bid Security, whichever is higher.  

 
iii. In case of violation of the Integrity Pact after award of the contract, HLL will be 

entitled to terminate the contract. HLL shall also be entitled to recover from the 
contractor liquidated damages equivalent to 10% of the contract value or the amount 
equivalent to security deposit/ performance guarantee, whichever is higher.   

 
iv. To immediately cancel the contract, if already signed, without giving any 

compensation to the BIDDER. 
 

v. To recover all sums already paid by   HLL, and in case of an Indian BIDDER with 
interest thereon at 2% higher than the prevailing Prime Lending Rate of State Bank of 
India, while in case of a BIDDER from a country other than India with interest thereon 
at 2% higher than the LIBOR.  If any outstanding payment is due to the BIDDER from 
HLL in connection with any other contract for any other stores, such outstanding 
payment could also be utilized to recover the aforesaid amount. 

 
vi. To encash the advance bank guarantee and performance guarantee /warranty bond, 

if furnished by the BIDDER, in order to recover the payments already made by HLL, 
along with interest. 
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vii. To cancel all or any other contract with the BIDDER.  The BIDDER shall be liable to pay 

compensation for any loss or damage to   HLL resulting from such 
cancellation/recession and HLL shall be entitled to deduct the amount so payable 
from the money(s) due to the BIDDER. 

 
viii. To debar the BIDDER from participating in future bidding processes of HLL for a 

minimum period of five (5) years, which may be further extended at the discretion of   
HLL or until   Independent External Monitors is satisfied that the Counterparty will not 
commit any future violation.  

 
ix. To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or 

agent or broker with a view to securing the contract. 
 

x. In cases where irrevocable Letters of credit have been received in respect of any 
contract signed by   HLL with the BIDDER, the same shall not be opened. 

 
xi. Forfeiture of performance guarantee in case of a decision by   HLL to forfeit the same 

without assigning any reason for imposing sanction for violation of the pact.   
 

5.2 HLL will be entitled to all or any of the actions mentioned in para 5.1(i) to (x) of this pact also 
on the commission by the BIDDER or any one employed by it or acting on its behalf 
(whether with or without the knowledge of the BIDDER), of an offence as defined in 
Chapter IX of the Indian Penal Code, 1860 or Prevention of Corruption Act, 1988 or any 
other statute enacted for prevention of corruption. 

 
5.3 The decision of   HLL to the effect that a breach of the provisions of this Pact has been 

committed by the BIDDER shall be final and conclusive on the BIDDER.  However, the 
BIDDER can approach the Independent External Monitor(s) appointed for the purposes of 
this Pact. 

 
Clause.6.  Fall Clause 
The BIDDER undertakes that it has not supplied/is not supplying similar product/systems or 
subsystems OR providing similar services  at a price / charge lower than that offered in the present 
bid in respect of any other Ministry/Department of the Government of India or PSU and if it is found 
any stage that similar product/systems or sub systems was supplied by the BIDDER to any to the 
Ministry/Department of the Government of India or a PSU at a lower price, then that very price, with 
due allowance for elapsed time will be applicable to the present case and the difference in the cost 
would be refunded by the BIDDER to   HLL, if the contract has already been concluded. 

 
Clause .7. Independent External Monitor(s) 
 

7.1 HLL has appointed Independent External Monitor(s) (hereinafter referred to as 
Monitor(s)) for this Pact in consultation with the Central Vigilance Commission 
(Name and addresses of the Monitor(s) to be given). 

 
7.2 The responsibility of the Monitor(s) shall be to review independently and 

objectively, whether and to what extent the parties comply with the obligations 
under this Pact. 
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7.3 The Monitor(s) shall not be subject to instructions by the representatives of the 

parties and perform their functions neutrally and independently. 
 
7.4 Both the parties accept that the Monitor(s) have the right to access all the 

documents relating to the project/ procurement, including minutes of meetings. 
 
7.5 As soon as the Monitor(s) notices, or has reason to believe, a violation of this pact, 

he will so inform the CVO. 
 
7.6 The BIDDER(S) accepts that the Monitor(s) have the right to access without 

restriction to all project documentation of   HLL including that provided by the 
BIDDER.  The BIDDER will also grant the Monitor(s), upon his request and 
demonstration of a valid interest, unrestricted and unconditional access to his 
project documentation.  The same is applicable to subcontractors engaged by the 
BIDDER.  The Monitor(s) shall be under contractual obligation to treat the 
information and documents of the BIDDER/ Subcontractor(s) with confidentiality.   

 
7.7 HLL will provide to the Monitor(s) sufficient information about all meetings among 

the parties related to the Project provided such meeting could have an impact on 
the contractual relation between the parties.  The parties will offer to the Monitor(s) 
option to participate in such meetings. 

 
7.8 The Monitor(s) will submit a written report to the CVO of HLL within 8 to 10 weeks 

from the date of reference or intimation to him by HLL/BIDDER and, should consent 
arise, submit proposals for correcting problematic situations. 

 
Clause.8.Criminal charges against violating Bidder(s)/ 
                 Contractor(s)/ Subcontractor(s)        
                
If   HLL obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an employee or 
a representative or an associate of a Bidder, Contractor or Subcontractor which constitutes 
corruption, or if   HLL has substantive suspicion in this regard,   HLL will inform the same to the Chief 
Vigilance Officer. 
 
Clause.9. Facilitation of Investigation 
In case of any allegation of violation of any provisions of this Pact or payment of commission,   HLL or 
its agencies shall be entitled to examine all the documents, including the Books of Accounts of the 
BIDDER and the BIDDER shall provide necessary information and documents in English and shall 
extend all possible help for the purpose of such examination. 
 
Clause.10. Law and Place of Jurisdiction 
Both the Parties agree that this Pact is subject to Indian Law. The place of performance and hence 
this Pact shall be subject to Thiruvananthapuram Jurisdiction. 
 
Clause.11. Other legal Actions 
The actions stipulated in the Integrity Pact are without prejudice to any other legal action that may 
follow in accordance with the provisions of the extant law in force relating to any civil or criminal 
proceedings. 
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Clause.12. Validity and Duration of the Agreement 
This Pact begins when both parties have legally signed it. It expires for the Contractor/Successful 
bidder 12 months after the last payment under the contract or the complete execution of the 
contract to the satisfaction of the both HLL and the BIDDER /Seller, including warranty period, 
whichever is later, and for all other Bidders/unsuccessful bidders 6 months after the contract has 
been awarded. 

 
If any claim is made / lodged during this time, the same shall be binding and continue to be valid 
despite the lapse of this pact as specified above, unless it is discharged / determined by Chairman 
and Managing Director of HLL. 

 
Clause. 13. Other provisions 
 

13.1 Changes and supplements as well as termination notices need to be made in 
writing. Both the Parties declare that no side agreements have been made to 
this Integrity Pact.  

 
13.1 If the Contractor is a partnership or a consortium, this agreement must be 

signed by all partners or consortium members. 
 
13.1 Should one or several provisions of this agreement turn out to be invalid, the 

remainder of this agreement remains valid. In this case, the parties will strive to 
come to an agreement to their original intentions 

 
INWITNESS THEREOF the parties have signed and executed this pact at the place and date first above 
mentioned in the presents of following witnesses: 
 
 
HLL                                                                                               BIDDER 
                   
DEPUTY GENERAL MANAGER (TECHNICAL) 
HLL Lifecare Limited, 
Infrastructure Development Division 
Thiruvananthapuram 
 
Witness                                                                                                  Witness 
        
1………………..                                                                               1………………… 
 
2……………………                                                                          2………….. 
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PROFORMA OF SCHEDULES 
 
SCHEDULE “A” 
Schedule of Quantities (as per Part – III) 
 
SCHEDULE “B” 
Schedule of Materials to be issued to the contractor 
 

S. 
N
o. 

Description of Item Quantity Rates in figures & words at which 
the materials will be charged from 
the contractor 

Place 
of 

issue 

1 2 3 4 5 

NIL 

 
SCHEDULE “C” 
Tools and Plants to be hired to the contractor 
 

S. No. Description of Item Hire charges per day Place 
of 

issue 

1 2 3 4 

 
NIL 

 
SCHEDULE “D” 
Extra schedule for specific requirements/documents for the work. If any. 

 
SCHEDULE “E” 

Reference to General Conditions of Contract  
Name of Work: 
 
 

 Modernization of Operation Theatre at Taluk Hospital Chirayinkeezhu. 
 

Estimated cost of Work: Rs. 23,20,300/- 

Earnest Money: Rs. 46,406 

Performance Guarantee 
(5 % of the tendered value in the form of Bank 
Guarantee from Scheduled Bank)  

 

Security Deposit 
(5 % of the tendered value in the form of Bank 
Guarantee from Scheduled Bank) 
 

 

 
SCHEDULE “F”  
GENERAL RULES AND DIRECTIONS 
Officer inviting tender Dy. General Manager ( Tech), ID, HLL Lifecare Limited  

Trivandrum – 695 006.  
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Maximum percentage for quantity of items of work to be executed beyond which 
rates are to be determined in accordance with Clause 12.2 & 12.3 

 
Superstructure   50 % 
Foundation         50 % 
 

                      Definitions  See below 
2(v) Engineer-in charge 

 
…     Project Manager or any officer 
nominated by HLL 

2(viii) Accepting Authority …     DGM (Technical) 
         HLL Lifecare Limited  
         Trivandrum – 695 006. 

2(x) 
 
 
 
2 (xi)  
 

Percentage on cost of  
materials and labour to cover     … 
all overheads and profit 
 
Standard schedule of rates         …            

 
 15 % 

 
 
CPWD Schedule of Rates for 
Delhi 2012 For Civil & 
Electrical works. 

9(ii) 
 
 

Standard HLL Contract Form     …        HLL W - 8 form as modified 

and   corrected upto date. 

 Clause 1 
            (i) Time  allowed for submission of Performance Guarantee 
                 From the date of issue of letter of acceptance                            30 days 
 
            (ii) Maximum allowable extension beyond the period 
                 Provided in (i) above                                                              Nil  

Clause 2   

 Authority for fixing compensation under Clause 2 
 

Chief Engineer (Projects),  
HLL Lifecare Ltd.,  
Trivandrum – 695 006. 

Clause 2 A  

 Whether Clause 2 A shall be applicable:  Not applicable  

Clause 5   

i) Number of days from the date of issue of letter of acceptance for reckoning date of start  Date of start 
shall be date 
of letter of 
acceptance or 
date of 
handing over 
of site 
whichever is 
later.  

ii) Mile stone(s) as per table given below 
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TABLE SHOWING 

PHYSICAL MILE STONES  

S.No. 
Description of 
Milestone 
(Physical) 

Time allowed in 
days (from date of 
start) 

Amount to be with-held in case of 
non achievement of milestone 

1.     
In the event of not achieving a 
milestone in time, 1% of the tendered 
value of work will be withheld for 
failure of achieving each mile stone. 
  

2.   

Etc..     

OR (In cases where physical milestones are not specified) 

TABLE SHOWING 

FINANCIAL MILE STONES 

S.No. Financial Progress 
Time Allowed 
(From date of 
Start) 

Amount to be with-held in 
case of non achievement of 
milestone 

1 
1/8th (of the whole 
work) 

1/4th (of the 
whole work) 

In the event of not achieving 
the necessary progress as 
assessed from the running 
payments, 1% of the tendered 
value of work will be withheld 
for failure of each mile stone. 

2 3/8th (-do-) 1/2 (-do-) 

3 3/4th (-do-) 3/4th (-do-) 

4 full full 

 
In case, the contractor does not achieve a particular mentioned milestone in 
schedule F, or the re-scheduled milestone (s), the amount shown against that 
milestone shall be with held, to be adjusted against the compensation levied at the 
final grant of Extension of Time. Withholding of this amount on failure to achieve a 
milestone, shall be automatic without any notice to the contractor. However, if the 
contractor catches up with the progress of work on the subsequent milestone(s) the 
withheld amount shall be released. In case the contractor fails to make up for the 
delay in subsequent milestone(s) amount mentioned against each milestone missed 
subsequently also shall be withheld. However, no interest, whatsoever shall be 
payable on such withheld amount. 
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Clause 6, 6A    
Clause applicable (6 or 6A)    6A 
Clause 7            

 Payment shall be made for the work done on monthly basis  

Clause 10A - List of Testing Equipment to be provided by the contractor at site lab 

1. Cube Moulds                 2. Set of Sieves 
3. Slump Cones                 4. Spring Balance 
5. Bulkage Jars                  6. Weighing Machine 
7. Any other testing equipment 

 

8. Compression 
Testing Machine 
9. Rebound 
Hammer 
10. Moisture 
Testing Apparatus 
11. Electrical 
testing apparatus 

Clause  10 B(ii)                          
 Whether Clause 10 B (ii) shall be applicable     Yes, applicable 

Clause 10 CC  - Escalation        Not  applicable 

  

Clause 11   

 Specification to be followed for execution of work.                                                      
 

CPWD 
Specifications for 
Works 2009(for 
Civil) 
CPWD 
Specifications for 
Heating    
Ventilation & Air 
Conditioning  
(2004) 
CPWD 
Specifications for  
Electrical  Works 
Part l ( Internal -
2005),Part-II   
(External – 1994),  
Part-III ( Lifts &  
Escalators - 2003) 
Part IV (Sub 
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Station 2007), Part 
V (Wet Risers & 
Sprinkler   System - 
2006) & Part VII 
(DG - Sets-   2006) 

 
12.2 & 12.3 Limit for value of any item of any individual trade beyond which sub 

clauses (i) to (v) shall not apply and clauses 12.2.& 12.3 shall apply 
Superstructure   50 
% 
Foundation         50 
% 

 
 
Clause 16 

  

 Competent authority for deciding reduced rates. Competent 
authority of HLL 
Lifecare Limited 
 

Clause 25   
 Competent authority for conciliation Competent 

authority of HLL 
Lifecare Limited 
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Clause 36(i)   
 Requirement of Technical Representative(s) and  recovery Rate 

Sl. No Minimum 
Qualification of 
Technical  
Representative 
 

D
is

ci
p

lin
e 

Designation 
Principal 
Technical 
(Technical 
representative) 

M
in

im
u

m
 

Ex
p

er
ie

n
ce

 

N
u

m
b

er
 

Rate at which recovery shall be 
made from the contractor in 
the event of not fulfilling 
provision of clause 36(i) 

Figures Words 
1 Graduate in  

Civil 
Engineering   

Civil  Principal 
technical Rep 
(Project 
Manager) 

10 yrs 1 25000.00  

2 Graduate Civil 
Engineering 

 
Civil 

Sr. Technical 
Rep (Project 
Engineer) 

5 yrs 2 15000.00  

3 Graduate in Electrical 
/ Mechanical 
Engineering 

Electrical / 
Mechanical 

Sr. Technical 
Rep 
(Project 
Engineer) 

5 yrs 1 15000.00  

 
4 

Diploma in Civil 
Engineering 

Civil Technical Rep 
(Supervisor) 

5 yrs 2 10000.00  

5 Diploma in 
Electrical / 
Mechanical 
Engineering 

Electrical / 
Mechanical 

Technical Rep 
(Supervisor) 

5 yrs 2 10000.00  
 
 
 

NOTE: 
1. Technical personnel to be employed as per above requirement and shall be subject to the approval of their CVs 

by the Engineer-in-Charge. 
2. Any change in the personnel already employed shall be done only with the prior approval of the Engineer-in-

Charge. 
3. Assistant Engineers retired from Government services that are holding Diploma will be treated at par with 

Graduate Engineers 
4. The contractor shall ensure that each of the specialized agencies employed him for the various components 

of this work engage at least one graduate engineer as Senior Technical representative and adequate number 
of supervisors.  

 
 

 

 
Clause 42 

  

(i) (a) Schedule statement for determining theoretical quantity of cement men on the basis of Delhi 
Schedule of Rates  

 Printed by 
C.P.W.D 

(ii) Variations permissible on theoretical quantities  

 
(a) 

 
(b) 

 Cement  
 
Steel Reinforcement and structural steel  sections for each diameter, section and category 

       2% 
plus/minus 
 

2% 
plus/minus 
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I. The intending tenderer has to satisfy the provisions of EPF & Misc. Provisions Act 1952 & Employees’ 

Provident Fund Scheme 1952, by the contractors in respect of labourers/Employees engaged by them for 

performing the works of HLL. 

 
(a) Each claim bill of contractors must accompany the (I) list showing the details of labourers/employees 

engaged.  (II) duration of their engagement (III) the amount of wages paid to such labourers/employees for 

the duration in question, (IV) amount of EPF contributions (both employer’s & employees’ contribution) for 

the duration of engagement in question, paid to the EPF authorities, (V) copies of authenticated documents 

of payments of such contribution to EPF authorities and (VI) a declaration from the contractors regarding 

compliance of the conditions of EPF Act, 1952. 

(b) The contractors claim will be passed by the bill passing authority only if the contractor complies with the 

terms and conditions of EPF Act, 1952. 

 
II.    “Cess under Building and Other Construction Workers’ Welfare Cess Act, 1996 and Building and Other 

Construction Workers Cess Rules 1998 

Notwithstanding anything contained in this contract, Cess at the rate stipulated under Clause 3(1) of the 

Building and other construction workers’ Welfare Cess Act 1996, shall be recovered from the gross 

amount of the bill/bills payable under this Contract”. 

 
III.     Work Contract Tax, Service Tax and Income Tax at the rate applicable shall be recovered from the gross 

amount of the bill/bills payable under the contract 

 
CONTRACTOR                                               

 DGM (Tech) ID,    
 HLL Lifecare Limited  
 Trivandrum – 695 006. 

 
ADDITIONAL CONDITIONS               
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PROFORMA FOR AGREEMENT 
(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 

 
CONTRACT AGREEMENT FOR THE WORK OF ----------------------------------------DATED--------- Between M/s-------------
----------------------------------------- (refer note) in the town of ___________ hereinafter called the contractor 
(which term shall unless excluded by or repugnant to be subject or context include its successors and permitted 
assigns) of the one part and the HLL  Lifecare Limited hereinafter called the HLL (which term shall unless 
excluded by or repugnant to the subject or context include its successes and assigns) of the other part. 
WHEREAS 

a. The HLL is desirous that the construction of ___________________ ___________ at 
__________ should be executed as mentioned, enumerated or referred to in the tender 
including Press Notice Inviting Tender, General Conditions of the Contract, Special 
Conditions of the Contract, Specifications, Drawings, Plans, Time Schedule of completion of 
jobs, Schedule of Quantities and Rates, Agreed Variations, other documents, has called for 
Tender. 

 
b. The contractor has inspected the site and surroundings of the work specified in the tender 

documents and has satisfied himself by carefully examination before submitting his tender 
as to the nature of the surface, strata, soil, sub-soil and grounds, the form and nature of 
the site and local conditions the quantities, nature and magnitude of the work the 
availability of labour and materials necessary for the execution of work, the means of 
access to site, the supply of power and water thereto and the accommodation he may 
require and has made local and independent enquiries and obtained complete information 
as to the matters and things referred to or implied in the tender documents or having any 
connection therewith, and has considered the nature and extent of all the probable and 
possible situations, delays, hindrances or interferences to or with the execution and 
completion of the work to be carried out under the contract, and has examined and 
considered all other matters, conditions and things and probable and possible 
contingencies, and generally all matters incidental thereto  and ancillary thereof affecting 
the execution and completion of the work and which might have influenced him in making 
his tender. 

 
c. The tender documents including the HLL’s Press Notice Inviting Tender, General conditions 

of contract, Special Conditions of Contract, Schedule of Quantities and rates, General 
obligations, Specifications, Drawings, plan, time schedule for completion of work, Minutes 
of Pre-Bid conference/meeting if any, Letter of Acceptance of tender and any statement of 
agreed variations with its enclosures copies of which are hereto annexed form part of this 
contract though separately set out herein and are included in the expression Contract 
wherever herein used. 

 
d. The engineer in charge of HLL shall be PM/DM or any other officials nominated by DGM 

(Technical)  
 
AND WHEREAS 

The HLL accepted the tender of M/s -----------------------------------------(refer note below) (Contractor) for 
the construction of ----------------------------------------------- at ---------------and conveyed vide letter No.------------------
--------dated --------------at the rates stated in the Schedule of quantities for the work and accepted by HLL 
(hereinafter called the Schedule of Rates) upon the terms and subject to the conditions of the contract. 
 
NOW THIS AGREEMENT WITNESSTH & IT IS HEREBY AGREED AND DECLARED AS FOLLOWS. 
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1. In consideration of the payment to be made to the contract for the work to be executed by him, the 
contractor hereby covenant with HLL that the contractor shall and will duly provide, execute, 
complete and maintain the said work and shall do and perform all other acts and things in the 
contract mentioned or described or which are to be implied and there-from or may be reasonably 
necessary for the completion of the said works and at the said times and in the manner and subject 
to the terms and conditions or stipulations mentioned  in the contract,  AND 

2.       In consideration of the due provisions execution, completion and maintenance of the said work, the 
HLL does hereby agree with the contractor that HLL will pay to contractor the respective amounts 
for the work actually done by him and approved by HLL at the Schedule or Rates and such other 
sum payable to the contractor under provision of the contract, such payment to be made at such 
time in such manner as prescribed for in the contract. 

 
It is specifically and distinctly understood and agreed between HLL and the contractor that the contractor shall 
have no right, title or interest in the site made available by HLL for execution of the works or in the building, 
structures or works executed on the said site by the contractor or in the goods, articles, materials, etc. brought 
on the said site (unless the same specifically belongs to the contractor) and the contractor shall not have or 
deemed to have any lien whatsoever charge for unpaid bills will not be entitled to assume or retain possession 
or control of the site or structures and HLL shall have an absolute and unfettered right to take full possession of 
site and to remove the contractor, their servants, agents and materials belonging to the contractor and lying on 
the site. 
 
In Witness whereof the parties hereto have here-into set their respective hands and seals in the day and the 
year first above written. 
 

Signed and delivered for and on behalf of HLL Signature and delivered for and on behalf of the 
contractor 

  
 

(HLL LIFECARE LIMITED) (Contractor) 
OFFICIAL ADDRESS  
 

 

Date Date 
Place  Place  
 
IN PRESENCE OF TWO WITNESSES 
SIGNATURE SIGNATURE 
NAME NAME 
SIGNATURE SIGNATURE 
NAME NAME 
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Form of Earnest Money Deposit 

Bank Guarantee Bond 
 

1. KNOW ALL MEN by these presents that we ………………………………….…... (Name of Bank) having our 
registered office at ……………………… (Name of country) (hereinafter called “the Bank”) are bound unto 
HLL Lifecare Limited (hereinafter called “HLL”) in the sum of Rs. ____ for which payment will and truly 
to be made to the said HLL, the Bank binds itself, its successors and assigns by these presents. 

 

2. WHEREAS…………………………(Name of Tenderer) (hereinafter called “the Tenderer”) has submitted its 
tender dated__________ for (Name of the work as mentioned under Clause 1 of NIT) hereinafter 
called the tender. 

 AND WHEREAS the Tenderer is required to furnish a Bank Guarantee for the sum of Rs _____ (____) as 
Earnest Money Deposit against the Tenderer’s offer as aforesaid. 

 AND WHEREAS_______________(Name of Bank) have, at the request of the Tenderer, agreed to give 
this guarantee as hereinafter contained. 

 

3. We further agree as follows: 

a. That HLL may without affecting this guarantee grant time or other indulgence to or negotiate 
further with the Tenderer in regard to the conditions contained in the said tender and thereby 
modify these conditions or add thereto any further conditions as may be mutually agreed upon 
between HLL and the Tenderer. 

b. That the guarantee hereinbefore contained shall not be affected by any change in the 
constitution of our Bank or in the constitution of the Tenderer. 

c. That any account settled between HLL and the Tenderer shall be conclusive evidence against us 
of the amount due hereunder and shall not be questioned by us. 

d. That this Guarantee commences from the date hereof and shall remain in force till       
_________ (date to be filled up) (up to 150 days from the last date of submission of tender). 

e. That the expression ‘the Tenderer’ and ‘the Bank’ herein used shall, unless such an 
interpretation is repugnant to the subject or context, include their respective successors and 
assigns. 

 

4. THE CONDITIONS OF THIS OBLIGATION ARE: 

a. if the Tenderer withdraws his Tender during the period of Tender validity specified in Clause 16 
of Notice Inviting Tender, or 

b. if the Tenderer having been notified of the acceptance of his tender by HLL during the period of 
tender validity : 

i. fails or refuses to furnish the Performance Security in accordance with Clause 9 of Notice 
Inviting Tender and/or 

ii. fails or refuses to enter into a Contract within the time limit specified in Clause 17 of 
Notice Inviting Tender.  

 We undertake to pay to HLL upto the above amount upon receipt of his first written demand, 
without HLL having to substantiate his demand provided that in his demand HLL will note that the 
amount claimed by him is due to him owing to the occurrence of any one or more of the conditions 
(a) & (b), mentioned above, specifying the occurred condition or conditions. 
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Signature of …………………………. 
Authorized Official of the Bank 

Signature of the witness 

……………………………………. 

Name of Official …………………….. 

Designation ………………………….. 

Name of the Witness 

……………………………………. 

Stamp/Seal 
of the Bank …………………………… 

Address of the Witness 

……………………………………. 
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FORM OF PERFORMANCE SECURITY 
BANK GUARANTEE BOND 

 
1. In consideration of the HLL Lifecare Limited (hereinafter called “HLL”) having agreed under the terms and 

conditions of agreement No. ………dated …. made between ………………………… and ……………………….. (herein 
after called “the said contractor(s)”) for the …………….. work (herein after called “the said agreement”) for 
compliance of his obligation in accordance with the terms and conditions in the said agreement. 

 
      We …………….. (indicate the name of the Bank) (herein after referred to as “as Bank) hereby undertake to pay 

to the HLL and amount not exceeding Rs….. (Rupees………….. only) on demand by the HLL. 
 
2. We …………………………….. (Indicate the name of the Bank) do hereby undertake to pay the amount due and 

payable under this Guarantee without any demure, merely on a demand from the HLL stating that the 
amount claimed is required to meet the recoveries due or likely to be due from the said contractor(s).  any 
such demand made on the Bank shall be conclusive as regards the amount due and payable by the bank 
under this Guarantee.  However, our liability under this guarantee shall be restricted to an amount not 
exceeding Rs…………… (Rupees………………………… only). 

 
3. We undertake to pay to the HLL any money so demanded notwithstanding any dispute or disputes raised by 

the contractor (s) in any suit or proceeding pending before any court or Tribunal relating thereto our 
liability under this present being absolute and unequivocal. 

 
     The payment made by us under this bond shall be valid discharge of our liability for payment to there-under 

and the contractor(s) shall have no claim against us making such payment.  
 
4. We …………….. (Indicate the name of Bank) further agree that the guarantee herein contained shall remain in 

full force and effect during the period that would be taken for the performance of the said agreement and 
that it shall continue to be enforceable till all the dues of the HLL under or by virtue of the said agreement 
have been fully paid and it is claims satisfied or discharged or till Engineer-in-charge on behalf of the HLL. 
Certified that he terms and conditions of the said Agreement have been fully and properly carried out by 
the said contractor(s) accordingly discharges this guarantee. 

 
5. We……………. (Indicate the name of Bank) further agree with the HLL that he HLL shall have the fullest liberty 

without our consent and without affecting any manner our obligations hereunder to vary any of the terms 
and conditions of the said agreement or to extend time of performance by the said contractor(s) from time 
to time or to postpone for any of the powers exercisable by the HLL against the said contractor(s) and to 
forebear or enforce any of the terms and conditions relating to the said agreement we shall not be relieved 
from our liability by reasons of any such variation or extension being granted to the said contractor(s) or for 
ay forbearance act ot omission on that part of the HLL or any indulgence by HLL to the said contract(s) or by 
any such matter or thing whatsoever which under the law relating to sureties would, but for this provision, 
have effected or so relieving us. 

 
6. The guarantee will not be discharged due to the change in the constitution of the Bank or the contractor(s). 
 
7. We…………………………… (indicate the name of Bank) lastly undertake not to revoke this guarantee except 

with the previous consent of the HLL in writing. 
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8. This guarantee shall be valid upto ……….. unless extended on demand by HLL.  Not withstanding any thing 
mentioned above our liability against this Guarantee is restricted to Rs…………. (Rupees…………………only) and 
unless a claim in writing is lodged with us within six months of the date of expiry or the extended date of 
expiry of this guarantee, all our liabilities under the Guarantee shall stand discharged. 

 
Dated the ………….. day of 20…. 
 
For ……………………………… 

(Indicate the name of Bank)
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AFFIDAVIT 
 
I/We have submitted a bank guarantee for the work …………………………………. ……………………………. (Name of 
Work), Agreement No…………………. .. Dated:………….. from………………………………………………………………….. (Name of 
the bank with full address) 
 
To 
The Deputy GENERAL MANAGER (Tech), ID, HLL Lifecare Limited ………………………………… with a view to seek 
exemption from payment of performance guarantee in cash. This Bank guarantee expired on …………………………… 
 
 
I /We undertake to keep the validity of the bank guarantee intact by getting it extended from time to time at 
my/our own initiative upto a period of ………………………….. months after the recorded date of completion of the 
work or as directed by the Engineer in charge. 
 
I / WE also indemnify HLL Lifecare Limited against any losses arising out of non-encashment of the bank 
guarantee if any.    
 
 
 
(Deponent) 
Signature of Contractor 
 
Note: The affidavit is to be given by the Executants before a first class Magistrate.  
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GUARANTEE TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF DEFECTS AFTER COMPLETION IN 
RESPECT OF WATER SUPPLY AND SANITARY INSTALLATIONS 
 
The agreement made this…………………. Day of …………. Two thousand and ……….. between ………….. 

S/O……………. (hereinafter called the GUARANTOR of the one part) and the HLL Lifecare Ltd (herein after 
called HLL of the other part). WHERE AS THIS agreement is supplementary to the contract.  (Herein after 
called the Contract) dated……………and made between the GUARANTOR OF THE ONE PART AND HLL of the 
other part, whereby the contractor interalia, undertook to render the work in the said contract recited 
structurally stable workmanship and use of sound materials.   
AND WHERE AS THE GUARANTOR agreed to give a guarantee to the effect that the said work will remain 
structurally stable and guarantee against faulty workmanship, finishing, manufacturing defects of materials 
and leakages etc. 
 
NOW THE GUARANTOR hereby guarantee that work executed by him will remain structurally stable, after 
the expiry of maintenance period prescribed in the contract for the minimum life of ten years, to be 
reckoned format the date after the expiry of maintenance period prescribed in the contract.   
 
The decision of the Engineer in charge with regard to nature and cause of defects shall be final.   
 
During the period of guarantee the guarantor shall make good all defects to the satisfaction of the 
Engineer in charge calling upon him to rectify the defects, failing which the work shall be got done by HLL 
by some other contractor at the guarantor’s cost and risk.  The decision of the Engineer in charge as to the 
cost payable by the Guarantor shall be final and binding.  
 
That if the guarantor fails to make goods all the defects, commits breach there-under then the guarantor 
will indemnify  the Principal and his successor against all loss, damage cost expense or otherwise which 
may be incurred by him by reason of any default on the part of THE GUARANTOR in performance and 
observance of this supplementary agreement.  As to the amount of loss and/or damage and/or cost 
incurred by HLL the decision of the Engineer in charge will be final and binding on the parties.   
 
 
IN WITNESS WHERE OF those presents have been executed by the obligator ………. And ……….. by for and 
on behalf of HLL on the day, month and year first above written.   
 
Signed sealed and delivery by OBLIGATOR                               in Presence of: 
 
1. 
 
2. 
 

SIGNED FOR AND ON BEHALF OF THE HLL Lifecare Ltd by…………… in the present of: 
 
1. 
 
2.  
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GUARANTEE BOND TO BE EXECUTED BY THE 
CONTRACTOR FOR WATER PROOFING TREATMENT 

FOR BASEMENT/TERRACE/TOILETS. 
 
The     agreement     made     this____________day     of     ________two     thousand     
and_________between__________ S/o__________(hereinafter called             the 

GUARANTOR of the one part) and the HLL Lifecare Ltd (hereinafter called the HLL of the other part). 
WHERE AS   this   agreement   is   supplementary   to  a   contract.   (Herein   after called   the   Contract) 
dated_______and made between the GUARANTOR OF THE ONE PART AND   HLL of the other part, 
whereby the contractor interalia, undertook to render the structures in the said contractor of the work in 
the said contract recited completely water and leak proof. 
 
THE GUARANTOR hereby guarantee that the water proofing treatment given   by him will render the 
structures completely leak proof and the minimum life of such water proofing treatment shall be ten years 
to be reckoned from the date after the expiry of maintenance period prescribed in the contract. Provided 
that the guarantor will not be responsible for leakage caused by earthquake or structural defects. 
 
The decision of the Engineer in charge with regard to cause of leakage shall be final. 
During the period of guarantee the guarantor shall make good all defects and in case of any defects being 
found render the structure water proof to the satisfaction of the Engineer in charge at his cost and shall 
commence the work for such rectification within seven days from the date of issue of notice from the 
Engineer in charge calling upon him to rectify the defects, failing which the work shall be got done by HLL 
through some other contractor at the guarantor's cost and risk. The decision of the Engineer in charge as 
to the cost payable by the Guarantor shall be final and binding. 
 
That if the guarantor fails to execute the water proofing, or commits breach there-under then the 
guarantor will indemnify the Principal and his successor against all loss, damage, cost of expenses or 
otherwise which may be incurred by him by reason of any of any default on the part of the GUARANTOR in 
performance and observance of this supplementary agreement. 
As to the amount of loss and/or cost incurred by HLL on the decision of the Engineer in charge will be final 
and binding on the parties. 
 
IN WITNESS WHERE OF those presents have been executed by the obligator _______and by__________by 

for and on behalf of the HLL Lifecare Ltd on the day, month and year first above written. 
 
Signed sealed and delivered by OBLIGATOR                                              in presence of: 
 
1. 
 
2. 
 

SIGNED FOR AND ON BEHALF OF THE HLL Lifecare Ltd by_____________ In presence of: 
 
1. 
 
2. 
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CLAUSES OF CONTRACT 

  
CLAUSE 1 

i) The contractor shall submit an irrevocable Performance Guarantee of 5% (Five percent) of the 
tendered amount in addition to other deposits mentioned elsewhere in the contract for his 
proper performance of the contract agreement, (not withstanding and/or without prejudice to 
any other provisions in the contract) within period specified in Schedule F from the date of 
issue of letter of acceptance. This period can be further extended by the Engineer-in-Charge 
upto a maximum period as specified in Schedule F on written request of the contractor stating 
the reason for delays in procuring the Bank Guarantee, to the satisfaction of the Engineer-in-
Charge. This guarantee shall be in the form of a Bank Guarantee of a Scheduled Bank or State 
Bank of India. 

ii) The Performance Guarantee shall be initially valid upto the stipulated date of completion plus 
60 days beyond that. In case the time for completion of work gets enlarged, the contractor 
shall get the validity of the Performance Guarantee extended to cover such enlarged time for 
completion of work. After recording the completion certificate for the work by the competent 
authority, the performance guarantee shall be returned to the contractor, without any 
interest. 

iii) The Engineer-in- Charge shall not make a claim under the performance guarantee except for 
amounts to which HLL is entitled under the contract (not withstanding and/or without 
prejudice to any other provisions in the contract agreement) in the event of: 
a) Failure by the contractor to extend the validity of the Performance Guarantee as described 
herein above, in which event the Engineer-in-Charge may claim the full amount of the 
Performance Guarantee. 
b) Failure by the contractor to pay HLL any amount due, either as agreed by the contractor or 
determined under any of the Clauses/Conditions of the agreement, within 30 days of the 
service of notice to this effect by the Engineer-in-Charge. 

iv) In the event of the contract being determined or rescinded under provision of any of    the 
Clause/Condition of the Agreement, the performance guarantee shall stand forfeited in full 
and shall be absolutely at the disposal of the President of India. 

 
CLAUSE 1 A 
 

The person/persons whose tender(s) may be accepted (Hereinafter called the contractor) shall 
permit HLL at the time of making any payment to him for work done under the contract to 
deduct a sum at the rate of 5% of gross amount of each running bill till the sum along-with the 
sum already deposited as earnest money, will amount to security deposit of 5% of the 
tendered value of the work. Such deductions will be made and held by HLL by way of Security 
Deposit unless he/they has/have deposited the amount of Security at the rate mentioned 
above in cash or in the form of Government Securities or fixed deposit receipts or Guarantee 
Bonds of any Scheduled Bank or the State Bank Of India in accordance with the form annexed 
hereto. In case a fixed deposit receipt of any bank is furnished by the contractor to the HLL as 
part of the security Deposit and the Bank is unable to make payment against the said fixed 
deposit receipt, the loss caused thereby shall fall on the contractor and the contractor shall 
forthwith on demand furnish additional security to the HLL to make good the deficit. 
 
All compensations or the other sums of the money payable by the contractor under the terms 
of this contract may be deducted from, or paid by the sale of a sufficient part of his security 
deposit or from the interest arising there from, or from any sums which may be due to or may 
become due to the contractor by HLL on any account whatsoever and in the event of his 
Security Deposit being reduced by reason of any such deductions or sale as aforesaid, the 

Recovery 
of Security 

Deposit 
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contractor shall within 10 days make good in cash or Guarantee Bond in favour of the 
Chairman & Managing Director, HLL Lifecare Ltd. or fixed deposit receipt tendered by the State 
Bank of India or by Scheduled Banks(in case of guarantee offered by Scheduled Banks, the 
amount shall be within the financial limit prescribed by the Reserve Bank of India);  or 
Government Securities(if deposited for more than 12 month) endorsed in favour of the 
Engineer-in Charge, any sum or sums which may have been deducted from, or raised by the 
sale of his security deposit or any part thereof. The Security deposit shall be collected from the 
running bills of the contractor at the rates mentioned above and the Earnest Money, if 
deposited in cash at the time of tenders, will be treated a part of the Security Deposit. 
 
The security deposit as deducted above can be released against bank guarantee issued by a 
scheduled bank, on its accumulations to a minimum of Rs. 5 lakh subject to the condition that 
amount of such bank guarantee except last one shall not be less than Rs. 5 lakh. Provided 
further that the validity of Bank Guarantee including the one given against the earnest money 
shall be in conformity with provisions contained in clause 17 which shall be extended from 
time to time depending upon extension of contract granted under provisions of clause 2 and 
clause 5. 
  
Note-1: Government papers tendered as security will be taken at 5 %(Five per cent) below its 

market price or at its face value, whichever is less. The market price of Government 
paper would be ascertained by the Divisional Officer at the time of collection of 
interest and the amount of interest to the extent of deficiency in value of the HLL 
paper will be withheld if necessary. 

Note-2: Government securities will include all forms of securities mentioned in Rule No.274 of 
the G.F. Rules except fidelity bond. This will be subject to the observance of the 
condition mentioned under the rule against each form of security. 

 
 CLAUSE 2. 
 

If the contractor fails to maintain the required proportionate progress of the work at the stages 
specified in Clause 5 or to complete the work and fails to clear the site on or before the 
contract or extended date of completion, he shall, without prejudice to any other right or 
remedy available under the law to HLL on account of such breach, pay as agreed compensation 
the amount calculated at the rates stipulated below or such smaller amount as the authority 
specified in Schedule ‘F’ may decide on the  amount of tendered value of work for every 
completed day/week (as applicable)in which the progress remains below than the specified in 
Clause 5 or that the work remains incomplete.  The decision of the aforesaid authority in 
writing shall be final and binding on the contractor. 
 
 
This will also apply to items or group of items for which separate period of completion has 
been specified. 
 

(i) Compensation For delay of work                                   @1.5% per month of delay  
                                                                       to be computed on per day basis 

 
 

The table of milestones has to be jointly prepared by the Engineer in Charge and the contractor within 20 days 
of issue of LOA and this table showing milestones will form part of agreement. Wherever physical milestones 
are not specified, the financial milestone table shown below will be in force. 
 

 

Compensation 

for Delay 
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TABLE SHOWING 

PHYSICAL MILE STONES  

S. No. 
Description of Milestone 
(Physical) 

Time allowed in days 
(from date of start) 

Amount to be with-held in case of non 
achievement of milestone 

1.   
In the event of not achieving a milestone in time, 
1.25% of the tendered value of work will be 
withheld for failure of achieving each mile stone. 
 

2.   

Etc..     

OR (In cases where physical milestones are not specified) 

TABLE SHOWING 

FINANCIAL MILE STONES 

S. No. Financial Progress 
Time Allowed (From date of 

Start) 
Amount to be with-held in case of non 

achievement of milestone 

1 1/8th (of the whole work) 
1/4th (of the completion 

period) 
In the event of not achieving the necessary 

progress as assessed from the running 
payments, 1.25% of the tendered value of 
work will be withheld for failure of each 

mile stone. 

2 3/8th (-do-) 1/2 (-do-) 

3 3/4th (-do-) 3/4th (-do-) 

4 full full 

 

 
Provided always that the total amount of compensation for delay to be paid under this 
condition including the penalty based on milestones shall not exceed 10 % of the tendered 
value of work on or of the Tendered Value of the item or group of items of work for which a 
separate period of completion is originally given. 
 
The amount of compensation may be adjusted or set-off against any sum payable to the 
Contractor under this or any other contract with the Government. In case, the contactor does 
not achieve a particular milestone mentioned in schedule F, or the re-scheduled milestone(s) in 
terms of Clause 5.4 the amount shown against that milestone shall be withheld, to be adjusted 
against the compensation levied at the finial grant of Extension of Time.  With-holding of this 
amount on failure to achieve a milestone, shall be automatic without any notice to the 
contractor.  However, if the contractor catches up with the progress of work on the 
subsequent milestone(s), the withheld the withheld amount shall be released.  In case the 
contractor fails to make up for the delay in subsequent milestone(s), amount mentioned 
against each milestone missed subsequently also shall be withheld.  However, no interest 
whatsoever, shall be payable on such withheld amount.    
 

        
   CLAUSE 3 

 Subject to other provisions contained in this clause, the Engineer-Charge     may, without 
prejudices to his any other rights or remedy against the contractor in respect of any delay, 
interior workmanship, any claims for   damages and/or any   other   provisions of   this contract 
or otherwise, and whether the date of completion has or has not elapsed, by notice in writing 
absolutely   determine the contract in any of the following cases:        

 

When 

Contract can 

be 

determined 
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  (i) If the contractor having been given by the Engineer-in-Charge a notice in writing to 
rectify reconstruct or replace any defective work or that the work is being performed 
in an inefficient or otherwise improper or unworkman like manner shall omit to 
comply with the requirement of such note for a period of seven days thereafter.  

 
(iii) If the contractor has, without reasonable cause, suspended the progress of the work 

or has failed to proceed with the work with due diligence so that in the opinion of the 
Engineer-in-Charge (which shall be final and binding) he will be unable to secure 
completion of the work by the date for completion and continues to do so after a 
notice in writing of seven days from the Engineer-in-Charge. 

 
(iii) If the contractor fails to complete the work, within the stipulated date or items of 

work with individual date of completion, if any stipulated, on or before such date(s) of 
completion and does not complete them within the period specified in a notice given 
in writing in that behalf by the Engineer-in-charge. 

 
(iv) If the contractor persistently neglects to carry out his obligations under the contract 

and or commits default in complying with any of the terms and conditions of the 
contract and does not remedy it or take effective steps to remedy it within 7 days after 
a notice in writing is given to him in that behalf by the Engineer-in-Charge. 

 
(v) If the contractor shall offer or give or agree to give to any person in Government 

service or to any other person on his behalf any gift or consideration of any kind as an 
inducement or reward for doing or forbearing to do or for having done or forborne to 
do any act in relation to the obtaining r execution of this or any other contract for 
Government. 

 
(vi) If the contractor shall enter into a contract with Government in connection with which 

commission has been paid or agreed to be paid by him or to his knowledge, unless the 
particulars of any such commission and the terms of payment thereof have been 
previously disclosed in writing to the Engineer-in –Charge. 

 
(vii) If the contractor shall obtain a contract with Government as a result of wrong 

tendering or other non-bonafide methods of competitive tendering. 
 

(viii) If the contractor being an individual or if a firm, any partner thereof shall at any time 
be adjudged insolvent or have a receiving order or order for administration of his  
estate made against him or shall take any proceedings for liquidation or composition ( 
other than a voluntary liquidation for the purpose of amalgamation or reconstruction) 
under any insolvency Act for the time being in force or make any conveyance or 
assignment of his effects or composition or arrangement for the benefit of his 
creditors or purport so to do, or if any application be made under any insolvency Act 
for the time being in force for the sequestration of his estate or if a trust deed be 
executed by him for benefit of his creditors. 

 
(ix) If the contractor being a company shall pass a resolution or the court shall make an 

order that the company shall be wound up or if a receiver or a manager on behalf of a 
creditor shall be appointed or if circumstances shall arise which entitle the court or the 
creditor to appoint a receiver or a manager or which entitle the court to make a 
winding up order. 
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(x) If the contractor shall suffer an execution being levied on his goods and allow it to be 
continued for a period of 21 days. 

 
(xi) If the contr4actor assigns, transfers sublets (engagement of labour on a piece-work 

basis or of labour with materials not to be incorporated in the work, shall not be 
deemed to be subletting or otherwise parts with or attempts to assign, transfer, sublet 
or otherwise parts with the entire works or any portion the thereof without the prior 
written approval of the Engineer-in-Charge. 

 
(xii) If the work is not started by the contractor within 1/8th of the stipulated time. 

 
When the contractor has made himself liable for action under any of the cases aforesaid, the 
Engineer-in-charge on behalf of the President of India shall have powers: 
 
(a) To determine the contract as aforesaid (of which termination notice in writing to the 

contractor under the hand of the Engineer-in-Charge. shall be conclusive evidence). Upon 
such determination, the Earnest Money Deposit, security Deposit already recovered and 
Performance Guarantee under the contract shall be liable to e forfeited and shall be 
absolutely at the disposal of the Government. 

 
(b) After giving notice to the contractor to measure up the work of the contractor and to take 

such whole, or the balance or part thereof, as shall be un-executed out of his hands and to 
give it to another contractor to complete the work.  The contractor, whose contract is 
determined as above, shall not be allowed to participate in the tendering process for the 
balance work. 

 
In the event of above course being adopted by the Engineer-in-Charge, the contractor shall 
have no claim to compensation for any loss sustained by him due to reasons of his having 
purchased or procured any materials on entered into any engagements or made any advances 
on account or with a view to the execution of the work on the performance of the contract.  
And in case action is taken under any of the provision aforesaid, the contractor shall not be 
entitled to recover or be paid any sum for any work thereof or actually performed under this 
contract unless and until the Engineer-in-Charge has certified in writing the performance of 
such work and the value payable in respect thereof and he shall only e entitled to be paid the 
value so certified.                    

 
CLAUSE 3A 
 
              In case, the work cannot be started due to reasons not within the control of the contractor 

within 1/8th of the stipulated time for completion of work, either party may close the contract 
in such eventually, the earnest Money Deposit and the Performance Guarantee of the 
contractor shall be refunded, but no payment on account of interest, loss of profit or damages 
etc shall be payable at all. 

 
CLAUSE 4 
 
 In any case in which any of the powers conferred upon the Engineer-in-Charge by clause-3 

thereof, shall have become exercisable and the same are not exercised, the non-exercise 
thereof shall not constitute a waiver of any of the conditions hereof and such powers shall 
notwithstanding be exercisable in the event of any future case of default by the contractor and 
the liability of the contractor for compensation shall remain unaffected.  In the event of the 
engineer-in-charge putting in force all or any of the powers vested in him under the preceding 
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clause he may, if he so desires after giving a notice in writing to the contractor, take possession 
of  (or at the sole discretion of the Engineer-in-Charge which shall be final and binding on the 
contractor) use as on hire(the amount of the hire money  being also in the final determination 
of the Engineer-in-Charge )all or any tools, plant, materials and stores, in or upon the works, or 
the Engineer-in-Charge which shall be final land binding on the contractor use an on hire  (the 
amount of the hire money being also in the final determination of the site thereof belonging to 
the contractor, or procured by the contractor and intended to be used to the execution of the 
work/or any part thereof, paying or allowing for the same in account at the contract rates, or 
in the case of these not being applicable, at current market rates to be certified by the 
Engineer-in-Charge whose certificate thereof shall be final, and binding on the contractor clerk 
of the works, foreman or other authorized agent to remove such notice) in the event of the 
contractor failing to comply with any such  falling to comply with any such requisition, the 
Engineer-in-Charge may remove them at the contractor’s expense or sell them by auction or 
private sale on account of the contractor and his risk in all respects and the certificate for the 
Engineer-in-Charge as to the expenses of any such removal and the amount of the proceeds 
and expenses of any such sale shall be final and conclusive against  the contractor. 

 
CLAUSE 5 

   The time allowed for execution of the Works as specified in the Schedule ‘F’ or the Extended 
time in accordance with these conditions shall be the essence of the  contract. The execution of 
the works shall commence from such time period as mentioned in schedule ’F’ or from the 
date of handing over of the site whichever is  later. If the contractor commits default in 
commencing the execution of the work as  aforesaid, HLL shall without prejudice to any other 
right or remedy available in  law, be at liberty to forfeit the earnest money & performance 
guarantee absolutely.                             

  
5.1 As soon as possible after the Contract is concluded, the Contractor shall submit a Time and 

progress chart for each milestone and get it approved by the Department.  The Chart shall be 
prepared in direct relating to the time stated in the Contract documents for completion for 
items of the works. It shall indicate the forecast of the dates of commencement and 
completion of various traders of sections of the work and may be amended as necessary by 
agreement between the Engineer-in-charge and the Contractor within the limitations of time 
imposed in the contract documents, and further to ensure good progress during the execution 
of the month (save for special jobs for which a separate programme has been agreed upon) 
complete the work as per mile stones given in Schedule 1’F’.     

 
5.2 If the work(s) be delayed by:- 

(i)          Force majeure, or 
(ii)         Abnormally bad weather, or 
(iii)        Serious loss or damage by fire, or 
(iv) Civil commotion, local commotion of workmen, strike or lockout, affecting any of the 

trades employed on the work, or 
(v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in 

executing work not forming part of the contract, or 
(vi) Non-availability of stores, which are the responsibility of government to supply or 
(vii) Non-availability or break down of tools and Plant to be supplied or supplied by 

government or 
(viii) Any other cause which, in the absolute discretion of the Engineer-in-Charge is beyond 

the Contractor’s control. 
 
then upon the happening of any such event causing delay, the Contractor shall immediately 
give notice thereof in writing to the engineer-in-Charge but shall nevertheless use constantly 

Time and                                            
Extension 

for Delay        
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his best endeavors to prevent or make good the delay and shall do all that may be reasonably 
required to the satisfaction of the Engineer-in-charge to proceed with the works. 
 

5.3 Request for rescheduling of Milestones and extension of time, to be eligible for                           
consideration shall be made by the contractor in writing within fourteen days of the happening 
of the event causing delay on the prescribed form.  The Contractor may also, if practicable, 
indicate in such a request the period for which extension is desired.    
 

5.4 In any such case the engineer–in-Charge may give a fair and reasonable extension of time and 
reschedule the milestones for completion of work.  Such extension shall be communicated to 
the Contractor by the Engineer-in-charge in writing, with 3 months of the date of receipt of 
such request.  Non application by the contractor for extension of time shall not be a bar for 
giving a fair and reasonable extension by the Engineer-in-Charge and this shall be binding on 
the contractor. 

 
 

  CLAUSE 6 
 

 Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 
measurements the value of work done in accordance with the contract. The measurements of all 
items (having financial value) shall be entered in Measurement Book and/or level field book so 
that a complete record is maintained of all works performed under the contract.  

  
 All measurements and levels shall be taken jointly by the Engineer-in-Charge or his authorised 

representative and by the contractor or his authorised representative from time to time during 
the progress of the work and such measurement shall be signed and dated by the Engineer-in-
Charge and the contractor(s) or his/their representative in token of their acceptance. If the 
contractor objects to any of the measurements recorded, a note shall be made to that effect 
with reasons and signed by both the parties. 

 
 If for any reason the contractor or his authorised representative is not available and the work of 

recording measurements is suspended by the Engineer-in-Charge or his representative, the 
Engineer-in-Charge and HLL shall not entertain any claim from contractor for any loss or damages 
on this account. If the contractor or his authorised representative does not remain present at the 
time of such measurements after the contractor or his authorised representative has been given 
a notice in writing three (3) days in advance or fails to countersign or to record objection within a 
week from the date of the measurement, then such measurements recorded in his absence by 
the Engineer-in-Charge or his representative shall be deemed to be accepted by the Contractor. 

 
 The contractor shall, without extra charge, provide all the assistance with every appliance, labour 

and other things necessary for measurements and recording levels. Except where any general or 
detailed description of the work expressly shows to the contrary, measurements shall be taken in 
accordance with the procedure set forth in the specifications notwithstanding any provision in 
the relevant Standard Method of the measurement or any general or local custom. In the case of 
items, which are not covered by specifications, measurements shall be taken in accordance with 
the relevant standard method of measurement issued by the Bureau of Indian Standards and if 
for any item no such standard is available then a mutually agreed method shall be followed. The 
contractor shall give not less than seven day’s notice to the Engineer-in-Charge or his authorised 
representative in-charge of the work before covering up or otherwise placing beyond the reach 
of measurement any work in order that the same may be measured and correct dimensions 
thereof be taken before the same is covered up or placed beyond the reach of measurements 
and shall not cover-up and place beyond reach of measurement any work without consent in 
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writing of the Engineer-in-Charge or his authorised representative in-charge of the work who 
shall within the aforesaid period of seven days inspect the work, and if any work shall be covered 
up or placed beyond the reach of the measurements without such notice having been given or 
the Engineer-in-Charge’s consent being obtained in writing, the same shall be uncovered at the 
Contractor’s  expense, or in default thereof, no payment or allowance shall be made for extra 
work or the materials with which the same was executed. 

 
Engineer-in-Charge or his authorised representative may cause, either themselves or through 
another Officer of HLL, to check the measurements recorded, jointly or otherwise, as aforesaid, 
and all provisions stipulated herein above shall be applicable to such checking of measurements 
or levels. 

 
 It is also a term of this contract that recording of measurements of any item of work in the 

measurement book and/or its payment in the interim, on account or final bill, shall not be 
considered as conclusive evidence as to the sufficiency of any work or material to which it relates 
nor shall it relieve the contractor from liabilities from any over measurement or defects noticed 
till completion of the defects liability period. 

            
CLAUSE 6A 
 
 Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 

measurement the value of work done in accordance with the contract.  
 
                      All measurements of all items having financial value shall be entered by the contractor and 

complied in the shape of the Computerized Measurement Book having pages of A-4 size as per 
the format of the department so that a complete record is obtained of all the items of works 
performed under the contract. 

 
 All such measurements and levels recorded by the contractor or his authorized representative 

from time to time. During the progress of the work, shall be got checked by the contractor from 
the Engineer-in-Charge or his authorized representative as per the interval or program fixed in 
consultation with Engineer-in-Charge, the measurement sheets shall be returned to the 
contractor for incorporating the corrections and for resubmission to the engineer-in-Charge for 
the dated signatures by the Engineer-in-Charge and the contractor or their representatives in 
token of their acceptance. 

 Whenever bill is due for payment, the contractor would initially submit draft computerized 
measurement sheets and these measurements would be got checked/test checked from the 
Engineer-in-charge and /or his authorized representative.  The contractor will, thereafter, 
incorporate such charges as may be done during these checks/test checks in his draft 
computerized measurements, and submit to the department a computerized measurement 
book, duly bound, and with its pages machine numbered.  The engineer-in-Charge and /or his 
authorized representative would thereafter check this MB, and record the necessary certificates 
for their checks/test checks. 

     
 The final fair, computerized measurement book given by the contractor, duly bound, with its 

pages machine numbered, should be 100% correct, and no cutting or over-writing in the 
measurements would thereafter be allowed, if at all any error is noticed, the contractor shall 
have to submit a fresh computerizes pages duly MB with its pages duly machine numbered and 
bound, after getting the earlier MB cancelled by the department.  Thereafter, the MB shall be 
taken in the Divisional Office records, and allotted a number as per the Register of   MBs.  This 
should be done before the corresponding bill is submitted to the Division Office for payment. The 
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contractor shall submit two spare copies of such computerized MB\s for the purpose of 
reference and record by the various officers of the department. 

 
 The contractor shall also submit to the department separately his computerized Abstract of Cost 

and the bill based on these measurements, duly bound, and its pages machine numbered 
alongwith two spare copies of the “bill.  Thereafter this bill will be processed by the Division 
Office and allotted a number as per the computerized record in the same way as done for the 
measurement book meant for measurements. 

  
 Except where any general or detailed description of the work expressly shows to the contrary, 

measurements shall be taken in accordance with the procedure set forth in the specifications 
notwithstanding any provision in the relevant Standard Method of measurement issued by the 
Bureau of Indian Standards and if for any item no such standards is available then a mutually 
agreed method shall be followed. 

 
 The contractor shall give not less than seven days’ notice to the Engineer-in-charge or his 

authorized representative in charge of the work before covering up or otherwise placing beyond 
the reach of checking and /or test checking the   measurement of any work in order that the 
same may be checked and correct dimensions thereof be taken before the same is covered up or 
placed beyond the reach of checking and /or test checking measurement and shall not cover up 
and place beyond reach of measurements any work without consent in with writing of the 
Engineer -in-Charge or his authorized  representative in charge of the work who shall within the 
aforesaid period of seven days inspect the work, and if any work shall be covered up or placed 
beyond the reach of checking and/or test checking measurements without such notice been 
given or the Engineer-in-charge’s consent being obtained in writing the same shall  r be 
uncovered at the Contractor’s expense, or in default thereof no payment or allowance shall be 
made for such work  or the materials with which the  same was executed.   

 
 Engineer-in-Charge or his authorized representative may cause either themselves or through 

another officer of the department to check the measurement recorded by contractor and all 
provisions stipulated herein above shall be applicable to such checking of measurements or 
levels. 

 
 It is also a term of this contract that checking and /or test checking the measurements of any 

item of work in the measurement of book and /or its payment in the interim, on account of final 
bill shall not be considered as conclusive evidence as to the sufficiency of any work or material to 
which it relates nor shall it relieve the contractor from liabilities from any over measurement or 
defects noticed till completion of the defects liability period.            

         
CLAUSE 7   

 
Interim or running account bills shall be submitted by the contractor for the work executed on 
the basis of such recorded measurements on the format of HLL in triplicate on or before the date 
of every month fixed for the same by the Engineer-in-Charge. The contractor shall not be entitled 
to be paid any such interim payment if the gross work done together with net 
payment/adjustment of advances for material collected, if any, since the last such payment is 
less than the amount specified in Schedule “F”, in which case the interim bill shall be prepared on 
the appointed date of the month after the requisite progress is achieved. Engineer-in-Charge 
shall arrange to have the bill verified by taking or causing to be taken, where necessary, the 
requisite measurements of the work. In the event of the failure of the contractor to submit the 
bills, Engineer-in-Charge shall prepare or cause to be prepared such bills in which event no claims 
whatsoever due to delays on payment including that of interest shall be payable to the 
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contractor. Payment on account of amount admissible shall be made by the Engineer-in- Charge 
certifying the sum to which the contractor is considered entitled by way of interim payment at 
such rates as decided by the Engineer-in-Charge. The amount admissible will as far as possible be 
paid by 10th working day after the day of presentation of the bill by the Contractor to the 
Engineer-in-Charge or his Asst. Engineer together with the account of the material issued by HLL, 
or dismantled materials, if any. In the case of works outside the headquarter of the Engineer-in-
Charge, the period of ten working days will be extended to fifteen working days. 

  
 All such interim payments shall be regarded as payment by way of advances against final 

payment only, and shall not preclude the requiring of bad, unsound and imperfect or unskilled 
work to be rejected, removed, taken away and reconstructed or re-erected. Any certificate given 
by the Engineer-in-Charge relating to the work done or materials delivered forming part of such 
payment, may be modified or corrected by any subsequent such certificate(s) or by the final 
certificate and shall not by itself be conclusive evidence that any work or materials to which it 
relates is/are in accordance with the contract and specifications. Any such interim payment, or 
any part thereof shall not in any respect conclude, determine or affect in any way powers of the 
Engineer-in-Charge under the contract or any of such payments be treated as final settlement 
and adjustment of accounts or in any way vary or affect the contract. 

 
 Pending consideration of extension of date of completion interim payments shall continue to be 

made as herein provided, without prejudice to the right of HLL to take action under the terms of 
this contract for delay in the completion of work, if the extension of date of completion is not 
granted by the competent authority. 

 
 The Engineer-in-Charge in his sole discretion, on the basis of a certificate from the Site Engineer 

to the effect, that the work has been completed upto the level in question may make interim 
advance payments without detailed measurements for work done (other than foundations, items 
to be covered under finishing items) upto lintel level (including sunshade etc.) and slab level, for 
each floor working out at 75% of the assessed value. The advance payments so allowed shall be 
adjusted in the subsequent interim bill by taking detailed measurements thereof.     

 
                                In composite tenders, in case the main contractor fails to make payment to the specialist 

agency employed by him for a minor component of work within 15 days of receipt of each 
corresponding running account payment, then on the written complaint of the affected agency 
the Engineer in Charge shall serve show cause notice to the main contractor and if the reply is 
either not received or found unsatisfactory, he may make payment directly to the agency 
employed for the minor component as per the terms and conditions of the contract drawn 
between the main contractor and the agency employed by him. Such payment made to the 
associate agency shall be recovered by the Engineer in Charge from the next RA Bill or Final Bill 
of the main contractor. 

 
CLAUSE 8  

 
 With in ten days of the completion of the work, the contractor shall give notice of such 

completion to the Engineer-in-Charge and within thirty days of the receipt of such notice the 
Engineer-in-Charge shall inspect the work and if there is no defect in the work, shall furnish the 
contractor with a final certificate of completion, otherwise a provisional certificate of physical 
completion indicating defects (a) to be rectified by the contractor and/or (b) for which payment 
will be made at reduced rates, shall be issued. But no final certificate of completion shall be 
issued, nor shall the work be considered to be complete until the contractor shall have removed 
from the premises on which the work shall be executed all scaffolding, surplus materials, rubbish 

and all huts and sanitary arrangements required for his/their work people on the site in 
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connection with the execution of the works as shall have been erected or constructed by the 
contractor(s) and cleaned off the dirt from all wood work, doors, windows, wall, floor or other 
parts of the building,  in, upon, or about which the work is to be executed or of which he may 
have had possession, for the purpose of the execution thereof, and not until the work shall have 
been measured by the Engineer-in-Charge. If the contractor shall fail to comply with the 
requirements of this clause, as to removal of scaffolding, surplus materials and rubbish and all 
huts and sanitary arrangements as aforesaid and cleaning off dirt on or before the date fixed for 
the completion of work, the Engineer-in-Charge may at the expense of the contractor remove 
such scaffolding, surplus materials and rubbish etc., and dispose of the same as he thinks fit and 
clean off such dirt as aforesaid, and the contractor shall have no claim whatsoever in this regard 
except for any sum actually realized by the sale thereof. 

 
 

CLAUSE 8 A 
 

 When the annual repairs and maintenance of works are carried out, the splashes and dropping 
from white washing, colour-washing, painting etc, on walls, floor, windows, etc. shall be removed 
and the surface cleaned simultaneously with the completion of these items of work in the 
individual rooms, quarters or premises etc where the work is done without waiting for the actual 
completion of all the other items of work in the contract. In case the contractor fails to comply 
with the requirement of this clause, the Engineer-in-Charge shall have the right to get this work 
done at the cost of the contractor either by HLL or through any other agency. Before taking such 
action, the Engineer-in-Charge shall give 10 days notice in writing to the contractor.  

 
CLAUSE 8 B 

 
 The Contractor shall within one month of the date of completion of the work submit 
(i) completion plan as required vide General Specification for Electrical works (Part I Internal) 2005 

and (Part-II External) 1994, as applicable, completion plans of internal and external sanitary, 
water supply and drainage installations by marking on a set of drawings , the route, position and 
details of the pipes, fixtures, fittings in the manner specified by the Engineer-in-Charge.  

 
The Contractor shall also arrange statutory inspection and certification of the aforesaid 
installation by local authorities in conformity with the bylaws, if any. 

 
If the contractor fails to submit the completion plans and obtain necessary statutory certificates 
from the local authority as aforesaid he shall be liable to indemnify by a sum equivalent to, spent 
by HLL for preparation of the completion plans and in obtaining necessary statutory certificates 
as aforesaid.  

        CLAUSE 9 
 
 The contractor shall submit the final bill in the same manner as specified in interim bills within 

one month of the date of the final certificate of completion furnished by the Engineer-in-Charge. 
No further claims shall be made by the contractor after submission of the final bill and these shall 
be deemed to have been waived and extinguished. Payments of those items of the bill in respect 
of which there is no dispute and of items in dispute, for quantities and rates as approved by the 
Engineer-in-Charge, will, as far as possible, be made within six months, the period being 
reckoned from the date of receipt of the bill by the Engineer-in-Charge, complete with account of 
materials issued by HLL and dismantled materials.   

CLAUSE 9A 
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 Payments due to the contractor may, if so desired by him, be made to his bank instead of direct 
to him provided that the contractor furnishes to the Engineer-in-Charge 

 
(1) an authorisation in the form of a legally valid document such as a power of attorney conferring 

authority on the bank to receive payments, and, 
(2) His own acceptance of the correctness of the amount made out as being due to him by HLL or his 

signature on the bill or other claim preferred against HLL before settlement by the Engineer-in-
Charge of the account or claim by payment to the bank.  While the receipt given by such banks 
shall constitute a full and sufficient discharge for the payment, the contractor shall wherever 
possible present bills duly receipted and discharged through his bankers. 
 

      Nothing herein contained shall operate to create in favour of the bank any                          rights or 
equities vis-à-vis the HLL Lifecare Limited.   

       

CLAUSE 10  
 

 The contractor shall, at his own expense, provide all materials, required for the works.  
 
 The contractor shall, at his own expense and without delay, supply to the Engineer-in-

Charge samples of materials to be used on the work and shall get these approved in 
advance. All such materials to be provided by the Contractor shall be in conformity with the 
specifications laid down or referred to in the contract. The contractor shall, if requested by 
the Engineer-in-Charge, furnish proof, to the satisfaction of the Engineer-in-Charge that the 
materials so comply. The Engineer-in-Charge shall within thirty days of supply of samples 
or within such further period as he may require, intimate to the Contractor in writing whether 
samples are approved by him or not. If samples are not approved, the Contractor shall 
forthwith arrange to supply to the Engineer-in-Charge for his approval fresh samples 
complying with the specifications laid down in the contract. When materials are required to 
be tested in accordance with the specifications, approval of the Engineer-in-Charge shall be 
issued after the test results are received. 

 
 The Contractor shall at his risk and cost submit the samples of materials to be tested or 

analyzed and shall not make use of or incorporate in the work any materials represented by 
the samples until the required tests or analysis have been made and materials finally 
accepted by the Engineer-in-Charge. The Contractor shall not be eligible for any claim or 
compensation either arising out of any delay in the work or due to any corrective measures 
required to be taken on account of and as a result of testing of materials. 

 
 The contractor shall, at his risk and cost, make all arrangements and shall provide all 

facilities as the Engineer-in-Charge may require for collecting, and preparing the required 
number of samples for such tests at such time and to such place or places as may be 
directed by the Engineer-in-Charge and bear all charges and cost of testing unless 
specifically provided for otherwise elsewhere in the contract or specifications. The 
Engineer-in-Charge or his authorised representative shall, at all time, have access to the 
works and to all workshops and places where work is being prepared or from where 
materials, manufactured articles or machinery are being obtained for the works and the 
contractor shall afford every facility and every assistance in obtaining the right to such 
access. 

 
 The Engineer-in-Charge shall have full powers to require the removal, from the premises, of 

all materials which in his opinion are not in accordance with the specifications and in case 
of default the Engineer-in-Charge shall be at liberty to employ at the expenses of the 
contractor, other persons to remove the same without being answerable or accountable for 
any loss or damage that may happen or arise to such materials. The Engineer-in-Charge 
shall also have full powers to require other proper materials to be substituted thereof and in 
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case of default the Engineer-in-Charge may cause the same to be supplied and all costs, 
which may attend such removal, and substitution shall be borne by the Contractor 

 
 

          CLAUSE 10 A DELETED 

 

          CLAUSE 10 B DELETED 
 
          CLAUSE 10 C DELETED 

 
    

 CLAUSE 10 D 
 

 The contractor shall treat all materials obtained during dismantling of a structure, excavation 
of the site for a work, etc as HLL’s property and such materials shall be disposed off to the 
best advantage of HLL according to the instructions in writing issued by the Engineer-in-
Charge. 

 
 
CLAUSE 11 

 
 The contractor shall execute the whole and every part of the work in the most substantial and 
workmanlike manner both as regards materials and otherwise in every respect in strict 
accordance with the specifications. The contractor shall also conform exactly, fully and 
faithfully to the design, drawings and instructions in writing in respect of the work signed by 
the Engineer-in-Charge and the contractor shall be furnished free of charge one copy of the 
contract documents together with specifications, designs, drawings and instructions as are not 
included in the standard specifications of Central Public Works Department specified in 
Schedule ‘F’ or in any Bureau of Indian Standard or any other, published standard or code or , 
Schedule of Rates or any other printed publications referred to elsewhere in the contract.   

 
 The contractor shall comply with the provisions of the contract and with the care and diligence 

execute and maintain the works and provide all labour and materials, tools and plants 
including for measurements and supervision of all works, structural plans and other things of 
temporary or permanent nature required for such execution and maintenance in so far as the 
necessity for providing these, is specified or is reasonably inferred from the contract. The 
contractor shall take full responsibility for adequacy, suitability and safety of all the works and 
methods of construction. 

 
CLAUSE 12 
 

 
 The Engineer-in-Charge shall have power to make alteration in, omission from, additions to, or 

substitutions for the original specifications, drawings, designs and instructions that may appear 
to him to be necessary or advisable during the progress of the work, and contractor shall be 
bound to carry out the work in accordance with any instructions given to him in writing signed 
by the Engineer-in-Charge and alterations/omissions, additions or substitutions shall form part 
of the contract as if originally provided therein and any altered, additional or substituted work 
which the contractor may be directed to do in the manner specified above as part of the 
works, shall be carried out by the contractor on the same conditions in all respects including 
price on which he agreed to do the main work except as hereafter provided. 
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12.1. The time for completion of the work shall, in the event of any deviations      
             resulting In additional cost over the tendered value, be extended if requested by  
  the contractor, as follows: 

 
i)  In the proportion which the additional cost of the altered, additional or substituted 

work, bears to the original tendered value(+) plus 
 
ii)  25% of the time calculated in (i) above or such further additional time as may be 

considered reasonable by the Engineer-in-Charge. 
 

12.2 In the case of extra item(s) the contractor may within fifteen days of receipt of order  
or occurrence of the items(s) claim rates, supported by proper analysis, for the  
work the engineer-in-charge shall within one month of the receipt of the claims supported by 
analysis, after giving consideration to the analysis of the rates submitted by the contractor, 
determines the rates on the basis of the market rates and the contractor shall be paid in 
accordance with the rates so determined. 
 
In the case of substituted items, the rate for the agreement item (to be substituted item shall 
also be determined in the manner as mentioned in the aforesaid para.    

  
  a) If the market rate for the substitute item so determined is more than the     
   market rate for the substituted item shall be the rate for the agreement item  
   (to be substituted), the rate payable to the contractor for the substituted  
   item shall be the rate for the agreement item (to be substituted) so increased  
   to the extent of the difference between the market rates of substituted item  
   and the agreement item (to be substituted) 
 

  b)  In the market rate for the substituted item so determined is less than the  
 market rate of the agreement item (to be substituted), the rate payable to the 
 contractor for the substituted item shall be the rate for the agreement item (to    be 
substituted) so decreased to the extent of the difference between the market rates of 
substituted item and the agreement. Item (to be substituted)   

     In the case of contract items, substituted items, contract cum substituted   items, 
which exceed the limits laid down in schedule F, the contractor may   within fifteen 
days of receipt of  order or occurrence of the excess, claim    revision of the rates, 
supported by proper analysis for the work in excess, of the above mention limits, 
provided that if the rates so claimed are in excess of the rates specified in the schedule 
of quantities, the Engineer-in-Charge shall which one month of receipt of the claims 
supported by analysis, after giving consideration to the analysis of the rates submitted 
by the contractor, determine the rates on the basis of the market rates and the 
contractor shall be paid in accordance with the rates so determined.  

 
 12.3     The provisions of the preceding paragraph shall also apply to the decrease in  
             the rates of items for the work in excess of the limits laid down in Schedule F  
             and the Engineer-in-Charge shall after giving notice to the contractor within  
              one month of  occurrence of the excess and after taking into consideration any  
              reply received from  him within fifteen days of the receipt of the notice revise        
              the rates for the work in  question  within one month of the expiry of the said  
            period of fifteen days having  regard to the  market rates. 
 

12.4 The contractor shall send to the Engineer-in-Charge once every three months, an  
 up   to date account giving complete details of all claims for additional payments to  which   the 
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contractor  may consider himself entitled and of all additional work  ordered by the   Engineer-in-Charge 
which he has executed during the preceding  quarter failing which   the contractor shall be deemed to 
have waived  his right.   However, the  Superintending  Engineer may authorize consideration of such 
claims  on merits. 

 
12.5   For the purpose of operation of Schedule F the following works shall be treated as  works 
relating to foundation. 

 
  (i) For buildings, compound walls, plinth level or 1.2 meters (4 feet)     above       ground level, 
which ever is lower excluding items of flooring   and D.P.C but    including base concrete. below the floors. 
 
  (ii) For abutments, piers, retaining walls of culverts and bridges, walls of   water    
 reservoirs, the bed of floor level. 
 
  (iii)  For retaining walls where floor level is not determinate, 1.2 meters   above  
   the average ground level or bed level. 
  
  (iv)  For Roads, all items of excavation and filling including treatment of                  
   Sub-base. 

 
12.6      Any operation incidental to or necessarily has to be in contemplation of tenderer   which  filing 
tender, or necessary for proper execution of the item included in the Schedule of 
quantities or in the schedule of rates mentioned above, whether or not, specifically indicated in the 
description of the item in the and the relevant specification, shall be deemed to be included in the rates 
quoted by the tenderer or the rate given in the said schedule of rates, as the case may be Nothing extra 
shall be admissible for such operations. 

  
12.7  Under no circumstances the contractor shall suspend the work on the plea of non-  
 Settlement of rates of or disputes in the rates fixed by the Engineer-in-Charge of  the items 
falling under the above clauses. 

 
 

 CLAUSE 13 
 
If at any time after acceptance of the tender HLL shall decide to abandon or reduce the scope 
of the work for any reason whatsoever, the Engineer-in-Charge shall give notice in writing to 
that effect to the contractor and the contractor shall act accordingly in the matter. The 
contractor shall have no claim to any payment of compensation or otherwise whatsoever, on 
account of any profit or advantage which he might have derived from the execution of the 
work. Further, the contractor shall not have any claim for compensation by reasons of an 
alteration having been made in the original specifications, drawings, designs and instructions 
which shall involve any curtailment of the work as originally contemplated. 
 
The contractor shall be paid at contract rates full amount for works executed at site and, in 
addition, a reasonable amount as certified by the Engineer-in-Charge for the items hereunder 
mentioned which could not be utilised on the work to full extent due to curtailment in the 
scope of the work or foreclosure of the contract. 
 
i) Proportionate expenditure, incurred on preliminary site work (e.g. temporary access 

roads, temporary labour huts, staff quarters and site offices, storage accommodation 
and water storage tanks) and tool and plants. 
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ii) The Engineer-in-Charge shall have the option to take over contractor’s materials or any 
part thereof brought to site. For materials taken over or to be taken over by the 
Engineer-in-Charge, the cost of such materials shall however, take into account purchase 
price, cost of transportation and deterioration or damage which may have been caused 
to materials whilst in the custody of the contractor. 

 
iii) For contractor’s materials not retained by the Engineer-in-Charge, reasonable cost of 

transporting such materials and tools and plants from site to contractor’s permanent 
stores or to his other works, whichever is less, shall be payable. 

 
iv) If any materials supplied by HLL are rendered surplus, the same except normal wastage 

shall be returned by the contractor to HLL. at rates not exceeding those at which these 
were originally issued less allowances for any deterioration or damage which may have 
been caused whilst the materials were in the custody of the contractor. In addition, cost 
of transporting such materials from site to HLL stores, if so required by HLL, shall be 
paid. 

 
The contractor shall, if required by the Engineer-in-Charge, furnish to him books of account, 
wage books, time sheets and other relevant documents as may be necessary to enable him to 
assess and certify the reasonable amount payable. 
 
The reasonable amount of items on (i),Iv) and (v0 above shall not be in excess of 2% of the cost 
of the work remaining incomplete on the date of closure, i.e. total stipulated cost of the work 
as per accepted tender les the cost of work actually executed under the contract and les the 
cost of contractor’s materials at site taken over by the Government as per item(ii) above 
Provided always that against any payments due to the contractor on this account or otherwise, 
the Engineer-in-charge shall be entitled to recover or be credited with any outstanding 
balances due from the contractor for advance paid in respect of any tool, plants and materials 
and any other sums which at the date of termination were recoverable by the Government 
from the contractor under the terms of the contact. 
 
 

CLAUSE 14 
  

If contractor: 
 
(i) At any time makes default during currency of work or does not execute any part of the work 

with due3 diligence and continues to do so even after a notice in writing or 7 days in this 
respect from the Engineer-in-charge or 

 
(ii)   Commits default in complying with any of the terms and does not remedy it or takes effective 

steps to remedy it within 7days even after a notice in writing is given in that behalf by the 
Engineer-in-charge:. or 

 
Fails to complete the work(s) or items of work with individual dates of completions, on or 
before the date(s) so determined, and does not complete tham within the period specified in 
the notice given in writing in that behalf by the Engineer-in- 
Charge. 
 
The engineer-in-“charge without invoking action under clause 3 may, without prejudice to any 
other fight or remedy against the contractor which have either accrued or accrue thereafter to 
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government by a notice in writing to take the part work/part incomplete work of any item(s) 
out of his hands and shall have powers to: 
 
(a)  Take possession of the site and any materials, constructional plant, implements, stores, 

etc… thereon ; and/or 
(b)  Carry out the part work/part incomplete work of any item9s) by any means at the risk and 

cost of the contractor. 
 

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor 
for completion of the part work / part incomplete work of any6 item(s) taken out of his hands 
and execute at the risk and cost of the contractor, the liability of contractor on account of loss 
or damage suffered by Government because of action under the clause shall not exceed 10% of 
the tendered value of the work. 
 
In determining the amount, credit shall be given to the contractor with the value of work done 
in all respect in the same manner and at the same rte as if it had been carried out by the 
original contractor under the terms of his contract, the value of contractor’s materials taken 
over and incorporated in the work and use of p0lant and machinery belonging to the 
contractor.  The certificate of the Engineer-in-charge as to the value of work done shall be final 
and conclusive against the contractor provided always that action under this clause shall only 
be taken after giving notice in writing to the contractor.  Provided also that if the expenses 
incurred by the department are less than the amount payable to the contractor at his 
agreement rates, the difference shall not be payable to the contractor. 
 
Any excess expenditure incurred or to be incurred by government in completing the part   
incomplete work of any item(s0 or the excess loss of damages suffered or may be suffered by 
government as aforesaid after allowing such credit shall without prejudice to any other right or 
remedy available to Government in law or per as agreement be recovered from any money 
due to the contractor on any account, and if such money is insufficient, the contractor shall be 
called upon in writing and shall be liable to pay the same within 30 days. 
 
If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 
Engineer-in-Charge shall have the right to sell any or all of the contractors’ unused materials, 
constructional plant, implements, temporary building at site etc., and adjust the proceeds of 
sale thereof towards the dues recoverable from the contractor under the contract and if 
thereafter there remains any balance outstanding.  It shall be recovered in accordance with the 
provisions of the contract.     
 
In the event of above course being adopted by the Engineer-in-Charge the contractor shall 
have no claim to compensation for any loss sustained by him by reason of his having purchased 
or procured any materials or entered into any engagements or made any advance on any 
account or with a view to the execution of the work or the performance of the contract. 
 

 CLAUSE 15 
 
i) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge (whose 

decision shall be final and binding on the contractor) suspend the progress of the works or 
any part thereof for such time and in such manner as the Engineer-in-Charge may consider 
necessary so as not to cause any damage or injury to the work already done or endanger 
the safety thereof for any of the following reasons: 
a)  On account of any default on the part of the contractor or ; 
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b)  For proper execution of the works or part thereof for reasons other than the default 
of the contractor; or  

c)  For safety of works or part thereof. 
 

The contractor shall, during such suspension, properly protect and secure the works to the 
extent necessary and carry out the instructions given in that behalf by the Engineer-in-
Charge. 

 
(ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 
 

a)  The contractor shall be entitled to an extension of time equal to the period of every 
such suspension PLUS 25%, for completion of the item or group of items of work for 
which a separate period of completion is specified in the contract and of which the 
suspended work forms a part, and; 

 
b)  If the total period of all such suspensions in respect of an item or group of items or 

work for which a separate period of completion is specified in the contract exceeds 
thirty days, the contractor shall, in addition, be entitled to such compensation as the 
Engineer-in-Charge may consider reasonable in respect of salaries and/or wages paid 
by the contractor to his employees and labour at site, remaining idle during the period 
of suspension, adding thereto 2% to cover indirect expenses of the contractor, 
provided the contractor submits his claim supported by details to the Engineer-in-
Charge within 15 days of the expiry of the period of 30 days,  

  
(xiii)  If the works or part thereof is suspended on the orders of the Engineer-in-Charge for  more 

than three months at a time, except when suspension is ordered for reason (a)  in sub-para 
(i) above, the contractor may after receipt of such order serve a written notice on the 
Engineer-in-Charge requiring permission within 15 days from receipt by the Engineer-in-
Charge of the said notice, to proceed with the work or part thereof in regard to which 
progress has been suspended and if such permission is not granted within that time, the 
contractor, if he intends to treat the suspension, where it affects only a part of the work as 
an omission or such part by HLL or where it affects whole of the works, as an 
abandonment of the works by HLL, shall within ten days of expiry of such period of 15 days 
give notice in writing of his intention to the Engineer-in-Charge.  In the event of the 
contractor treating the suspension as an abandonment of the contract by HLL, he shall 
have no claim to payment of any compensation  on account of any profit or advantage 
which he might have derived from the execution of the work in full but which he could not 
derive  in consequence of the abandonment.  He shall, however, be entitled to such 
compensation, as the Engineer-in-Charge may consider reasonable, in respect of salaries 
and /or wages paid by him to his employees and labour at site, remaining idle in 
consequence adding to the total thereof 2% to cover indirect expenses of the contractor 
provided the contractor submits his claim supported by details to the Engineer-in-Charge 
within 30 days of the expiry of the period of three months.   

 
  Provided, further, that the contractor shall not be entitled to claim any  compensation from 
HLL for the loss suffered by him on account of delay by HLL in the supply of materials in 
schedule ‘B’ where such delay is covered by  difficulties relating to the supply of wagons, force 
majeure including non  allotment of such materials by controlling authorities, acts of God, acts 
of  enemies of the State/Country or any reasonable cause beyond the control of  HLL.   

 
 CLAUSE 16 
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All works under or in course of execution or executed in pursuance of the contract shall at all 
times be opened and accessible to the inspection and supervision of Engineer-in-Charge, his 
authorised subordinates in charge of the work and all the superior officers, Officer of the 
Quality Control Organisation of HLL, and contractor shall at all times, during the usual working 
hours and at all other times at which reasonable notice of the visit of such officers has been 
given to the contractor, either himself be present to receive orders and instructions or have a 
responsible agent duly accredited in writing, present for that purpose.  Orders given to the 
contractor’s agent shall be considered to have the same force as if they had been given to the 
contractor himself.   
 

 CLAUSE 16 A 
 

 If it shall appear to the Engineer-in-Charge or his authorised subordinates in-charge of the 
work, that any work has been executed with unsound, imperfect, or unskillful workmanship or 
with materials or articles provided by him for the execution of work which are unsound or of a 
quality inferior to that contracted or otherwise not in accordance with the contract, the 
contractor shall, on demand in writing which shall be made within six months of the 
completion of the work from the Engineer-in-Charge specifying the work, materials or articles 
complained of not withstanding that the same may have been passed, certified and paid for 
forthwith rectify or remove and   reconstruct the work so specified in whole or in part, as the 
case may require or as the case may be, remove the materials or articles so specified and 
provide other  proper and suitable materials  or articles at his own charge and cost.  In the 
event of the failing to do so, within a period specified by the Engineer-in-Charge in his demand 
aforesaid, the contractor shall be liable to pay compensation at the same rate as under clause 
2 of the contract (for non-completion of the work in time) for this default. 

 
 In such case, the Engineer-in-Charge may not accept the item of work at the rates applicable 

under the contract but may accept such items at reduced rates as the competent authority 
may consider reasonable during the preparation of on account bills or final bill if the item is so 
acceptable without detriment to the safety and utility of the item and the structure or he may 
reject the work out right without any payment and/or get it and other connected and 
incidental items rectified or removed and re-executed at the risk and  cost of the contractor. 
Decision of the Engineer-in-Charge to be conveyed in writing in respect of the same will be 
final and binding on the contractor. 

   
 CLAUSE 17 

 
If the contractor or his working people or servants shall break, deface, injure or destroy any 
part of building in which they may be working, or any building, road, road kerb, fence, 
enclosure, water pipe, cables, drains, electric or telephone post which the work or any part is 
being executed, or if any damage shall happen to the work while in progress from any cause 
whatever or if any defect, shrinkage or other faults appear in the work within twelve months 
after a certificate final or otherwise of its completion shall have been given by the Engineer-in-
Charge as aforesaid arising out of defect or improper materials or workmanship the contractor 
shall upon receipt of a notice in writing on that behalf make the same good at his own expense 
or in default the Engineer-in Charge cause the same to be made good by other workmen and 
deduct the expense from any sums that may be due  or at any time thereafter may become due 
to the contractor, or from his security deposit or the proceeds of sale thereof or of a sufficient 
portion thereof.  The security deposit of the contractor shall not be refunded before the expiry 
of twelve months after the issue of the certificate final or otherwise, of completion of work, or 
till the final bill has been prepared and passed whichever is later.  Provided that in the case of 
road work if in the opinion of the Engineer-in-Charge, half of the security deposit is sufficient, 
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to meet all liabilities of the contractor under this contract, half of the security deposit will be 
refundable after six months and the remaining half after twelve months of the issue of the said 
certificate of completion or till the final bill has been prepared and passed whichever is later. 

 
 CLAUSE 18 

 
 The contractor shall provide at his own cost all materials (except such special materials, if any, 

as may in accordance with the contract be supplied from the Engineer-in-Charge’s stores), 
plant, tools, appliances, implements, ladders, cordage, tackle, scaffolding and temporary works 
required for the proper execution of the work, whether original, altered or substituted and 
whether included in the specification or other documents forming part of the contract or 
referred to in these conditions or not, or which may be necessary for the purpose of satisfying 
or complying with the requirements of the Engineer-in-Charge as to any matter as to which 
under these conditions he is entitled to be satisfied, or which he is entitled to require together 
with carriage therefore to and from the work. The contractor shall also supply without charge 
the requisite number of persons with the means and materials, necessary for the purpose of 
setting out works, and counting weighing and assisting the measurement for examination at 
any time and from time to time of the work or materials. On his failing to do so, the same may 
be provided by the Engineer-in-Charge at the expense of the contractor and the expenses may 
be deducted, from any money due to the contractor, under this contract or otherwise and/or 
from his security deposit or the proceeds of sale thereof, or a sufficient portions thereof. 

 
 
 CLAUSE 18 A 
 

 
In every case in which by virtue of the provisions sub-section (1) of Section 12, of the 
Workmen’s Compensation Act, 1923, HLL is obliged to pay compensation to a workman 
employed by the contractor, in execution of the works, HLL will recover from the contractor 
the amount of the compensation so paid; and, without prejudice to the rights of the HLL under 
sub-section (2) of Section 12, of the said Act, HLL shall be at liberty to recover such amount or 
any part thereof by deducting it from the security deposit or from any sum due by HLL to the 
contractor whether under this contract or otherwise. HLL shall not be bound to contest any 
claim made against it under sub-section (1) Section 12, of the said Act, except on the written 
request of the contractor and upon his giving to HLL full security for all costs for which HLL 
might became liable in consequence of contesting such claim. 

 
 
 CLAUSE 18 B 
 

 
 In every case in which by virtue of the provisions of the Contract Labour (Regulation and 

Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 1971, 
HLL is obliged to pay any amounts of wages to a workman employed by the contractor in 
execution of the works, or to incur any expenditure in providing welfare and health amenities 
required to be provided under the above said Act and the rules under Clause 19H or under the 
Contractor’s Labour Regulations, or under the Rules framed by  HLL / HLL from time to time for 
the protection of health and sanitary arrangements for workers employed by the Contractor, 
HLL will recover from the contractor the amount of wages so paid or the amount of 
expenditure so incurred ; and without prejudice to the rights of HLL under Sub-Section (2) of 
Section 20, and sub-section (4) of Section 21, of the Contract Labour (Regulation and Abolition) 
Act, 1970, HLL shall be at liberty to recover such amount or any part thereof by deducting it 
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from the security deposit or from any sum due by HLL to the contractor whether under this 
contract or otherwise HLL shall not be bound to contest any claim made against it under sub-
section (1) of Section 20, sub-section (4) of Section 21, of the said Act, except on the written 
request of the contractor and upon his giving to HLL full security for all costs for which HLL 
might become liable in contesting such claim. 

 CLAUSE 19 
 
The contractor shall obtain a valid Licence under the Contract Labour (R&A) Act 1970, and the 
Contract Labour (Regulation and Abolition) Central Rules 1971, before the commencement of 
the work and continue to have a valid license until the completion of the work. 
 
Any failure to fulfill this requirement shall attract the penal provisions of this contract arising 
out of the resultant non-execution of the work. 

 
 CLAUSE 19 A 

 
 No labour below the age of eighteen years shall be employed on the work. 
 
 CLAUSE 19 B 

 
 Payment of wages: 
 

i)  The contractor shall pay to labour employed by him either directly or through sub-
contractors, wages not less than fair wages as defined in the contractor’s Labour 
Regulation or as per the provisions of the contract labour (Regulation and Abolition) Act 
1970, and the contract labour (Regulation and Abolition) Central Rules, 1971, wherever 
applicable. 

 
ii)  The contractor shall, not withstanding the provisions of any contract to the contrary, 

cause to be paid fair wage to labour indirectly engaged on the work, including any labour 
engaged by his sub-contractors in connection with the said work, as if the labour had 
been immediately employed by him. 

 
iii)  In respect of all labour directly or indirectly employed in the works for performance of 

the contractor’s part of this contract, the contractor shall comply with or cause to be 
complied with the contractor’s Labour Regulations made by the HLL / HLL from time to 
time in regard to payment of wages, wage period, deductions from wages recovery of 
wages not paid and deductions unauthorisedly made, maintenance of wage books or 
wage slips, publication of scale of wages and other terms of employment, inspection and 
submission of periodical returns and all other matters of the like nature or as per the 
provisions of the contract labour(Regulation & Abolition) Act, 1970, and the Contract 
Labour (Regulation and Abolition) Central Rules, 1971,  wherever applicable.   

 
    iv)         a) The Engineer-in-Charge concerned shall  have the right to deduct  from the 

moneys due to the contractor any sum required or estimated  to be required for 
making good the loss suffered  by a worker or workers by reason of non-
fulfillment of the conditions of the contract for the benefit of the workers, non-
payment of wages or of deductions made from his or their wages which are not 
justified by their terms of the contract or non-observance of the Regulations. 

 
  b)  Under the provisions of Minimum Wages (Central) Rules, 1950, the contractor is 

bound to allow to the labours directly or indirectly employed in the works one 
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day rest for six days continuous work and pay wages at the same rate as for 
duty. In the event of default the Engineer-in-Charge shall have the right to 
deduct the sum or sums not paid on account of wages for weekly holidays to 
any labours and pay the same to the persons entitled thereto from any money 
due to the contractor by the Engineer-in-Charge concerned. 

   In the case of Union Territory of Delhi, however, as the all inclusive minimum 
daily wages fixed under Notification of the Delhi Administration No.F.12 (162) 
MWO/DAB/43884-91, dated 31.12.1979 as amended from time to time are 
inclusive of wages for the weekly day of rest, the question of extra payment for 
weekly holiday would not arise. 

 
v) The contractor shall comply with the provisions of the Payment of Wages Act, 1936, 

Minimum Wages Act, 1948, Employees Liability Act 1938, workmen’s compensation 
Act, 1923, industrial disputes Act, 1947, Maternity benefits act, 1961, and the 
contractor’s labour (Regulation and Abolition) Act, 1970, or the modifications their of 
or any other laws relating their to and the rules made their under from time to time.  

 
vi) The contractor shall indemnify and keep indemnified HLL against payments to be 

made under and for the observance of the Laws aforesaid and the contractor’s Labour 
Regulations without prejudice to his right to claim indemnity from his sub-contractors. 

 
vii) The laws aforesaid shall be deemed to be a part of this contract and any breach 

thereof shall be deemed to be a breach of this contract. 
 
viii) Whatever is the minimum wage for the time being, or if the wage payable   

 is higher than such wage, such wage shall be paid by the contractor to the Workmen 
directly without the intervention of Jamadar and that Jamadar shall not be entitled to 
deduct or recover any amount from the minimum wage payable to the workmen as 
and by way of commission or otherwise. 

  
ix) The contractor shall ensure that no amount by way of commission or otherwise is 

deducted or recovered by the Jamadar from the wage of workmen. 
 
 CLAUSE 19 C 

 
In respect of all labour directly or indirectly employed in the work for the performance of the 
contractor’s part of this contract, the contractor shall, at his own expense, arrange for the 
safety provisions as per Safety Code framed from time to time and shall, at his own expense, 
provide for all facilities in connection therewith. In case the contractor fails to make 
arrangements and provide necessary facilities as aforesaid he shall be liable to pay a penalty of 
Rs.200/- for each default and in addition the Engineer-in-Charge shall be at liberty to make 
arrangement and provide facilities as aforesaid and recover the costs incurred in that behalf 
from the contractor. 
 

 CLAUSE 19 D   
The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge a 
true statement showing in respect of the second half of the preceding month and the first half 
of the current month respectively:- 
 

(1) the number of labourers employed by him on the work, 
(2) their working hours, 
(3) the wages paid to them, 
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(4) the accidents that occurred during the said fortnight showing the circumstances under 
which they happened and the extent of the damages and injury caused by them, and, 

(5) the number of female workers who have been allowed maternity benefit according to 
Clause 19 F and the amount paid to them. 

 
Failing which the contractor shall be liable to pay to HLL a sum not exceeding Rs.200/- for each 
default or materially incorrect statement. The decision of the Engineer-in-Charge shall be final 
in deducting from any bill due to the contractor the amount levied as fine and be binding on 
the Contractor.    

  
 CLAUSE 19 E 

 
In respect of all labour directly or indirectly employed in the works for the performance of the 
contractor’s part of this contract, the contractor shall comply with or cause to be complied 
with all the rules framed by HLL from time to time for the protection of health and sanitary 
arrangements for workers employed by the Deptt.of Telecommunications and its contractors. 
 

 CLAUSE 19 F 
 
 Leave and pay during leave shall be regulated as follows:- 
 
1. Leave: 

(i)  in the case of delivery-maternity leave not exceeding 8 weeks, 4 weeks,    upto and 
including the day of delivery and 4 weeks following that day, 

(ii)  in case of miscarriage-upto 3 weeks from the date of miscarriage. 
 

2. Pay: 
(i) in case of delivery- leave pay during maternity leave will be at the rate of the 

women’s average daily earnings, calculated on total wages earned on the days 
when full time work was done during the period of three months immediately 
preceding the date on which she gives notice that she expects to be confined or at 
the rate of Rupee one only a day whichever is greater. 

(ii) in the case of miscarriage – leave pay at the rate of average daily earning 
calculated on the total wages earned on the days when full time work  was done 
during a period of three months immediately preceding the date of such 
miscarriage. 

 
3. Conditions for  the grant of Maternity Leave: 

No maternity leave benefit shall be admissible to a woman unless she has been 
employed for a total period of not less than six months immediately preceding the 
date on which she proceeds on leave, 

4. The contractor shall maintain a register of Maternity (Benefit) in the prescribed form 
as shown in Appendix-I and II, and the same shall be kept at the place of work. 
 
 

CLAUSE 19 G 
 

In the event of the contractor(s) committing a default or breach of any of the provisions of the 
Contractor’s Labour Regulation and Model Rules for the protection of health and sanitary 
arrangements for the workers as amended from time to time or furnishing any information or 
submitting or filing any statement under the provisions of the above Regulation and Rules 
which is materially incorrect, he/they shall, without prejudice to any other liability, pay to the 
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HLL a sum not exceeding Rs.200/- for every default, breach or furnishing, making, submitting , 
filing such materially incorrect statements and in the event of  the contractor (s) defaulting 
continuously in this respect, the penalty may be enhanced to Rs.200/- per day for each day of 
default subject to a maximum of 5 percent of the estimated cost of the work put to tender. The 
decision of the Engineer-in-Charge shall be final and binding on the parties. 

 
 Should it appear to the Engineer-in-Charge that the contractor(s) is/ are not properly observing 

and complying with the provisions of the Contractor’s Labour Regulations and Model Rules and 
the provisions of the Contract labour (Regulation and Abolition) Act, 1970, and the Contract 
Labour (R&A) Central Rules 1971, for the protection of health and sanitary arrangements for 
the work-people employed by the contractor(s)(hereinafter referred as”the said Rules”) the 
Engineer-in-Charge shall have  power to give notice in writing to the contractor(s) requiring 
that the said Rules to be complied with and the amenities prescribed therein be provided to 
the work-people within a reasonable time to be specified in the notice. If the contractor(s) 
shall fail within the period specified in the notice to comply with and/or observe the said Rules 
and to provide the amenities to the workpeople as aforesaid, the Engineer-in-Charge shall have 
the power to provide the amenities herein before mentioned at the cost of the contractor(s).  
The contractor(s) shall erect, make and maintain at his/their own expense and to approved 
standards all necessary huts and sanitary arrangements required for his/their work-people on 
the site in connection with the execution of the works, and if the same shall not have been 
erected or constructed, according to approved Standards, the Engineer-in-Charge shall have 
power to give notice in writing to the contractor(s) requiring that the said huts and sanitary 
arrangements be re-modeled and/ or reconstructed according to approved standards, and if 
the contractor(s) shall fail to remodel or reconstruct such huts and sanitary arrangements 
according to approved standards within the period specified in the notice, the Engineer-in-
Charge  shall have the power to remodel or reconstruct such huts and sanitary arrangements 
according to approved standards at the cost of the contractor(s). 

 
CLAUSE 19 H 

 
(i)  The contractor(s) shall at his/their own cost provide his /their labour with a  sufficient 
 number of huts (hereinafter referred to as the camp) of the  
  following specifications on a suitable plot of land to be approved by the Engineer-in-Charge. 
     

a)  The minimum height of each hut at the eaves level shall be 2.10m  (7 ft.) and floor area 
to be provided will be at the rate of 2.7 Sq.ms. (30 Sq.Ft.) for each member of the 
workers family staying with the labourers. 

 
b)  The contractor(s) shall in addition construct suitable cooking places having a minimum 

area of 1.80m X 1.50m(6’X5’) adjacent to the hut for each family. 
 
c)  The contractor(s) shall also construct temporary latrines and urinals for the use of the 

labourers each on the scale of not less than four per each one hundred of the total 
strength, separate latrines and urinals being provided for women. 

 
d)  The contractor(s) shall construct sufficient number of bathing and washing places, one 

unit for every 25 persons residing in the camp. These bathing and washing places shall 
be suitably screened. 

 
ii)  

a)  All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or 
other suitable local materials as may be approved by the Engineer-in-Charge. 
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In case of sun-dried bricks, the walls should be plastered with mud gobri on 
both sides. The floor may be kutcha but plastered with mud gobri and shall be 
atleast 15 cm (6”) above the surrounding ground. The roofs shall be laid with 
thatch or any other materials as may be approved by the Engineer-in-Charge 
and the contractor shall ensure that through out the period of their 
occupation the roofs remain watertight. 

b)  The contractor(s) shall provide each hut with proper ventilation.  
c)   All doors, windows, and ventilators shall be provided with suitable leaves for 

 security purposes. 
d)  There shall be kept an open space of at least 7.2m(8yds.) between the rows of 

huts  which may be reduced to 6m(20ft.) according to the availability of site 
with the  approval of the Engineer-in-Charge. Back to back construction will be 
allowed. 

 
iii) Water Supply- The contractor(s) shall provide adequate supply of water for the use of 
labourers. The provisions shall not be less than two gallons of  pure and wholesome water per 
head per day for drinking purposes and  three gallons of clean water per head per day for 
bathing and washing  purpose. Where piped water supply is available, supply shall be at stand 
 posts and where the supply is from wells or river, tanks, which may be of  metal or 
masonry, shall be provided. The contractor(s) shall also at his/their own cost make 
arrangements for laying pipe lines for water supply to his/their labour camp from the existing 
mains wherever available, and shall pay all fees and charges therefor. 
 
iv)   The site selected for the camp shall be high ground, removed from jungle. 
 
v)  Disposal of Excreta- The contractor(s) shall make necessary arrangements  for the 
disposal of excreta from the latrines by trenching or incineration,  which shall be according to 
the requirements laid down by the Local Health  Authorities. If trenching or incineration is not 
allowed the contractor(s)  shall make arrangements for the removal of the excreta through the 
 Municipal Committee/Authority and inform it about the number of  labourers 
employed so that arrangements may be made by such Committee/authority for removal of the 
excreta. All charges on this account  shall be borne by the contractor and paid direct by him to 
the  Municipality/authority. The contractor shall provide one sweeper for every  eight  seats 
in case of dry system. 
vi)  Drainage:- The contractor(s) shall provide efficient arrangements for  draining away 
sullage water so as to keep the camp neat and tidy.  
 
vii)  The Contractor(s) shall make necessary arrangements for keeping the camp  area 
sufficiently lighted to avoid accidents to the workers. 
 
viii)  Sanitation:- The contractor(s) shall make arrangements for conservancy and  sanitation 
in the labour camps according to the rules of the Local Public  Health and Medical Authorities. 
 

CLAUSE 19 I 
 
The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the 
work any person or persons in the contractor’s employment upon the work who may be 
incompetent or misconducts himself and the contractor shall forthwith comply with such 
requirements. 
 

CLAUSE 19 J 
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It shall be the responsibility of the contractor to see that the building under construction is not 
occupied by any body unauthorisedly during construction, and is handed over to the Engineer-
in-Charge with vacant possession of complete building. If such building though completed is 
occupied illegally, then the Engineer-in-Charge shall have the option to refuse to accept the 
said building/buildings in that position. Any delay in acceptance on this account will be treated 
as the delay in completion and for such delay a levy upto 5% of the tendered value of work 
may be imposed by the Competent authority of HLL whose decision shall be final both with 
regard to the justification and quantum and be binding on the contractor. 
 
However, the Competent authority of HLL, through a notice, may require the contractor to 
remove the illegal occupation any time on or before construction and delivery. 
 

CLAUSE 19K 
 

The contractor shall at all stages of work deploy skilled semi skilled tradesmen who are 
qualified and possess certificate in particular trade from CPWD Training Institute Industrial 
Training Institute / national Institute of construction Management and Research (NICMAR) 
National Academy of Construction. CIDC or any similar reputed and recognized institute 
managed/certified by State/Central Government.  The number of such qualified tradesmen 
shall not be less than 20% of total skilled / semi skilled workers required in each trade at any 
stage of work.  The-contractor shall submit number of man days required in respect pf each 
trade, its scheduling and the list of qualified tradesmen alongwith requisite certificate from 
recognized Institute to Engineer in charge for approval.  Notwithstanding such approval, if the 
tradesmen are found to have inadequate skill to execute the work of respective trade, the 
contractor shall substitute such tradesmen within two days of written notice from Engineer-in-
Charge.  Failure on the part of contractor to obtain approval of Engineer-in-Charge or failure to 
deploy qualified tradesmen will attract a compensation to be paid by contractor at the rate of 
Rs.100 per such tradesman per day.  Decision of Engineer-in-Charge as to whether particular 
tradesman possesses requisite skill and amount of compensation in case of default shall be 
final and binding. 
 
Provided always, that the provisions of this clause shall not be applicable for works with 
estimated cost put to tender being less than Rs. 5 crores. 

 
CLAUSE 20 

 
 The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and 

Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules 
framed there under and other labour laws affecting contract labour that may be brought into 
force from time to time. 

 
CLAUSE 21 

 
 The contract as a whole or part thereof shall not be assigned or sublet or transferred either 

directly or indirectly whether by creating agent on the basis of General Power of Attorney or in 
any other manner or given on general power of attorney without the written approval of the 
Engineer-in-Charge. If the contractor shall assign or sublet or give on general power of attorney 
or transferred either directly or indirectly whether by creating agent on the basis of General 
Power of Attorney or in any other manner, his contract, or attempt to do so, or become 
insolvent or commence any insolvency proceedings or make any composition with his creditors 
or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage 
pecuniary or otherwise, shall either directly or indirectly, be given, promised or offered by the 
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contractor, or any of his servants or agent to any public officer or person in the employment of 
HLL in any way relating to his office or employment or if any such officer or person shall 
become in any way  directly or indirectly interested in the contractor, or if the contractor shall 
obtain a contract with the HLL as a result of wrong tendering or by non bonafide methods, the 
Engineer-in-Charge on behalf of the HLL Lifecare Limited shall have  powers to adopt any or all 
of the courses specified in Clause 3 hereof as he may deem best suited to the interest of HLL 
and in the event of any or all of these courses being adopted the consequences specified in the 
said Clause 3 shall ensue. 

 
CLAUSE 22 

 
All sums payable by way of compensation under any of these conditions shall be considered as 
reasonable compensation to be applied to use of HLL without reference to the actual loss or 
damage sustained and whether or not any damage shall have been sustained. 

 
CLAUSE 23 

 
 Where the contractor is a partnership firm, the previous approval in writing of the Engineer-in-

Charge shall be obtained before any change is made in the constitution of the firm. Where the 
contractor is an individual or a Hindu undivided family business concern such approval as 
aforesaid shall likewise be obtained before the contractor enters into any partnership 
agreement where-under the partnership firm would have the right to carry out the works 
hereby undertaken by the contractor. If previous approval as aforesaid is not obtained, the 
contract shall be deemed to have been assigned in contravention of Clause 21 hereof and the 
same action may be taken, and the same consequences shall ensue as provided in the said 
Clause 21. 

 
CLAUSE 24 

 
All works to be executed under the contract shall be executed under the direction and subject 
to the approval in all respects of the Engineer-in-Charge who shall be entitled to direct at what 
point or points and in what manner they are to be commenced, and from time to time carried 
on. 
 

 CLAUSE 25 
 

Except where otherwise provided in the contract all questions and disputes relating to the 
meaning of the specifications, design, drawings and instructions herein before mentioned and 
as to the quality of workmanship or materials used on the work or as to any other question, 
claim, right, matter or thing whatsoever in any way arising out of or relating to the contract, 
designs, drawings, specifications, estimates, instructions orders or these conditions or 
otherwise concerning the works or the execution or failure to execute the same whether 
arising during the progress of the work or after the cancellation, termination, completion or 
abandonment thereof shall be dealt with as mentioned hereinafter:- 
 
(i) If the contractor considers that he is entitled to any extra payment or compensation in 

respect of the works over and above the amounts admitted as payable by the HLL or in 
case the contractor wants to dispute the validity of any deductions or recoveries made or 
proposed to be made from the contract, the contractor shall forthwith give notice in 
writing of his claim, in this behalf to the Engineer-in-Charge within 30 days from the date 
of disallowance thereof for which the contractor claims such additional payment or 
compensation or disputes the validity of any deduction or recovery. The said notice shall 
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give full particulars of the claim, grounds on which it is based and detailed calculations of 
the amount claimed and the contractor shall not be entitled to raise any claim nor shall the 
HLL be in any way liable in respect of any claim by the contractor unless notice of such 
claim shall have been given by the contractor to the Engineer-in-Charge in the manner and 
within the time as aforesaid. The contractor shall be deemed to have waived and 
extinguished all his rights in respect of any claims not notified to the Engineer-in-Charge in 
writing in the manner and within the time aforesaid. 

 
(ii) The Engineer-in-Charge shall give his decision in writing on the claims notified by the 

contractor within 30 days of the receipt of the notice thereof. If the contractor is not 
satisfied with the decision of the Engineer-in-Charge, the contractor may within 15 days of 
the receipt of the decision of the Engineer-in-Charge submit his claims to the conciliating 
authority named in Schedule ‘F’ for conciliation along with all details and copies of 
correspondence exchanged between him and the Engineer-in-Charge. 

 
(iii) If the conciliation proceedings are terminated without settlement of the disputes, the 

contractor shall, within a period of 30 days of termination thereof shall give a notice, in the 
form prescribed by the HLL, to the Chairman & Managing Director, HLL Lifecare Limited for 
appointment of an arbitrator to adjudicate the notified claims failing which the claims of 
the contractor shall be deemed to have been considered absolutely barred and waived. 

 
(iv) Except where the decisions have become final, binding and conclusive in terms of the 

contract, all disputes arising out of the notified claims of the contractor as aforesaid and all 
claims of the HLL shall be referred for adjudication through the arbitration by the Sole 
Arbitrator appointed by the Chairman & Managing Director, HLL Lifecare Limited. It will 
also be no objection to any such appointment that the Arbitrator so appointed is a HLL 
Employee and that he had to deal with the matters to which the Contract relates in the 
course of his duties as HLL Employee. If the arbitrator so appointed is unable or unwilling 
to act or resigns his appointment or vacates his office due to any reason whatsoever 
another sole arbitrator shall be appointed in the manner aforesaid by the said Chairman & 
Managing Director. Such person shall be entitled to proceed with the reference from the 
stage at which it was left by his predecessor. 

  
It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along-with the notice for appointment of 
arbitrator. 

 
It is also a term of this contract that no person other than a person appointed by such 
Chairman & Managing Director, HLL Lifecare Limited as aforesaid should act as arbitrator and if 
for any reasons that is not possible, the matter shall not be referred to arbitration at all. 

 
The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and 
the rules made there under and for the time being in force shall apply to the arbitration 
proceeding under this clause 

 
It is also a term of this contract that the arbitrator shall adjudicate on only such disputes as are 
referred to him by the appointing authority and give separate award against each disputes and 
claim referred to him. The arbitrator shall give reasons for the award. 

 
It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid 
equally by both the parties. 
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It is also a term of the contract that the arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit their 
statement of claims and counter statement of claims. The venue of the arbitration shall be 
such place as may be fixed by the arbitrator in his sole discretion. The fees, if any, of the 
arbitrator shall, if required to be paid before the award is made and published, be paid half and 
half by each of the parties. The cost of the reference and of the award (including the fees, if 
any, of the arbitrator) shall be in the discretion of the arbitrator who may direct to any, by 
whom and in what manner, such costs or any part thereof, shall be paid and fix or settle the 
amount of costs to be so paid. 

 
CLAUSE 26 
 

The contractor shall fully indemnify and keep indemnified the HLL Lifecare Limited against any 
action, claim or proceeding relating to infringement or use of any patent or design or any 
alleged patent or design rights and shall pay any royalties which may be payable in respect of 
any article or part thereof included in the contract. In the event of any claims made under or 
action brought against HLL in respect of any such matters as aforesaid the contractor shall be 
immediately notified thereof and the contractor shall be at liberty, at his own expense, to 
settle any dispute or to conduct any litigation that may arise there from, provided that the 
contractor shall not be liable to indemnify the HLL Lifecare Limited if the infringement of the 
patent or design or any alleged patents or design right is the direct result of an order passed by 
the Engineer-in-Charge in this behalf. 

 
 CLAUSE 27 

 
 When the estimate on which a tender is made includes lumpsum in respect of parts of the 

work, the contractor shall be entitled to payment in respect of the items of work involved or 
the part of the work in question at the same rates as are payable under this contract for such 
items, or if the part of the work in question is not, in the opinion of the Engineer-in-Charge, 
payable by measurement, the Engineer-in-Charge may at his discretion pay the lumpsum 
amount entered in the estimate, and the certificate in writing of the Engineer-in-Charge shall 
be final and conclusive against the contractor with regard to any sum or sums payable to him 
under the provisions of this clause. 

 
 CLAUSE 28 

 
 In case of any class of work for which there are no such specifications as referred to in Clause 

11, such work shall be carried out in accordance with the Bureau of Indian Standards 
specifications. In case there is no such specification in Bureau of Indian Standards, the work 
shall be carried out as per manufacturer’s specifications. In case no such manufacturer’s 
specifications is available then as per District Specifications. In case there are no such 
specifications as required above, the work shall be carried out in all respects in accordance 
with the instructions and requirements of the Engineer-in-Charge.  

 
CLAUSE 29 

 
 i) Whenever any claim or claims for payment of a sum of money arises out of or under the 

contract or against the contractor, the Engineer-in-Charge or the HLL shall be entitled to 
withhold and also have a lien to retain such sum or sums in whole or in part from the 
security, if any, deposited by the contractor and for the purposes aforesaid, the Engineer-
in-Charge or HLL shall be entitled to withhold the security deposit, if any, furnished as the 
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case may be and also have lien over the same pending finalization or adjudication of any 
such claim. In the event of the security being insufficient to cover the claimed amount or 
amounts or if no security has been taken from the contractor, the Engineer-in-Charge or 
the HLL shall be entitled to withhold and have a lien to retain such claimed amount or 
amounts referred to above, from any sum or sums found payable or which may at any 
time thereafter become payable to the contractor under the same contract or any other 
contract with the Engineer-in-Charge or the HLL or any contracting person through the 
Engineer-in-Charge pending finalization of adjudication of any such claim. 

 
  It is an agreed term of the contract that the sum of money or moneys so withheld or 

retained under the lien referred to above by the Engineer-in-Charge or HLL will be kept 
withheld or retained as such, by the Engineer-in-Charge, till the claim arising out of or 
under the contract is determined by the arbitrator (if the contract is governed by the 
arbitration clause) or by the competent court, as the case may be and that the contractor 
will have no claim for interest or damages whatsoever on any account in respect of such 
withholding or retention under the lien referred to above and duly notified as such to the 
contractor. For the purpose of this clause, where the contractor is a partnership firm or a 
limited company, the Engineer-in-charge or the HLL shall be entitled to withhold and also 
have a lien to retain towards such claimed amount or amounts in whole or in part from 
any sum found payable to any partner/limited company as the case may be, whether in his 
individual capacity or otherwise. 

 
 ii) HLL shall have the right to cause an audit and technical examination of the works and the 

final bills of the contractor including all supporting vouchers, abstract, etc., to be made 
after payment of the final bill and if as a result of such audit and technical examination any 
sum is found to have been overpaid in respect of any work done by the contractor under 
the contract or any work claimed to have been done by him under the contract and found 
not to have been executed, the contractor shall be liable to refund the amount of over-
payment and it shall be lawful for HLL to recover the same from him in the manner 
prescribed in sub-clause (i) of this clause or in any other manner legally permissible; and if 
it is found that the contractor was paid less than what was due to him under the contract 
in respect of any work executed by him under it, the amount of such under payment shall 
be duly paid by the HLL to the contractor, without any interest thereon whatsoever. 

 
Provided that the HLL shall not be entitled to recover any sum overpaid, nor the contractor 
shall be entitled to payment of any sum paid short where such payment has been agreed upon 
between the Engineer-in-charge on the one hand and the contractor on the other under any 
term of the contract permitting payment for work after assessment by the Engineer-in-charge. 

 
 CLAUSE 29 A 

 
 Any sum of money due and payable to the contractor (including the security deposit returnable 

to him) under the contract may be withheld or retained by way of lien by the Engineer-in-
Charge or the HLL or any other contracting person or persons or through Engineer-in-Charge 
against any claim of the Engineer-in-Charge of HLL or such other person or persons in respect 
of payment of a sum of money arising out or under any other contract made by the contractor 
with the Engineer-in-Charge or of the HLL or with such other person or persons. 

 It is an agreed term of the contract that the sum of money so withheld or retained under this 
clause by the Engineer-in-Charge or the HLL will be kept withheld or retained as such by the 
Engineer-in-Charge or the HLL or till his claim arising out of the same contract or any other 
contract is either mutually settled or determined by the arbitration clause or by the competent 
court, as the case may be and that the contractor shall have no claim for interest or damages 
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whatsoever on this account or on any other ground in respect of any sum of money withheld 
or retained under this clause and duly notified as such to the contractor. 

 
CLAUSE 30 
 

 The Contractor (s) shall make his/their own arrangements for water and power supply required 
for the work and nothing extra will be paid for the same. This will be subject to the following 
conditions: 
i) That the water used by the contractor(s) shall be fit for construction purposes to the 

satisfaction of the Engineer-in-Charge. 
ii)  The Engineer-in-charge shall make alternative arrangements for water supply at the risk 

and cost of the contractor (s) if the arrangements made by the contractor (s) for 
procurement of water are in the opinion of the Engineer-in-Charge, unsatisfactory. 

iii)  The contractor shall make his own arrangement for temporary electric connection and 
shall make necessary payment for it direct to the concerned authority. On completion of 
the work he shall furnish a no dues certificate from the concerned authority failing which 
the claims/dues of the concerned authority shall be settled by the Engineer-in-Charge at 
the contractor’s risk and cost. 

 
CLAUSE 31 
 

Water and power supply if available may be supplied to the contractor by the HLL subject to 
the following conditions: 
i) The water charges @ 1 % shall be recovered on gross amount of the work done. 
ii)  The contractor (s) shall make his/their own arrangement of water connection and  laying 

of pipelines from existing main source of supply 
iii)  The contractor shall make his own arrangement to extend the power supply from the 

tapping point and install a sub meter for recording consumption of power in the work. The 
consumption charges thereof shall be recovered from the contractor by deduction from 
his bills or from any other dues. 

iv)  The HLL do not guarantee to maintain uninterrupted supply of water and power and it will 
be incumbent on the contractor (s) to make alternative arrangements for water and power 
at his/their own cost in the event of any break down in the supply so that the progress of 
his/their work is not held up. No claim of damage or refund of water and power charges 
will be entertained on account of such break down. 

  
 CLAUSE 32 

 
i) Where there is no piped water supply arrangement and the water is taken by the 

contractor from the wells or hand pump constructed by the HLL no charge shall be 
recovered from the contractor on that account. The contractor shall, however, draw water 
at such hours of the day that it does not interfere with the normal use for which the hand 
pumps and wells are intended. He will also be responsible for all damage and abnormal 
repairs arising out of his use, the cost of which shall be recoverable from him. The 
Engineer-in-Charge shall be the final authority to determine the cost recoverable from the 
contractor on this account and his decision shall be binding on the contractor. 

 
ii) The contractor shall be allowed to construct temporary wells in HLL land for taking water 

for construction purposes only after he has got the permission of the Engineer-in-Charge in 
writing. No charges shall be recovered from the contractor on this account, but the 
contractor shall be required to provide necessary safety arrangements to avoid any 
accidents or damage to adjacent buildings, roads and service lines. He shall be responsible 
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for any accidents or damage caused due to construction and subsequent maintenance of 
the wells and shall restore the ground to its original condition after the wells are 
dismantled on completion of the work. 

 
            CLAUSE 33 

 
 Notwithstanding anything contained to the contrary in this contract, where any materials for 

the execution of the contract are procured with the assistance of HLL either by issue from HLL 
stocks or purchase made under orders or permits or license issued by HLL, the contractor shall 
hold the said materials economically and solely for the purpose of the contract and not dispose 
off them without the written permission of the Government/HLL and return, if required by the 
Engineer-in-Charge, all surplus or unserviceable materials that may be left with him after the 
completion of the contract or at its termination for any reason whatsoever on being paid or 
credited such price as the Engineer-in-Charge shall determine having due regard to the 
condition of the materials. The price allowed to the contractor however shall not exceed the 
amount charged to him excluding the element of storage charges. The decision of the 
Engineer-in-Charge shall be final and conclusive. In the event of breach of the aforesaid 
condition the contractor shall in addition to throwing himself open to action for contravention 
of the terms of the license or permit and/or for criminal breach of trust, be liable to HLL for all 
moneys, advantages or profits resulting or which in the usual course would have resulted to 
him by reason of such breach. 

 
CLAUSE 34 
 

i) The contractor shall arrange at his own expense all tools, plant, machinery and 
equipment (hereinafter referred to as T & P) required for execution of the work except 
for the plant & Machinery listed in Schedule ‘C’ and stipulated for issue to the 
Contractor. If the contractor requires any item of T & P on hire from the T & P available 
with the HLL over and above the T&P stipulated for issue, the HLL will, if such item is 
available, hire it to the contractor at rates to be agreed upon between him and the 
Engineer-in-Charge. In such a case all the conditions hereunder for issue of T&P, shall 
also be applicable to such T&P as is agreed to be issued. 

 

ii) Plant and Machinery when supplied on hire charges shown in Schedule ‘C’ shall be made 
over and taken back at the HLL equipment yard/shed shown in Schedule ‘C’ and the 
contractor shall bear the cost of carriage from the place of issue to the site of work and 
back. The contractor shall be responsible to return the plant and machinery with the 
same condition in which it was handed over to him, and he shall be responsible for all 
damage caused to the said plant & machinery at the site of work or elsewhere in 
operation and otherwise during transit including damage to or loss of plant and for all 
losses due to his failure to return the same soon after the completion of the work for 
which it was issued. The Engineer–in-Charge shall be the sole judge to determine the 
liability of the contractor and its extent in this regard and his decision shall be final and 
binding on the contractor. 

 
iii) The plant and machinery as stipulated above will be issued as and when available and if 

required by the contractor. The contractor shall arrange his programme of work 
according to the availability of the plant and machinery and no claim, whatsoever, will 
be entertained from him for any delay in supply by the HLL. 

iv) The hire charges shall be recovered at the prescribed rates from and inclusive of the 
date the plant and machinery made over upto and inclusive of the date of the return in 
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good order even though the same may not have been working for any cause except 
major breakdown due to no fault of the contractor or faulty use requiring more than 
three working days continuously (excluding intervening holidays and Sundays) for 
bringing the plant in order. The contractor shall immediately intimate in writing to the 
Engineer-in-Charge when any plant or machinery gets out of order requiring major 
repairs as aforesaid. The Engineer-in-Charge shall record the date and time of receipt of 
such intimation in the log sheet of the plant or machinery. Based on this if the 
breakdown before lunch period or major breakdown will be computed considering half a 
day’s breakdown on the day of complaint. If the breakdown occurs in the post lunch 
period of major break down will be computed starting from the next working day. In 
case of any dispute under this clause the decision of the Superintending Engineer shall 
be final and binding on the contractor. 

 
v) The hire charges shown above are for each day of 8 hours (inclusive of the one-hour 

lunch break) or part thereof. 
 

vi) Hire charges will include service of operating staff as required and also supply of 
lubricating oil and stores for cleaning purposes. Power fuel of approved type, firewood, 
kerosene oil etc. for running the plant and machinery and also the full time chowkidar 
for guarding the plant and machinery against any loss or damage shall be arranged by 
the contractor who shall be fully responsible for the safeguard and security of plant and 
machinery. The contractor shall on or before the supply of plant and machinery sign an 
agreement indemnifying the HLL against any loss or damage caused to the plant and 
machinery either during transit or at site of work. 

 
vii) Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive of 

one-hour lunch break. In case of an urgent work however, the Engineer-in-Charge may, 
at his discretion, allow the plant and machinery to be worked for more than normal 
period of 8 hours a day. In that case the hourly hire charges for overtime to be borne by 
the contractor shall be 50 % more than the normal proportionate hourly charge (1/8th of 
the daily charges) subject to a minimum of half day’s normal charges on any particular 
day. For working out hire charges for over time a period of half an hour and above will 
be charged as one hour and a period of less than half an hour will be ignored. 

viii) The contractor shall release the plant and machinery every seventh day for periodical 
servicing and/or wash out which may take about three to four hours or more. Hire 
charges for full day shall be recovered from the contractor for the day of servicing/wash 
out irrespective of the period employed in servicing. 

 
ix) The plant and machinery once issued to the contractor shall not be returned by him on 

account of lack of arrangements of labour and materials, etc. on his part, the same will 
be returned only when they are required for major repairs or when in the opinion of the 
Engineer-in-Charge the work or a portion of work for which the same was issued is 
completed. 

 
x) Logbook for recording the hours of daily work for each of the plant and machinery 

supplied to the contractor will be maintained by the HLL and will be countersigned by 
the contractor or his authorized agent daily. In case the contractor contests the 
correctness of the entries and/or fails to sign the Log Book the decision of the Engineer-
in-Charge shall be final and binding on him. Hire charges will be calculated according to 
the entries in the Log Book and will be binding on the contractor. Recovery on account of  
hire charges for road rollers shall be made for the minimum number of days worked out 
on the assumption that a roller can consolidate per day and maximum quantity of  
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materials or area surfacing as noted against each in the annexed statement (see 
attached annexure) 

 
xi) In the case of concrete mixers, the contractors shall arrange to get the hopper cleaned 

and the drum washed at the close of the work each day or occasion. 
 

xii) In case rollers for consolidation are employed by the contractor himself, log book for 
such rollers shall be maintained in the same manner as is done in case of HLL rollers, 
maximum quantity of any items to be consolidated for each roller-day shall also be same 
as in Annexure to Clause 34(x). For less use of roller recovery for the less roller days shall 
be made at the stipulated issue rate. 

 
xiii) The contractor shall be responsible to return the plant and machinery in the condition in 

which it was handed over to him and he shall be responsible for all damage caused to 
the said plant and machinery at the site of work or elsewhere in operation or otherwise 
or during transit including damage to or loss of parts, and for all losses due to his failure 
to return the same soon after the completion of the work for which it was issued. The 
Engineer–in-Charge shall be the sole judge to determine the liability of the contractor 
and its extent in this regard and his decision shall be final and binding on the contractor. 

 
xiv) The contractor will be exempted from levy of any hire charges for the number of days he 

is called upon in writing by the Engineer-in-Charge to suspend execution of the work, 
provided HLL plant and machinery in question have, in fact, remained idle with the 
contractor because of the suspension. 

 
xv) In the event of the contractor not requiring any item of plant and machinery issued by 

HLL though not stipulated for issue in Schedule ‘C’ any time after taking delivery at the 
place of issue, he may return it after two days written notice or at any time without 
notice if he agrees to pay hire charges for two additional days without, in any way, 
affecting the right of the Engineer-in-Charge to use the said plant and machinery during 
the said period of two days as he likes including hiring out to a third party. 

 
CLAUSE 35 
 

i) The contractor undertakes to make arrangement for the supervision of the work by the 
firm supplying the tar or bitumen used. 

 
ii) The contractor shall collect the total quantity of tar or bitumen required for the work as 

per standard formula, before using the same, and shall hypothecate it to the Engineer-
in-Charge. If any bitumen or tar remains unused on completion of the work on account 
of lesser use of materials in actual execution for reasons other than authorised changes 
of specification and abandonment of portion of work, a corresponding deduction 
equivalent to the cost of unused materials as determined by the Engineer-in-Charge shall 
be made and the material returned to the contractor. Although the materials are 
hypothecated to HLL, the contractor undertakes the responsibility for their proper 
watch, safe custody and protection against all risks. The materials shall not be removed 
from site of work without the consent of the Engineer-in-Charge in writing. 

 
iii) The contractor shall be responsible for rectifying defects noticed within a year from the 

date of completion of the work and the portion of  security deposit relating to  asphaltic 
work shall be refunded after the expiry of this period 
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           CLAUSE 36 
 

   Contractors Superintendence, Supervision, Technical Staff & Employees 
 

i) The contractor shall provide all necessary superintendence during execution of the work 
and as long thereafter as may be necessary for proper fulfilling of the obligations under 
the contract. 

 
 The contractor shall immediately after receiving letter of acceptance of the tender and 

before commencement of the work, intimate in writing to the Engineer-in-Charge the 
name, qualifications, experience, age, address and other particulars along with 
certificates, of the principal technical representative to be in charge of the work. Such 
qualifications and experience shall not be lower than specified in Schedule ‘F’. The 
Engineer-in-Charge shall within 15 days of receipt of such communication intimate in 
writing his approval or otherwise of such representative to the contractor. Any such 
approval may at any time be withdrawn and in case of such withdrawal, the contractor 
shall appoint another such representative according to the provisions of this clause. 
Decision of the Engineer-in-Charge shall be final and binding on the contractor in this 
respect. Such a principal technical representative shall be appointed by the contractor 
soon after receipt of the approval from the Engineer-in-Charge and shall be available at 
site within fifteen days of start of the work. 

 
 If the contractor (or any partner in case of firm/company) who himself has such 

qualifications, it will not be necessary for the said contractor to appoint such a principal 
technical representative but the contractor shall designate and appoint a responsible 
agent to represent him and to be present at the work whenever the contractor is not in 
a position to be so present. All the provisions applicable to the principal technical 
representative under the Clause will also be applicable in such a case to contractor or his 
responsible agent. The principal technical representative and/or the contractor shall on 
receiving reasonable notice from the Engineer-in-Charge or his designated 
representative(s) in charge of the work in writing or in person or otherwise, present 
himself to the Engineer-in-Charge and/or at the site of work, as required, to take 
instructions. Instructions given to the Principal technical representative or the 
responsible agent shall be deemed to have the same force as if these have been given to 
the contractor. The principal technical representative and/or the contractor or his 
responsible authorized agent shall be actually available at site at least two working days 
every week, these days shall be determined in consultation with the Engineer-in-Charge 
as well as fully during important stages of execution of work, during recording 
measurement of works and whenever so required by the Engineer-in-Charge by a notice 
as aforesaid and shall also note down instructions conveyed by the Engineer-in-Charge 
or his designated representative in the site order book and shall affix his signature in  
token of noting down the instructions and in token of acceptance of measurements. 
There shall be no objection if the representative/agent looks after more than one work 
and not more than three works in the same station provided these details are disclosed 
to the Engineer-in-Charge and he shall be satisfied that the provisions and purpose of 
this clause are fulfilled satisfactorily. 

 
 
 If the Engineer-in-Charge, whose decision in this respect is final and binding on the 

contractor, is convinced that no such technical representative or agent is effectively 
appointed or is effectively attending or fulfilling the provisions of this clause, a recovery 
shall be effected from the contractor as specified in Schedule ‘F’ and the decision of the 
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Engineer-in-Charge as recorded in the site order book and measurement recorded in 
Measurement Books shall be final and binding on the contractor. Further if the 
contractor fails to appoint a suitable technical representative or responsible agent and if 
such appointed persons are not effectively present or do not discharge their 
responsibilities satisfactorily, the Engineer-in-Charge shall have full powers to suspend 
the execution of the work until such date as a suitable agent is appointed and the 
contractor shall be held responsible for the delay so caused to the work. The contractor 
shall submit a certificate of employment of the technical representative/ responsible 
agent along-with every on account bill/ final bill and shall produce evidence if at any 
time so required by the Engineer-in-Charge. 

 
ii) The contractor shall also provide and employ on the site the required complement of 

technical assistants and foreman who are skilled and experienced in their respective 
fields for proper supervision of the work.  

 
 

The contractor shall provide and employ skilled, semi skilled and unskilled labour as is 
necessary for proper and timely execution of the work. 
The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove 
from the works any person who in his opinion misconducts himself, or is incompetent or 
negligent in the performance of his duties or whose employment is otherwise considered by 
the Engineer-in-Charge to be undesirable. Such person shall not be employed again at works 
site without the written permission of the Engineer-in-Charge and the person so removed shall 
be replaced as soon as possible by competent substitutes. 
 
 

CLAUSE 37 
 
i) Sales Tax or any other tax on materials in respect of this contract shall be payable by 

the contractor and HLL shall not entertain any claim whatsoever in this respect. 
ii) The contractor shall deposit royalty and obtain necessary permit for supply of the red 

bajri, stone, kankar, etc. from local authorities. 
iii) If pursuant to or under any law, notification or order any royalty, Cess or the like 

becomes payable by the HLL and does not anytime become payable by the contractor 
to the State HLL, Local authorities in respect of any material used by the contractor in 
the works then in such a case, it shall be lawful to the HLL and it will have the right and 
be entitled to recover the amount paid in circumstances as aforesaid from dues of the 
contractor. 

 
CLAUSE 38 
 

i) All tendered rates shall be inclusive of all taxes and levies payable under respective 
statutes. However, pursuant to the constitution (46th Amendment) Act, 1982, if any 
further tax or levy is imposed by statute, the last stipulated date for the receipt of 
tender including extensions, if any, and the contractor thereupon necessarily and 
properly pays  such taxes/levies the contractor shall be reimbursed the amount so 
paid, provided such payments, if any, is not, in the opinion of the Engineer in Charge ( 
whose decision shall be final and binding on the contractor) attributable to delay in 
execution of  work within the control of the contractor. 

 
ii) The contractor shall keep necessary books of accounts and other documents for the 

purpose of this condition as may be necessary and shall allow inspection of the same 
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by a duly authorized representative of the HLL and/or the Engineer-in-Charge and 
further shall furnish such other information/document as the Engineer-in-Charge may 
require from time to time. 

 
iii) The contractor shall, within a period of 30 days of the imposition of any such further 

tax or levy, pursuant to the Constitution (Forty Sixth Amendment) Act 1982, give a 
written notice thereof to the Engineer-in-Charge that the same is given pursuant to 
this condition, together with all necessary information relating thereto. 

 
            CLAUSE 39 

Without prejudice to any of the rights or remedies under this contract if the contractor dies, 
the Engineer-in-Charge on behalf of the Hindustan Lifecare Limited shall have the option of 
terminating the contract without compensation to the contractor. 

 
CLAUSE 40 

 
The company or firm or any other person shall not be permitted to tender for works in HLL Civil 
Zone in which his near relative (s) (directly recruited or on deputation in HLL) is/are posted in 
any capacity either non-executive or executive employee. 
 
The contractor shall also intimate the names of persons who are working with him in any 
capacity or are subsequently employed by him and who are near relative to any executive 
employee/ gazetted officer in the HLL or Ministry of Health and Family Welfare. 
 
Any breach of these conditions by the Company or Firm or any other person, the tender/work 
will be cancelled and Earnest Money/ Security Deposit will be forfeited at any stage, whenever 
it is so noticed. The department will not pay any damages to the company or Firm or the 
concerned person. The Company or Firm or the person will also be debarred for further 
participation in the tender in the concerned HLL Civil Zone. Further, any breach of this 
condition by the tenderer would also render him liable to be removed from the approved list 
of contractors or this Department. If however the contractor is registered in any other 
Department he shall also be debarred from tendering in HLL for any breach of this condition. 

 
  NOTE: - Near relative (s) for this purpose is/are defined as : – 
 

(i) Member of Hindu Undivided family (UHF). 
 

(ii) They are Husband and Wife. 
 

(iii) The one is related to other in the manner as father, mother, son(s) & Son’s wife (daughter-in-
law), Daughter(s), Daughter’s husband (son-in-law), brother(s), brother’s wife, sister(s), sister’s 
husband (brother-in-law). 

 
   
CLAUSE 41 
 

No engineer of gazetted rank or other gazetted officer employed in engineering or 
administrative duties in an engineering department of the Government of India shall work as a 
contractor or employee of a contractor for a period of one years after his retirement from 
Government service without the previous permission of Government of India in writing. This 
contract is liable to be cancelled if either the contractor or any of his employees is found at any 
time to be such a person who had not obtained the permission of Government of India as 
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aforesaid, before submission of the tender or engagement in the contractor’s service, as the 
case may be.  
 
 

CLAUSE 42 
 

The work (whether fully constructed or not) and all materials, machines, tools and plants, 
scaffolding, temporary buildings and other things connected there-with, shall be at the risk of 
the contractor until the work has been delivered to the Engineer-in-Charge and a certificate 
from him to that effect obtained. In the event of the work or any materials properly brought to 
the site for incorporation in the work being damaged or destroyed in consequence of hostilities 
or warlike operation, the contractor shall, when ordered (in writing) by the Engineer-in-Charge 
to remove any debris from the site, collect and properly stack or remove in store all serviceable 
materials salvaged from the damaged work and shall be paid at the contract rates in 
accordance with the provisions of the agreement for the work of clearing the site of debris, 
stacking or removal of serviceable material and for reconstruction of all works ordered by the 
Engineer-in-Charge, such payments being in addition to compensation upto the value of the 
work originally executed before being damaged or destroyed and not paid for. In case of works 
damaged or destroyed but not already measured and paid for, the compensation shall be 
assessed by the Engineer-in-Charge upto Rs.5000/- and by the DGM(ID) for a higher amount. 
The contractor shall be paid for the damages/destruction suffered and for the restoring the 
material at the rate based on analysis of rates tendered for in accordance with the provisions 
of the contract. The certificate of the Engineer-in-Charge regarding the quality and quantity of  
materials and purpose for which they were collected shall be final and binding on all parties to 
this contract. 

 
 Provided always that no compensation shall be payable for any loss in consequence of 

hostilities or warlike operation (a) unless the contractor had taken all such precautions against 
air raid as are deemed necessary by the A.R.P. Officers or the Engineer-in-Charge (b) for any 
materials etc. not on the site of the work or for any tools, plant, machinery, scaffolding, 
temporary building and other things not intended for the work. 

  
In the event of the contractor having to carry out reconstruction as aforesaid, he shall be 
allowed such extension of time for its completion as is considered reasonable by the Engineer-
in-Charge. 

 
 CLAUSE 43 
 

The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules and 
orders issued thereunder from time to time. If he fails to do so, his failure will be a breach of 
the contract and the Engineer-in-charge may, in his discretion, cancel the contract. The 
contractor shall also be liable for any pecuniary liability arising on account of any violation by 
him of the provisions of the said Act. 

 
CLAUSE 44 
 

Security Deposit of the work shall not be refunded till the contractor produces a clearance 
certificate from the Labour Officer. As soon as the work is virtually complete the contractor 
shall apply for the clearance certificate to the Labour Officer under intimation to the Engineer-
in-Charge. The Engineer-in-Charge, on receipt of the said communication, shall write to the 
Labour Officer to intimate if any complaint is pending against the contractor in respect of the 
work. If no complaint is pending, on record till after 3 months after the completion of the work 
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and/or no communication is received from the Labour Officer to this effect till six months after 
the date of completion, it will be deemed to have received the clearance certificate and the 
Security Deposit will be released if otherwise due. 
 

CLAUSE 46 
 

Without limiting the Contractor’s obligations and responsibilities stated elsewhere in the 
Contract, the Contractor shall at his own cost arrange, secure and maintain insurance in the 
joint names of the HLL and the contractor with any of the subsidiary of the General Insurance 
Corporation of India in such a manner that the HLL and the contractor are covered for all time 
during the period of contract i.e. the time period allowed for completion of work, extended 
period and the defect liability period.  The insurance shall be effected in accordance with terms 
approved by the HLL and the contractor shall submit the insurance policies to the Engineer-In-
Charge within one week of signing of the agreement along with the receipt of premium.  The 
contractor shall timely pay and submit the receipts of payment of premiums for extensions of 
policies, if any. The insurance shall cover the following:- 
 

A. Contractor’s All Risks Insurance 
 
The contractor shall insure the work for a sum equivalent to the Contract value or such 
additional sums as specified and the interests of the HLL against ALL RISKS claims, proceedings, 
loss or damages, costs, charges and expenses from whatsoever cause arising out of or in 
consequence of the execution and maintenance of the work for which the contractor is 
responsible under the contract 

 
B.             Workman Compensation & Employers Liability Insurance. 
 

This insurance shall be effected for all the contractor’s employees engaged in the performance 
of the contract.  The HLL shall not be liable in respect of any damages or compensation payable 
at law in respect of or in consequence of any accident or injury to any workman or any other 
person in the employment of the contractor and the contractor shall indemnify and keep 
indemnified the HLL against all such damages and compensation and against all claims, 
demands, proceedings, costs, charges and expenses, whatsoever in respect or in relation 
thereof. 
 

C. Third Party Insurance. 
 
The contractor shall be responsible for making good to the satisfaction of the Engineer-in-
Charge any loss or any damage to all structures and properties belonging to the HLL or being 
executed or procured or being procured by the HLL or of the other agencies within the 
premises of all work of the HLL.  If such loss or damage is due to fault and or the negligence or 
willful acts or omissions of the contractor, his employees, agents, representatives. 

 
The contractor shall take sufficient care in moving his plants, equipments and materials from 
one place to another so that they do not cause any damage to any person or to the property of 
the HLL or any third party including overhead and underground cables and in the event of any 
damage resulting to the property of the HLL or to a third party during the movement of the 
aforesaid plant, equipment or materials, the cost of such damages including eventual loss of 
production, operation or services in any plant or establishment as estimated by the HLL or 
ascertained or demanded by the third party, shall be borne by the contractor. 
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Before commencing the execution of the work, the contractor, shall insure and indemnify and 
keep the HLL harmless of all claims, against the contractor’s liability for any materials or 
physical damage, loss or injury which may occur to any property, including that of the HLL or to 
any person including any employee of HLL, or arising out of the execution of the work or in the 
carrying out of the contract, otherwise than due to the matters referred to in the provision to 
(a) above.   Such insurance shall be effected for an amount sufficient to cover such risks.  The 
terms shall include a provision whereby, in the event of any claim in respect of which the 
contractor, would be entitled to receive indemnify under the policy being brought or made 
against the HLL, the insurer willfully indemnify HLL against such claims and any costs, charges 
and expenses in respect thereof. 

 
D. The contractor shall also at times indemnify the HLL against all claims, damages or 

compensation under the provisions of Payment or Wages Act, 1936, Minimum Wages Act, 
1948, Employer’s Liability Act, 1938, the Workman’s Compensation Act, 1947, Industrial 
Disputes Act, 1947 and Maternity Benefit Act, 1961, or any modification thereof or any other 
law relating thereof and rules made there under from time to time. 

 
E. Contractor shall also at his own cost carry and maintain any and all other insurance(s) which he 

may be required to take out under any law or regulation from time to time.  He shall also carry 
and maintain any other insurance, which may be required by the Engineer-in-Charge. 

 
46.2  The Contractor shall prove to the Engineer-in-charge from time to time he has  taken out all 

the insurance policies referred to above and has paid the necessary premiums for keeping the 
policies alive till expiry of the Defects Liability Period. 

 
46.3 The aforesaid insurance policies shall provide that they shall not be cancelled till  the Engineer-

in-charge has agreed for cancellation. 
 

46.4  Remedy on the contractor’s failure to insure 
 
If the contractor shall fail to effect and keep in force the insurance referred to above or any 
other insurance which he/they may be required to effect under the terms of the contract then 
and in any such case Engineer-in-charge may without being bound to, effect and keep in force 
any such insurance and pay such premium or premiums, as may be necessary for that purpose 
and from time to time deduct the amount so paid by the Engineer-in-charge from any moneys 
due or which may become due to the contractor or recover the same as a debt due from the 
contractor. 
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SAFETY CODE 
 

1.  Suitable scaffolds should be provided for workmen for all works that cannot safely be done from 
the ground, or from solid construction except such short period work as can be done safely from 
ladders.  When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if the 
ladder is used for carrying materials as well suitable footholds and hand-hold shall be provided on 
the ladder and the ladder shall be given an inclination not steeper than ¼ to 1 (1/4 horizontal and 1 
vertical).   

 
2.  Scaffolding of staging more than 3.6 m (12 ft.) above the ground or floor, swung or suspended from 

an overhead support or erected with stationary support shall have a guard rail properly attached or 
bolted, braced and otherwise secured atleast 90 cm (3 ft.) high above the floor or platform of such 
scaffolding or staging and extending along the entire length of the outside and ends thereof with 
only such opening as may be necessary for the delivery of materials. Such scaffolding or staging 
shall be so fastened as to prevent it from swaying from the building or structure.   

 
3.  Working Platforms, gangways and stairways should be so constructed that they should not sag 

unduly or unequally, and if the height of the platform or the gangway or the stairway is more than 
3.6 ms (12 ft.) above ground level or floor level, they should be closely boarded, should have 
adequate width and should be suitably fastened as described in (2) above.   

 
4.  Every opening in the floor of a building or in a working platform shall be provided with suitable 

means to prevent the fall of person or materials by providing suitable fencing or railing whose 
minimum height shall be 90 cm (3 ft.). 

 
5.  Safe means of access shall be provided to all working platforms and other working places.  Every 

ladder shall be securely fixed.  No portable single ladder shall be over 9 m (30 ft) in length while the 
width between side rails in rung ladder shall in no case be less than 29 cm. (11 ½”) for ladder upto 
and including 3 metre (10 ft.) in length.  For longer ladders this width should be increased atleast 
¼” for each additional 30 cm.(1 foot) of length.  Uniform step spacing of not more than 30 cm shall 
be kept.  Adequate precautions shall be taken to prevent danger from electrical equipment.  No 
materials on any of the sites or work shall be so stacked or placed as to cause danger or 
inconvenience to any person or the public.  The contractor shall provide all  necessary fencing and 
lights to protect the public from accident and shall be bound to bear the expenses of defence of 
every suit, action or other proceedings at law that may be brought by any person for injury 
sustained owing to neglect of the above precautions and to pay any damages and cost which 
maybe awarded in any such suit, action or proceedings to any such person or which may, with the 
consent of the contractor, be paid to compensate any  claim by any such person.   

 
6.  Excavation and trenching- All trenches 1.2 m (4 ft,) or more in depth, shall at all times be supplied 

with atleast one ladder for each 30 metre (100 ft) in length or fraction thereof.  Ladder shall extend 
from bottom of the trench to atleast 90 cm. (3 ft) above the surface of the ground.  The sides of the 
trenches, which are 1.5 m (5 ft) or more in depth shall be stepped back to give suitable slope or 
securely held by timber bracing, so as to avoid the danger of sides collapsing. The excavated 
material shall not be placed within 1.5 m (5 ft) of the edges of the trench or half of the depth of the 
trench whichever is more.  Cutting shall be done from top to bottom.  Under no circumstances 
undermining or undercutting shall be done. 

 
7.  Demolition. - Before any demolition work is commenced and also during the progress of the work,  

 
i) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected.  
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ii)  No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus 
used by the operator shall remain electrically charged. 

iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire or 
explosion or flooding.  No floor, roof or other part of the building shall be so overloaded with 
debris or materials as to render it unsafe. 

 
8.  All necessary personal safety equipment as considered adequate by the Engineer-in-Charge should 

be kept available for the use of the person employed on the site and maintained in a condition 
suitable for immediate use, and the contractor should take adequate steps to ensure proper use of 
equipment by those concerned. The following safety equipment shall invariably be provided. 

 
i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided 

with protective footwear and protective goggles.   
ii)  Those engaged in whitewashing and mixing or stacking of cement bags or any material, 

which is injurious to the eyes, shall be provided with protective goggles. 
iii) Those engaged in welding works shall be provided with welder’s protective eye shields. 
iv)  Stonebreakers shall be provided with protective goggles and protective clothing and seated 

at sufficiently safe intervals.   
v)  When workers are employed in sewers and manholes, which are in active use, the 

contractors shall ensure that the manhole covers are opened and ventilated atleast for an 
hour before the workers are allowed to get into manholes and the manholes so opened shall 
be cordoned off with suitable railing and provided with warning signals or boards to prevent 
accident to the public.  In addition , the contractor shall ensure that the following safety 
measures are adhered to:-   

 
a)  Entry for workers into the line shall not be allowed except under supervision of the 

Engineer in Charge or any other higher officer. 
 
b)  Atleast 5 to 6 manholes upstream and downstream should be kept open for atleast 2 to 3 

hours before any man is allowed to enter into the manhole for working inside.  
 
c)  Before entry presence of toxic gases should be tested by inserting wet lead acetate paper, 

which changes colour in the presence of such gases and gives indication of their presence. 
 
d)  Presence of oxygen should be verified by lowering a detector lamp into the manhole.  In 

case, no oxygen is found inside the sewer line, worker should be send only with oxygen kit. 
 
e)  Safety belt with rope should be provided to the workers.  While working inside the 

manhole such rope should be handled by two men standing outside to enable him to be 
pulled out during emergency. 

 
f) The area should be barricaded or cordoned off by suitable means to avoid mishaps of any 

kind. Proper warning signs should be displayed for the safety of the public whenever for 
the cleaning works are undertaken during night or day. 

 
g)  No smoking or open flames shall be allowed near the blocked manhole being cleaned. 
 
h)  The malba obtained on account of cleaning of blocked manholes and sewer lines should be 

immediately removed to avoid accidents on account of slippery nature of the malba. 
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i) Workers should not be allowed to work inside the manhole continuously. He should be 
given rest intermittently. The Engineer-in-Charge may decide the time upto which worker 
may be allowed to work continuously inside the manhole. 

 
j)  Gas masks with Oxygen cylinder should be kept at site for use in emergency. 
 
k)  Air blowers should be used for flow of fresh air through the manholes. Whenever called 

for, portable air blowers are recommended for ventilating the manholes. The motors for 
these, shall be vapour proof and of totally enclosed type. Non-sparking gas engines also 
could be used but they should be placed at least 2 metres away from the opening and on 
the leeward side, protected from wind so that they will not be the source of friction on any 
inflammable gas that might be present. 

 
l) The workers engaged for cleaning the manholes/sewers should be properly trained before 

allowing working in the manhole. 
 
m)  The worker shall be provided with Gumboots or non-sparking shoes bump helmets and 

gloves non-sparking tools and safety lights and gas masks and portable air-blowers (when 
necessary). They must be supplied with barrier cream for anointing the limits before 
working inside the sewer lines. 

 
n)  Workmen descending a manhole shall try each ladder stop or rung carefully before putting 

his full weight on it to guard against insecure fastening due to corrosion of the rung fixed 
to manhole well. 

 
o)  If a man has received a physical injury, he should be brought out of the sewer immediately 

and adequate medical aid should be provided to him. 
 
p)  The extent to which these precautions are to be taken depend on individual situation but 

the decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an 
individual case will be final. 

 
vi)  The contractor shall not employ men and women below the age of 18 years on the work of 

painting with products containing lead in any form. Whenever men above the age of 18 years 
are employed on the work of lead painting, the following precautions should be taken: - 
 
a)  No paint containing lead or lead products shall be used except in the form of paste or 

readymade paint. 
 
b)  Suitable face masks should be supplied for use by the workers when paint is applied in the 

form of spray or a surface having lead paint is dry rubbed and scrapped.  
 
c)  Overalls shall be supplied by the contractors to the workmen and adequate facilities shall 

be provided to enable the working painters to wash during and on the cessation of work. 
 
9.  The Contractor shall not employ women and men below the age of 18 years on the work of 

painting with product containing lead in any form. Whenever men above the age of 18 are 
employed on the work of lead painting, the following principles must be observed for such use: 

 
(i) White lead, sulphate of lead or product containing these pigments, shall not be used in 

painting operation except in the form of pastes or paint ready for use. 
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(ii) Measures shall be taken, wherever required in order to prevent danger arising from 
the application of paint in the form of spray. 

 
(iii) Measures shall be taken, wherever practicable to prevent danger arising out of from 

dust caused by dry rubbing down and scrapping. 
 

(iv) Adequate facilities shall be provided to enable working painters to wash during and on 
cessation of work. 

 
(v) Overall shall be worn by working painters during the whole of working period. 

 
(vi) Suitable arrangement shall be made to prevent clothing put off during working hours 

being spoiled by painting materials. 
 

(vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 
subsequently verified by medical man appointed by the competent authority of HLL 

 
(viii) HLL may require, when necessary, medical examination of workers. 

 
(ix) Instructions with regard to special hygienic precautions, to be taken in the painting 

trade, shall be distributed to working painters. 
 

10. When the work is done near any place where there is risk of drowning, all necessary equipment 
should be provided & kept ready for use and all necessary steps taken for prompt rescue of any 
person in danger and adequate provision, should be made for prompt first aid treatment of all 
injuries likely to be obtained during the course of the work. 

11. Use of hoisting machines and tackle including their attachments, anchorage and supports shall 
conform to the following standards or conditions: - 

 
i) (a) These shall be of good mechanical construction, sound materials and adequate strength and 

free from  patent defects and shall be kept repaired and in good working order. 
 

(b) Every rope used in hoisting or lowering materials or as means of suspension shall be of 
durable quality and adequate strength, and free from patent defects. 

 
(ii) Every crane driver or hoisting appliance operator shall be properly qualified and no person 

under the age of 21 years should be in charge of any hoisting machine including any scaffolding 
winch or give signals to operator. 

 
(iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley blocks 

used in hoisting or as means of suspension the safe working load shall be ascertained by 
adequate means. Every hoisting machine and all gear referred to above shall be plainly marked 
with the safe working load. In case of hoisting machine having a variable safe working load 
each safe working load and the condition under which it is applicable shall be clearly indicated. 
No part of any machine or any gear, referred to above in this paragraph shall be loaded beyond 
the safe working load except for the purpose of testing. 

 
(iv)  In case of HLL machines, the safe working load shall be notified by the Electrical Engineer-in-

Charge. As regard contractor’s machines the contractors shall notify the safe working load of 
the machines to the Engineer-in-Charge whenever he brings any machinery to the site of work 
and get it verified by the Electrical Engineer concerned. 
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12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances 
should be provided with efficient safeguards. Hoisting appliances should be provided with such 
means as will reduce to the minimum the risk of accidental descent of the load. Adequate 
precautions should be taken to reduce to the minimum the risk of any part of a suspended load 
becoming accidentally displaced. When workers are employed on electrical installations, which are 
already energised, insulating mats, wearing apparel, such as gloves, sleeves and boots, as may be 
necessary, should be provided. The worker should not wear any rings, watches and carry keys or 
other materials, which are good conductors of electricity. 

 
13. All scaffolds ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 
while it is in use. Adequate washing facilities should be provided at or near places of work. 

 
14. These safety provisions should be brought to the notice of all concerned by display on a notice 

board at a prominent place at work spot. The person responsible for compliance of the safety code 
shall be named therein by the contractor. 

 
15. To ensure effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by Labour Officer or the 
Engineer-in-Charge or their representatives. 

16. Notwithstanding the above clauses from (1) to (15) there is nothing in these to exempt the 
contractor from the operations of any other Act or Rule in force in the Republic of India.  
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                MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS FOR 
WORKERS EMPLOYED BY  

                       HLL LIFECARE LIMITED OR ITS CONTRACTORS 
 

1. APPLICATION 
These rules shall apply to all buildings and construction works in charge of 
the HLL Lifecare Limited in which twenty or more workers are ordinarily 
employed or are proposed to be employed in any day during the period 
during which the contract work is in progress. 
 

2. DEFINITION 
Work place means a place where twenty or more workers are ordinarily 
employed in connection with construction work, on any day during the 
period, during which the contract work is in progress. 
 

3. FIRST-AID FACILITIES 
i) At every work place there shall be provided and maintained, so as to be 

easily accessible during working hours, first aid boxes at the rate of not less 
than one box for 150-contract labour or part thereof ordinarily employed. 

 
ii) The first-aid box shall be distinctly marked with a red cross on white back 

ground and shall contain the following equipment: - 
a) For work places in which the number of contract labour employed does 

not exceed 50- Each first-aid box shall contain the following equipment: 
- 

1. 6 small sterilised dressings. 

2. 3 medium size sterilised dressings. 

3. 3 large size sterilised dressings. 

4. 3 large sterilised burn dressings. 

5. 1 (30 ml.) bottle containing a two percent alcoholic solution of iodine 

6. 1 (30ml) bottle containing salvolatile having the dose and mode of 

administration indicated on the label. 

7. 1 snakebite lancet. 

8. 1 (30gms.) bottle of potassium permanganate crystals. 

9. 1 pair scissors. 

10. 1 copy of the first-aid leaflet issued by the Director General, Factory 

Advice Service and Labour Institute, Government of India. 

11. 1 Bottle containing 100 tablets (each of 5 gms.) of aspirin. 

12. Ointment for burns. 

13. A bottle of suitable surgical antiseptic solution 
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b) For workplaces in which the number of contract labour exceeds 50- 
Each first–aid- box shall contain the following equipment. 

 
1. 12 small sterilised dressing. 

2. 6 medium size sterilised dressings. 

3. 6 large size sterilised dressings. 

4. 6 large size sterilised burn dressings. 

5. 6 (15-gms.) packets sterilised cotton wool. 

6. 1 (60 ml.) bottle containing two percent alcoholic solution 

iodine. 

7. 1 (60-ml.) bottle containing salvolite latile having the dose 

and mode of administration indicated on the label. 

8. 1 roll of adhesive plaster. 

9. 1 snake bite lancet. 

10. 1 (30 gms.) bottle of potassium permanganate crystals. 

11. 1 pair of scissors. 

12. 1 copy of the first-aid leaflet issued by the Director General 

Factory Advice Service and Labour Institute/ Government of 

India. 

13. A bottle containing 100 tablets (each of 5 gms.) of aspirin. 

14. Ointment for burns. 

15. A bottle of suitable surgical antiseptic solution. 

iii)  Adequate arrangements shall be made for immediate recoupment of the 
equipment when necessary. 

 
iv) Nothing except the prescribed contents shall be kept in the First-aid box. 
v) The first-aid box shall be kept in charge of a responsible person who shall 

always be readily available during the working hours at the work place. 
vi) A person in charge of the first-aid box shall be a person trained in First-Aid 

treatment, at the work places where the number of contract labour 
employed is 150 or more. 

 
vii) In work places where the number of contract labour employed is 500 or 

more and hospital facilities are not available within easy distance from the 
works, First-aid posts shall be established and run by a trained compounder. 
The compounder shall be on duty and shall be available at all hours when 
the workers are at work. 
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 viii)        Where work places are situated in places, which are not towns or cities, a 
suitable motor transport shall be kept readily available to carry injured 
person or person suddenly taken ill to the nearest hospital. 

 

4. DRINKING WATER 
i) In every work place, there shall be provided and maintained, at suitable 

places, easily accessible to labour, a sufficient supply of cold water fit for 
drinking. 

 
ii) Where drinking water is obtained from an intermittent public water supply, 

each work place shall be provided with storage where such drinking water 
shall be stored. 

 
iii) Every water supply or storage shall be at a distance of not less than 50 feet 

from any latrine drain or other source of pollution. Where water has to be 
drawn from an existing well, which is within such proximity of latrine, drain 
or any other source of pollution, the well shall be properly chlorinated 
before water is drawn from it or for drinking. All such wells shall be entirely 
closed in and be provided with a trap door, which shall be dust and 
waterproof. 

 
iv) A reliable pump shall be fitted to each covered well, the trap door shall be 

kept locked and opened only for cleaning or inspection which shall be done 
at least once a month. 

 
5. WASHING FACILITIES 

 
i) In every work place adequate and suitable facilities for washing shall be 

provided and maintained for the use of contract labour employed therein. 
 
ii) Separate and adequate cleaning facilities shall be provided for the use of 

male and female workers. 
 

iii) Such facilities shall be conveniently accessible and shall be kept in clean and 
hygienic condition. 

 

6. LATRINES AND URINALS 
i) Latrines shall be provided in every work place on the following scale 

namely:- 
 

a) Where female are employed there shall be at least one latrine for 
every 25 females. 

b) Where males are employed, there shall be at least one latrine for 
every 25 males. 

 
Provided that where the number of males or females exceeds 100, it shall be 
sufficient if there is one latrine for 25 males or females as the case may be 
upto the first 100, and one for every 50 thereafter. 
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ii) Every latrine shall be under cover and so partitioned off as to secure privacy, 

and shall have a proper door and fastenings. 
 
iii) Construction of latrines: The inside walls shall be constructed of masonry or 

some suitable heat-resisting nonabsorbent materials and shall be cement 
washed inside and outside at least once a year.  Latrines shall not be of a 
standard lower than bore-hole system. 

 
iv) a) Where workers of both sexes are employed, there shall be displayed 

outside each block of latrine and urinal, a notice in the language 
understood by the majority of the workers “For Men only” or “For 
Women only” as the case may be. 

 
b) The notice shall also bear the figure of a man or a woman, as the case may 
be. 

 
v) There shall be at least one urinal for upto 50 number of male workers and 

one for upto 50 number of female workers employed at a time, provided 
that where the number of male or female workers, as the case may be, 
exceeds 500, it shall be sufficient if there is one urinal for every 50 males or 
females, upto the first 500 and one for every 100 or part thereafter. 

 
vi) a) The latrines and urinals shall be adequately lighted and shall be 

maintained in a clean and sanitary condition at all times. 
 b) Latrines and urinals other than those connected with a flush sewage 
system shall comply with the requirements of the Public Health Authorities. 

 
vii) Water shall be provided by means of tap or otherwise so as to be 

conveniently accessible in or near the latrines and urinals. 
 

viii) Disposal of excreta: - Unless otherwise arranged for by the local sanitary 
authority, arrangements for proper disposal of excreta by incineration at the 
work place shall be made by means of a suitable incinerator. Alternately 
excreta may be disposed off by putting a layer of night soil at the bottom of 
a pucca tank prepared for the purpose and covering it with a 15 cm. layer of 
waste or refuse and then covering it with a layer of earth for a fortnight 
(When it will turn to manure). 
 

ix) The contractor shall at his own expense, carry out all instructions issued to 
him by the Engineer-in-Charge to effect proper disposal of night soil and 
other conservancy work in respect of the contractor’s workmen or 
employees on the site. The contractor shall be responsible for payment of 
any charges, which may be levied by Municipal or Cantonment Authority for 
execution of such on his behalf. 

 
7. PROVISION OF SHELTER DURING REST 
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At every place there shall be provided, free of cost, four suitable sheds, two for meals 
and the other two for rest separately for the use of men and women labour. The 
height of each shelter shall not be less than 3 metres (10 ft.) from the floor level to 
the lowest part of the roof. These shall be kept clean and the space provided shall be 
on the basis of 0.6 sq. m. (6 sft.) per head. 
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion 
of the building under construction or other alternative accommodation to be used 
for the purpose. 

 

8. CRECHES 
i) At every work place, at which 20 or more women worker are ordinarily 

employed, there shall be provided two rooms of reasonable dimensions for the 
use of their children under the age of six years. One room shall be used as a 
playroom for the children and the other as their bedroom. The rooms shall be 
constructed with specifications as per clause 19 H (ii) a, b & c. 

 
ii) The rooms shall be provided with suitable and sufficient openings for light 

and ventilation. There shall be adequate provision of sweepers to keep the 
places clean. 

 
iii) The contractor shall supply adequate number of toys and games in the 

playroom and sufficient number of cots and beddings in the bedroom. 
 
iv) The contractor shall provide one ayah to look after the children in the crèche 

when the number of women workers does not exceed 50 and two when the 
number of women workers exceeds 50. 

 
v) The use of the rooms earmarked as crèches shall be restricted to children, 

their attendants and mothers of the children. 
 

9. CANTEENS 
i) In every work place where the work regarding the employment of contract 

labour is likely to continue for six months and where in contract labours 
numbering one hundred or more are ordinarily employed, an adequate canteen 
shall be provided by the contractor for the use of such contract labour. 

 
ii)  The contractor shall maintain the canteen in an efficient manner. 
 
iii)  The canteen shall consist of atleast a dining hall, kitchen, storeroom, pantry and 

washing places, separately for workers and utensils.   
 
iv)  The canteen shall be sufficiently lighted at all times when any person has access 

to it. 
 
v)  The floor shall be made of smooth and impervious materials and inside walls 

shall be lime-washed or colour washed atleast once in each year. Provided that 
the inside walls of the kitchen shall be lime-washed every 4 months. 
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vi)  The premises of the canteen shall be maintained in a clean and sanitary 
condition. 

 
vii)  Wastewater shall be carried away in suitable covered drains and shall not be 

allowed to accumulate so as to cause a nuisance. 
viii)  Suitable arrangements shall be made for the collection and disposal of garbage. 
ix)  The dining hall shall accommodate at a time 30 percent of the contract labour 

working at a time. 
 
x)  The floor area of the dining hall, excluding the area occupied by the service 

counter and any furniture, except tables and chairs, shall not be less than one 
square metre (10 sft.) per diner to be accommodated as prescribed in sub-Rule 9. 

xi)  
a)  A portion of the dining hall and service counter shall be partitioned off and 

reserved for women workers in proportion to their number. 
 
b) Washing places for women shall be separate and screened to secure privacy. 

 
xii)  Sufficient tables’ stools, chair or benches shall be available for the number of 

diners to be accommodated as prescribed in sub-Rule 9. 
xiii) a)  

1. There shall be provided and maintained, sufficient utensils, crockery, 
furniture and any other equipment’s, necessary for the efficient running of 
the canteen. 

2. The furniture utensils and other equipment shall be maintained in a clean 
and hygienic condition. 

b)  
1. Suitable clean cloths for the employees serving in the canteen shall be 

provided and maintained. 
2. A service counter, if provided, shall have top of smooth and 

impervious material.  
3. Suitable facilities including an adequate supply of hot water shall be 

provided for the cleaning of utensils and equipment’s. 
 
xiv) The foodstuffs and other items to be served in the canteen shall be in 

conformity with the normal habits of the contract labour. 
 
xv) The charges for foodstuffs, beverages and any other items served in the 

canteen shall be based on ‘No profit, No loss’ and shall be conspicuously 
displayed in the canteen. 

 
xvi) In arriving at the price of food stuffs, and other articles served in the 

canteen, the following items shall not be taken into consideration as expenditure 
namely: - 
a) The rent of land and building. 
b) The depreciation and maintenance charge for the building and equipment’s 

provided for the canteen. 
c) The cost of purchase, repairs and replacement of equipment’s including 

furniture, crockery, cutlery and utensils. 
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d) The water charges and other charges incurred for lighting and ventilation. 
e) The interest and amounts spent on the provision and maintenance of 

equipment’s provided for the canteen. 
 
xvii) Registered accountants and auditors shall audit the accounts pertaining to 

the canteen once every 12 months. 
 

 
10. ANTI-MALARIAL PRECAUTIONS 

The contractor shall at his own expense, conform to all anti-malarial instructions 
given to him by the Engineer-in-Charge including the filling-up of any borrow pits 
which may have been dug by him. 

 

11. The above rules shall be incorporated in the contracts and in notices inviting tenders 
and shall form an integral part of the contracts. 
  

12. AMENDMENTS 
HLL may, from time to time, add to or amend these rules and issue directions it may 
consider necessary for the purpose of removing any difficulty, which may arise in the 
administration thereof. 
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          CONTRACTOR’S LABOUR REGULATIONS 
 

1. SHORT TITLE 
 

These regulations may be called the Contractors Labour Regulations. 
 

2. DEFINITIONS 
 
i) Workman means, any person employed by HLL or its contractor directly or 

indirectly, through a subcontractor, with or without the knowledge of the HLL, to 
do any skilled, semiskilled or unskilled, manual, supervisory, technical or clerical 
work, for hire or reward, whether the terms of employment are expressed or 
implied, but does not include any person: - 

 
a) Who is employed mainly in a managerial or administrative capacity; or, 
 
b) Who, being employed in a supervisory capacity draws wages exceeding five 

hundred rupees per mensem or exercises either by the nature of the duties 
attached to the office or by reason of powers vested in him, functions 
mainly of managerial nature; or, 

 
c) Who is an out worker, that is to say, person to whom any article or 

materials are given out by or on behalf of the principal employers to be 
made up cleaned, washed, altered, ornamental finished, repaired adopted 
or otherwise processed for sale for the purpose of the trade or business of 
the principal employers and the process is to be carried out either in the 
home of the out worker or in same other premises, not being premises 
under the control and management of the principal employer. 
 

ii) Fair Wages means wages whether for time or piecework fixed and notified under 
the provision of the Minimum Wages Act from time to time. 

 
iii) Contractors shall include every person who undertakes to produce a given result 

other than a mere supply of goods or articles of manufacture through contract 
labour or who supplies contract labour for any work and includes a 
subcontractor. 

 
iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 

3.   
i) Normally working hours of an adult employee should not exceed 9 hours a day 

and in case of child 4 ½ hours a day. The working day shall be so arranged that 
inclusive of interval for rest, if any, it shall not spread over more than 12 hours 
on any day. 

ii) When an adult worker is made to work for more than 9 hours on any day or for 
more than 48 hours in any week he shall be paid over time for the extra hours 
put in by him at double the ordinary rate of wages. Children shall not be made to 
work extra hours. 
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iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in 
accordance with the provisions of Minimum Wages  (Central) Rules 1960, as 
amended  from time to time, irrespective of whether such worker is governed by 
the Minimum Wages Act or not. 

 
b) Where the minimum wages prescribed by the HLL, under the Minimum Wages 
Act, are not inclusive of the wages for the weekly day of rest, the worker shall be 
entitled to rest day wages, at the rate applicable to the next preceding day, 
provided he has worked under the same contractor for a continuous period of 
not less than 6 days. 

 
c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker 
to work on a normal weekly holiday, he shall grant a substituted holiday to him 
for the whole day, on one of the five days, immediately before or after the 
normal weekly holiday, and pay wages to such worker for the work performed 
on the normal weekly holiday at the overtime rate. 

 

4. DISPLAY OF NOTICE REGARDING WAGES ETC. 
The contractor shall, before he commences his work on contract, display and 
correctly maintain and continue to display and correctly maintain, in a clear and 
legible condition in conspicuous places on the work, notices in English and in local 
Indian languages spoken by the majority of the workers, giving the minimum rates of 
the wages fixed under Minimum Wages Act, the actual wages being paid, the hours 
of work for which such wage are earned, wages periods, dates of payments of wages 
and other relevant information as per Appendix ‘III’. 
 

5. PAYMENT OF WAGES. 
 
i) The contractor shall fix wage periods in respect of which wages shall be payable. 
 
ii) No wage period shall exceed one month. 
 
iii) The wages of every person employed as contract labour in an establishment or 

by a contractor, where less than one thousand such persons are employed, shall 
be paid before the expiry of seventh day and in other cases before the expiry of 
tenth day after the last day of the wage period in respect of which the wages are 
payable. 

 
iv) Where the employment of any worker is terminated by or on behalf of the 

contractor the wages earned by him shall be paid before the expiry of the second 
working day from the date on which his employment is terminated. 

 
v) All payment of wages shall be made on a working day at the work premises and 

during the working time and on a date notified in advance and in case the work is 
completed before the expiry of the wage period, final payment shall be made 
within 48 hours of the last working day. 

 
vi) Wages due to every worker shall be paid to him direct or to other person 

authorised by him in this behalf. 
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vii) All wages shall be paid in current coin or currency or in both. 
 
viii) Wages shall be paid without any deductions of any kind except those 

specified by the Central HLL by general or special order in this behalf or 
permissible under the Payment of Wages Act 1956. 

 
ix) A notice showing the wages period and the place and time of disbursement 

of wages shall be displayed at the place of work and a copy sent by the 
contractor to the Engineer-in-Charge under acknowledgement. 

 
x) It shall be the duty of the contractor to ensure the disbursement of wages in 

presence of authorised representative of the Engineer-in-Charge who will be 
required to be present at the place and time of the disbursement of wages by 
the contractor to workmen. 

 
xi) The contractor shall obtain from the or any other authorised representative 

of the Engineer-in-Charge, as the case may be, a certificate under his signature at 
the end of the entries in the “Register of Wages” or the “Wage-cum-Muster 
Roll”, as the case may be, in the following form: - 

 
“Certified that the amount shown in the column No…………has been paid to the 
workman concerned in my presence on……….…..at…………” 
 
 

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 
 

(i) The wages of a worker shall be paid to him without any deduction of any kind 
except the following: - 

 
(a) Fines 
 
(b) Deductions for absence from duty i.e. from the place or the places where by 

the terms of his employment he is required to work. The amount of 
deduction shall be in proportion to the period for which he was absent. 

 
(c) Deductions for damage to or loss of goods expressly entrusted to the 

employed person for custody, or for loss of money or any other deductions 
which he is required to account, where such damage or loss is directly 
attributable to his neglect or default. 

 
(d) Deduction for recovery of advances or for adjustment of overpayment of 

wages, advances granted shall be entered in a register. 
 
(e) Any other deduction, which the Central Government may from time to time, 

allows. 
 

(ii) No fines should be imposed on any worker save in respect of such acts and 
omissions on his part as have been approved of by the Chief Labour 
Commissioner. 
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Note:- An approved list of Acts and Omission for which fines can be imposed is 
enclosed at Appendix-X. 

 
(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall 

be made from his wages until the worker has been given an opportunity of 
showing cause against such fines or deductions. 

 
(iv) The total amount of fine, which may be imposed, in any one-wage period, on a 

worker, shall not exceed an amount equal to three paise in a rupee of the total 
wages, payable to him in respect of that wage period. 

 
(v) No fine imposed on any worker shall be recovered from him by installment, 

or after the expiry of sixty days from the date on which it was imposed. 
 
(vi) Every fine shall be deemed to have been imposed on the day of the act or 

omission in respect of which it was imposed. 
 

7. LABOUR RECORDS 
 
(i) The contractor shall maintain a Register of Persons employed on 

work on contract in Form XIII of the CL (R&A) Central Rules 1971 (Appendix IV) 
 
(ii) The contractor shall maintain a Muster Roll register in respect of all 

workmen employed by him on the work under Contract in Form XVI of the CL 
(R&A) Rules 1971 (Appendix V) 

 
(iii) The contractor shall maintain a Wage Register in respect of all 

workmen employed by him on the work under contract in Form XVII of the CL 
(R&A) Rules 1971 (Appendix VI) 

 
(iv) Register of accident – The contractor shall maintain a register of 

accidents in such form as may be convenient at the work place but the same 
shall include the following particulars: 

 
a) Full Particulars of the labourers who met with accident. 

b) Rate of wages. 

c) sex 

d) Age 

e) Nature of accident and cause of accident 

f) Time and date of accident 

g) Date and time when admitted in hospital 

h) Date of discharge from the hospital 

i) Period of treatment and result of treatment 
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j)  Percentage of loss of earning capacity and disability as assessed by Medical 

Officer. 

k) Claim required to be paid under Workmen’s Compensation Act. 

l) Date of payment of compensation 

m) Amount paid with details of the person to whom the same was paid 

n) Authority by whom the compensation was assessed  

o) Remarks. 

 
v) The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) 

Rules 1971 (Appendix XI) The contractor shall display in a good condition and in a 
conspicuous place of work the approved list of acts and omission for which fines 
can be imposed (Appendix X) 

 
v) The contractor shall maintain a Register of deductions for damage or loss in 

Form XX of the CL (R&A) Rules 1971 (Appendix XII). 
 
vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL 

(R&A) Rules 1971 (Appendix-XIII). 
 
vii) The contractor shall maintain a Register of Overtime in Form XXIII of the CL 

(R&A) Rules 1971 (Appendix-XIV). 
 

8. ATTENDANCE CARD-CUM WAGE SLIP 
 

i) The contractor shall issue an Attendance card cum wage slip to each workman 
employed by him in the specimen form at (Appendix-VII). 

 
ii) The card shall be valid for each wage period. 
 
iii) The contractor shall mark the attendance of each workman on the card twice 

each day, once at the commencement of the day and again after the rest 
interval, before he actually starts work. 

 
iv) The card shall remain in possession of the worker during the wage period under 

reference. 
 
v) The contractor shall complete the wage slip portion on the reverse of the card at 

least a day prior to the disbursement of wages in respect of the wage period 
under reference. 

 
vi) The contractor shall obtain the signature or thumb impression of the worker 

on the wage slip at the time of disbursement of wages and retain the card 
with him. 
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9. EMPLOYMENT CARD 

  The contractor shall issue an Employment Card in the Form XIV of CL (R&A) Central 
Rules 1971 to each worker within three days of the employment of the worker 
(Appendix-VIII). 

 
 

10.  SERVICE CERTIFICATE 
 
On termination of employment for any reason whatsoever the contractor shall issue 
to the workman whose services have been terminated, a Service Certificate in the 
Form XV of the CL (R&A) Central Rules 1971 (Appendix-IX). 
 

11.  PRESERVATION OF LABOUR RECORDS 
 
All records required to be maintained under Regulations Nos. 6 &7 shall be preserved 
in original for a period of three years from the date of last entries made in them and 
shall be made available for inspection by the Engineer-in-Charge or Labour Officer or 
any other officers authorised by the Ministry of Communication in this behalf. 
 

12.  POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 
 
The labour officer or any person authorised by the Central HLL on their behalf shall 
have power to make enquiries with a view to ascertaining and enforcing due and 
proper observance of Fair Wage Clauses and provisions of these Regulations. He shall 
investigate into any complaint regarding the default made by the contractor or 
subcontractor in regard to such provision. 

 
13. REPORT OF LABOUR OFFICER 

 
The Labour Officer or other persons authorised as aforesaid shall submit a report of 
result of his investigation or enquiry to the Engineer in charge concerned indicating 
the extent, if any, to which the default has been committed with a note that 
necessary deductions from the contractor’s bill be made and the wages and other 
dues be paid to the labourers concerned.  In case an appeal is made by the 
contractor under Clause 13 of these regulations, actual payment to labourers will be 
made by the Engineer in charge after a decision has been made on such appeal. 
 
i) Engineer in charge shall arrange payments to the labour concerned within 45 

days from the receipt of the report from the Labour Officer  
 

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 
 

Any person aggrieved by the decision and recommendations of the Labour Officer or 
other person so authorised may appeal against such decision to the Superintending 
Engineer concerned within 30 days from the date of decision, forwarding 
simultaneously a copy of his appeal to the Executive Engineer concerned but subject 
to such appeal, the decision of the officer shall be final and binding upon the 
contractor. 
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15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 
 

i) A workman shall be entitled to be represented in any investigation or inquiry 
under these regulations by: - 

 
a) An officer of a registered trade union of which he is a member. 
 
b) An officer of a federation of trade unions to which the trade union referred 

to in Clause (a) is affiliated. 
 
c) Where the employer is not a member of any registered trade union, by an 

officer of a registered trade union, connected with the industry in which the 
worker is employed or by any other workman employed in the industry in 
which the worker is employed. 

 
ii) An employer shall be entitled to be represented in any investigation or 

inquiry under these regulations by:- 
 
a) An officer of an association of employers of which he is a member. 

 
b) An officer of a federation of associations of employers to which association 

referred to in Clause (a) is affiliated. 
 

c) Where the employer is not a member of any association of employers, 
by an officer of association of employer connected with the industry, in 
which the employer is engaged or by any other employer, engaged in the 
industry in which the employer is engaged. 

 
iii) No party shall be entitled to be represented by a legal practitioner in any 

investigation inquiry under these regulations. 
 
 
 

16. INSPECTION OF BOOKS AND SLIPS 
 

The contractor shall allow inspection of all the prescribed labour records to any of his 
workers or to his agent at a convenient time and place after due notice is received or 
to the Labour Officer or any other person, authorised by the Central Government on 
his behalf. 
 

17. SUBMISSION OF RETURNS 
 

The contractor shall submit periodical returns as may be specified from time to time. 
 

18. AMENDMENTS 
 

The HLL may from time to time add to or amend the regulations and on any question 
as to the application/interpretation or effect of those regulations the decision of the 
Superintending Engineer concerned shall be final. 
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Appendix ’I’ 

 
REGISTER OF MATERNITY BENEFITS (Clause 19F) 

 
Name and address of the contractor____________________________________ 
 
Name and Location of the work________________________________________ 
 
 
 

Name of the 
Employee 

Father’s/     
husband’s    name 

Nature of    
Employment 

Period of          
actual 

confinement 

Date on which 
notice of given 

1 2 3 4 5 

 
 
 
 
 

    

                                      
   

Date on which maternity leave commenced and ended 

Date of Delivery/ 
Miscarriage 

In case of delivery In case of miscarriage 

Commenced Ended Commenced Ended 

6 7 8 9 10 

 
 
 
 
 
 

    

 
  
 

Leave pay paid to the employee Remarks 

In case of delivery In case of miscarriage 

Rate of leave pay Amount paid Rate of leave pay Amount paid 

11 12 13 14 15 
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Appendix ’II’ 
 

SPECIMEN FORM OF THE REGISTER, REGARDING 
MATERNITY BENEFIT ADMISSIBLE TO THE CONTRACTOR’S LABOUR IN  

HLL LIFECARE LIMITED. 
  

Name and address of the contractor______________________________ 
 
Name and location of the work___________________________________ 
 
1. Name of the woman and her husband’s name. 

2. Designation 

3. Date of appointment. 

4. Date with months and years in which she is employed. 

5. Date of discharge / dismissal, if any. 

6. Date of production of certificates in respect of pregnancy. 

7. Date on which the woman informs about the expected delivery. 

8. Date of delivery / miscarriage / death. 

9. Date of production of certificates in respect of delivery / miscarriage. 

10. Date with the amount of maternity/ death benefit paid in advance of expected delivery. 

11. Date with amount of subsequent payment of maternity benefit. 

12. Name of the person nominated by the woman to receive the payment of the maternity 

benefit after her death. 

13. If the woman dies, the date of death, the name of the person to whom maternity benefit 

amount was paid, the month thereof and the date of payment. 

14. Signature of the contractor for authenticating entries in the register. 

15. Remarks column for the use of inspecting officer. 
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Appendix ’III’ 

 
LABOUR BOARD 

 
Name of work:_________________________________________________ 
 
Name of Contractor:____________________________________________ 
 
Address of Contractor:__________________________________________ 
 
Name and address of HLL Cenet:_________________________________ 
 
Name of HLL Labour Officer :____________________________________ 
 
Address of HLL Labour Officer:__________________________________ 
 
Name of Labour Enforcement Officer:_____________________________ 
 
Address of Labour Enforcement Officer:___________________________ 
 
 

Sl.No Category Minimum 
wage Fixed  

Actual wage  
paid 

Number 
Present  

Remarks 

 
 
 
 

     

 
Weekly holiday__________________________________________________ 
 
Wage period ____________________________________________________ 
 
Date of payment of Wages_________________________________________ 
 
Working hours___________________________________________________ 
 
Rest interval_____________________________________________________ 
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Appendix ’IV’ 
 

Form-XIII (See Rule 75) 
Register of Workmen Employed by Contractor 

 
Name and address of contractor_______________________________________ 
 
Name and address of establishment under which contract is carried 
on_______________________________________________________________ 
 
Nature and location of Work___________________________________________ 

 
Name and address of Principal Employer_______________________________ 
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Appendix ’V’ 

 
Form-XVI (See Rule 78(2)(a) 

 
Muster Roll 

Name and address of the contractor_________________________________ 
 
Name and address of establishment under which contract is carried 
on______________________________________________________________ 
 
Nature and location of work_______________________________________ 

 
Name and address of Principal Employer___________________________ 

 
For the month of fortnight________________________________________ 

 
 

Sl. No. Name of 
workman 

Sex Father’s/ 
Husband’s 
name 

Dates Remarks 

1 2 3 4 5 6 

    1                            2   3 4    5  
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Appendix ’VI’ 
 

Form –XVII (See Rule 78(2)(a)) 
 

Register of Wages 
 

Name and address of the contractor______________________________ 
 
Name and address of establishment under which  
contract is carried on__________________________________________ 
 
Nature and location of work____________________________________ 
 
Name and address of Principal Employer_________________________ 
 
Wages period_______ Monthly/fortnightly 
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Appendix’VII’ 

(Observe) 
Wage Card No.___________ 

 
Wage Card 

 
       Name and address of the contractor____________________ Date of issue_______ 

 
Name and location of work___________________________  Designation_______ 

 
Name of Workman__________________________________         Month/fortnight 

 
        Rate of Wages_______________________________________________ 

 

 DATE 

 1.  2.  3.  4.  5.  6.  7.  8.  9.  10.  11.  12.  13.  14.  15.  16.  17.  18.  19.  20.  21.  22.  23.  24.  25.  26.  27.  28.  29.  30.  31.  

M
o

rn
in

g 

                               

Ev
en

in
g 

                               

In
it

ia
l 

                               

 
 
        Rate_______________                                  Amount________________________________ 
 

 
Received from_____________________ the sum of Rs. _____________on account of my wages. 
 

 
 
 

Signature
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Appendix ’VII’ 

(Reverse) 
 

Form-XIX 
(See rule 78(2)(b)) 

 
Wages Slip 

 
 Name  and address of the contractor______________________________ 
 
 Name and Father’s/Husband’s name of workman_____________________ 
 
 Nature and location of work______________________________________ 
 
 For the Week/Fortnight/Month ending______________________________ 
 

1. No. of days worked  _____________________________________ 
 
2. No. of units worked in case of piece rate workers______________ 

 
3. Rate of daily wages/piece rate______________________________ 

 
4. Amount of overtime wages_________________________________ 

 
5. Gross wages payable_____________________________________ 

 
6. Deduction, if any_________________________________________ 

 
7. Net amount of wages paid________________________________ 

 
 

 
 
 

Initials of the Contractors or his representative 
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Appendix ’VIII’ 
 

 
Form-XIV 

(See rule 76) 
 

Employment Card 
 

Name and address of the contractor__________________________________ 
 

Name and address of establishment under which contract is carried 
on________________________________________________________________ 
 
Nature of work and location of work__________________________________ 
 
Name and address of Principal Employer______________________________ 

 
1. Name of Workman_________________________________________ 
 
2. Sl No. in the register of workman employed___________________ 
 
3. Nature of employment/designation__________________________ 
 
4. Wage rate (with particulars of unit in case of piece work)________ 
 
5. Wages period______________________________________________ 
 
6. Tenure of employment______________________________________ 
 
7. Remarks___________________________________________________ 

 
                                                                              
 
                                                                                      
 

Signature of contractor 
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Appendix ’IX’ 
 

 
Form-XV (See Rule 77) 

Service Certificate 
 

Name and address of the contractor____________________________________ 
 
Nature and location of work___________________________________________ 
 
Name and Address of workman________________________________________ 
 
Age or date of birth__________________________________________________ 
 
Identification marks_________________________________________________ 
 
Father’s/Husband’s name____________________________________________ 
 
Name and address of establishment in/under which contract is carried 
on_______________________________________________________________ 
 
Name and address of Principal Employer________________________________ 
 
 

Sl.No. Total period for which 
employed 

Nature of 
work done 

Rate of Wages (with 
particulars of unit in case of 
piece work) 

Remarks 

From                       To 

1 2               3 4 5 6 

 
 
 

     

 
 
 
 

Signature 
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Appendix ’X’ 
 

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED 
 
In accordance with rule 7 (v) of the HLL Contractors Labour Regulations to be displayed 
prominently at the site of work both in English and local Language. 
 
1. Wilful insubordination or disobedience, whether along or in combination with other. 
2. Theft fraud or dishonestly in connection with the contractors beside a business or 

property of HLL. 
3. Taking or giving bribes or any illegal gratifications. 
4. Habitual late attendance. 
5. Drunkenness fighting ,riotous or disorderly or indifferent behavior. 
6. Habitual negligence. 
7. Smoking near or around the area where combustible or other materials are locked. 
8. Habitual indiscipline. 
9. Causing damage to work in the progress or to property of the HLL or of the 

contractor. 
10. Sleeping on duty. 
11. Malingering or showing down work. 
12. Giving of false information regarding name and father’s name etc. 
13. Habitual loss of wage cards supplied by the employers. 
14. Unauthorized use of employer’s property of manufacturing or making of 

unauthorized articles at the work place. 
15. Bad workmanship in construction and maintenance by skilled workers which is not 

approved by the HLL and for which the contractors are compelled to undertake 
rectification. 

16. Making false complaints and/or misleading statements. 
17. Engaging on trade within the premises of the establishment. 
18. Any unauthorized divulgence of business affairs of the employees. 
19. Collection or canvassing for the collection of any money within the premises of an 

establishment unless authorized by the employer. 
20. Holding meeting inside the premises without previous sanction of the employers. 
21. Threatening or intimidating any workman or employer during the working hours 

within the premises. 
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Appendix ’XI’ 
 

Form-XII (See Rule 78(2)(d)) 
 

Register of Fines 
 
Name and address of the contractors________________________________ 
 
Name and address of establishment under which contract is carried 
on___________________________________________________________ 
 
Nature and location of work_______________________________________ 
 
Name and address of Principal Employer_____________________________ 

 

Sl.No. Name of 
workman 

Father’s/Husband’s 
name 

Designation/nature 
of employment 

Act/Omission 
For which fine 
imposed 

Date of 
Offence 

1 2 3 4 5 6 

      
 
 
 

 
  
 

Whether 
workman 
Showed cause 
against fine 

Name of 
person in 
whose 
presence 
employees 
explanation 
was heard 

Wage period 
and wages 
payable 

Amount of 
fine imposed 

Date on which 
fine realized 

Remarks. 

7 8 9 10 11 12 
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Appendix ’XII’ 
 

Form-XX(See Rule 78(2)(d)) 
 

Register of Deduction for Damage or Loss 
 

Name and address of the contractors______________________________ 
 
Name and address of establishment under which contract is carried 
on__________________________________________________________ 
 
Nature and location of work______________________________________ 
 
Name and address of Principal Employer___________________________ 
 
 

Sl.No. Name of 
workman 

Father’s/Husband’s 
name 

Designation/nature 
of employment 

Particulars of 
damage or 

loss 

Date of 
damage or 

loss 

1 2 3 4 5 6 

      
 
 
 

 
 

Whether 
workman 
showed 
cause 

against fine 

Name of 
person in 

whose 
presence 

employees 
explanation 
was heard 

Amount of 
deduction 
imposed 

No. of 
installments 

Date of recovery Remarks 

First 
installment 

Last 
installment 

7 8 9 10 11 12 13 

 
 
 
 
 
 

      

 
     



 

 

 

107cc 

Appendix ’XIII’ 
 
 

Form-XXII (See Rule 78(2)(d) 
 

Register of Advances 
 
Name and address of the contractors_______________________________ 
 
Name and address of establishment under which contract is carried 
on___________________________________________________________ 

  
Nature and location of work_______________________________________ 
 
Name and address of Principal Employer____________________________ 
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Appendix ’XIV’ 
 

Form-XXIII (See Rule 78(2)(e)) 
Register of Overtime 

 
Name and address of the contractors________________________________ 
 
Name and address of establishment under which contract is carried on 
______________________________________________________________ 

  
Nature and location of work_______________________________________ 
 
Name and address of Principal Employer _____________________________ 
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SKETCH OF CEMENT GODOWN 
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ADDITIONAL CONDITIONS 
ADDITIONAL & PARTICULAR SPECIFICATIONS 

 
  
GENERAL 
 

The quoted rates for various items in the tender shall be inclusive of all the additional conditions 
and particular specifications and for adherence to all these conditions and specifications, no extra 
payment shall be made to the contractor. Any infringement and/or breach of these specification 
and condition(s) etc. shall render the contractor liable to action(s) under various clauses of the 
contract and such action stipulated in conditions therein. 
 
“A”  ADDITIONAL CONDITIONS 

 
1. The Contractor shall maintain safe custody of materials brought to the site. The Contractor shall 

also employ necessary watch and ward establishment for the work and other purposes as 
required at his own cost. 

 
2. For Cement and Steel and other materials, as prescribed, the quantities brought at site shall be 

entered in the respective material at site accounts and shall be treated as issued for maintenance 
of daily consumption.  

 
3. The procurement of Cement and Reinforcement Steel, and, their issue and consumption shall be 

governed as per conditions laid down hereunder. 
 

3.1. Cement 
 

3.1.1. The contractor shall procure 43 grade cement Conforming to IS: 8112 / IS: 1489, as 
required in the work, from reputed manufactures of cement such as A.C.C. Ultra Tech, 
India Cements, Malabar Cement, Ramco Cement, Cement Corporation of India or 
equivalent holding license to use ISI certification mark for their product whose name shall 
be got approved from Engineer-in-Charge. Supply of cement shall be taken in 50 kg bags 
bearing manufacture’s name and ISI marking. Samples of cement arranged by the 
contractor shall be taken by the Engineer-in-Charge and got tested whenever felt 
necessary in accordance with provisions of the relevant BIS codes. In case test results 
indicate that the cement arranged by the contractor does not conform to the relevant BIS 
codes, the same shall stand rejected and shall be removed from the site by the contractor 
at his own cost within a week’s time of written order from the Engineer-in-Charge to do 
so. 
 

3.1.2. The Cement shall be brought at site in bulk supply of approximately 20 tonnes or as 
decided by the Engineer-in-Charge. 
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3.1.3. The cement godown of the capacity to store about 500 bags of cement or as decided by the 
Engineer-in-Charge shall be constructed by the contractor at site of work for which no extra 
payment shall be made. Double lock provision shall be made to the door of the cement godown. 
The keys of one lock shall remain with the Engineer-in-Charge or his authorized representative 
and the key of other lock shall remain with the contractor. The contractor shall facilitate the 
inspection of the cement godown by the Engineer-in-Charge or his authorized subordinate at any 
time. 

 
 

3.1.4. The contractor shall supply free of charge the cement required for testing. The cost of tests shall 
be borne by the contractor/ Department in the manner indicated below: 

 
i. By the contractor, if the results show that the cement does not conform to relevant 

BIS codes. 
 

ii. By the Department, if the results show that the cement conforms to relevant BIS 
codes. 

 
3.2. Steel 
 

3.2.1. The contractor shall procure steel reinforcement bars conforming to relevant BIS codes from main 
producers like SAIL, TISCO, VSP, IISCO etc. as approved by the Ministry of Steel. In cases when the 
contractor is required to procure steel reinforcement bars conforming to relevant BIS codes from 
other than main producers such as secondary producers or re-rollers having BIS License, can be 
done with prior approval of the Engineer-in-Charge. The procurement of TMT Bars conforming to 
relevant BIS codes shall be made from main producers and secondary producers having BIS 
License with prior approval of the Engineer-in-Charge. The contractor shall have to obtain and 
furnish test certificates to the Engineer-in-Charge. The contractor shall have to obtain and furnish 
test certificates to the Engineer-in-Charge in respect of all supplies of steel brought by him to the 
site of work. Samples shall also be taken and got tested by the Engineer-in-Charge as per the 
provisions in this regard in the relevant BIS codes. In case the test results indicate that the steel 
arranged by the contractor does not conform to BIS codes, the same shall stand rejected and shall 
be removed from the site of work within; a weeks’ time of written order from the Engineer-in-
Charge to do so. 

 
3.2.2. The steel reinforcement shall be brought to the site in quantity of lots as approved by the 

Engineer-In-Charge. 
 

3.2.3. The steel reinforcements shall be stored by the contractor at site of work in such a way as to 
prevent distortion and corrosion and nothing extra shall be paid on this account. Bars of different 
sizes (diameters) and lengths shall be stored separately to facilitate easy counting and checking. 

 
3.2.4. For steel procured from main producers, for checking nominal mass, tensile strength, bend test, 

etc. specimen of sufficient length shall be cut from each diameter of the bar at random at 
frequency not less than that specified below. In case of works costing more that 2 Crores and 
when the steel is procured from other than main producers, additional tests such as, retest, re-
bend test, elongation test, proof stress may also be conducted 
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Size (Diameter) of 
bar 

For consignment  

Below 100 tonnes Over 100 tonnes 

Under  10mm dia One sample for each 25 
tonnes or part thereof 

One sample for each 40 
Tonnes or part thereof 

10mm to 16mm dia One sample for each 35 
tonnes or part thereof 

One sample for each 45 
Tonnes or part thereof. 

Over 16mm dia One sample for each 45 
tonnes or part thereof. 

One sample for each 50 
Tonnes or part thereof. 

 
 
3.2.5. The contractor shall supply free of charge the steel bars required for testing. The cost of tests shall 

be borne by the contractor/ Department in the manner indicated below: 
 

1. By the contractor, if the results show that the steel does not conform to relevant BIS 
codes. 

 
2. By the Department, if the results show that the steel conforms to relevant BIS codes. 

 
3.2.6. Coefficient of weight i.e. the weight per unit length of the steel procured by the contractor shall 

be ascertained at site before using it and certified by the Engineer-In-Charge. In case weight per 
unit length is beyond the rolling margin as laid down in the BIS: 1786, the steel will be rejected 
and shall be removed from the site of work within; a weeks’ time from the date of written order 
from the Engineer-in-Charge to do so. In case weight per unit length is more than the standard 
coefficient of weight for the diameter, but is within the rolling margin, then the payment shall be 
made as per the standard weight per unit length, and, where the weight per unit length is lesser 
than the standard coefficient of weight for the diameter, but is within the rolling margin, the 
payment shall be restricted with respect to the actual weight per unit length of the diameter. 

 
3.3. The standard sectional weights referred to in standard table under para 5.3.3., page 75 of the revised 

CPWD Specifications 2002 for Cement Mortar, Cement Concrete and RCC works, are to be 
considered for conversion of length of various sizes of  Steel Reinforcement  bars into weight and are 
reproduced below for ready reference. 

 

SIZE (mm) WEIGHT (Kg/M) SIZE (mm) WEIGHT (Kg/M) 

6 0.222 20 2.470 

8 0.395 22 2.980 

10 0.617 25 3.850 

12 0.888 28 4.830 

16 1.580 32 6.310 

18 2.000 36 7.990 

 
3.4. The actual issue and consumption of steel and Cement on the work shall be regulated and proper 

accounts maintained as provided in clause 10 of the contract. The theoretical consumption of steel 
shall be worked out as per procedure prescribed in clause 42 of the contract and shall be governed 
by conditions laid therein.  

 
3.5. Steel and Cement brought to site and remaining unused shall not be removed from site without the 

written permission of the Engineer-In-Charge. 
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3.6. Cement used in Ready Mix Concrete shall be evaluated based on the certification by the in-charge of 
the RMC Plant in accordance with design approved by the Engineer-In-Charge.  

 
4. No payment shall be made to the contractor for any damage caused during the execution of work because 

of cause(s) not covered under Clause 43 of the Contract. The damage to work will be made good by the 
contractor at his own cost, and no claim on this account shall be entertained.  

 
5. Some restrictions may be imposed by the security staff etc. on the working and/ or movement of labour, 

materials etc. and the contractor shall be bound to follow all such restrictions/ instructions and nothing 
extra shall be payable on this account. 

 
6. The contractor shall comply with proper and legal orders and directions of the local or public authority or 

municipality and abide by their rules and regulations and pay all fees and charges which he may be liable 
and nothing extra shall be payable on this account. The work shall be carried out without infringing on any 
of the local Municipal Bye-Laws. 

 
7. The contractors shall given a performance test of the entire installations as per standard specifications 

before the work is finally accepted and nothing extra what so ever shall be payable to the contractor for 
the tests. 

 
8. The contractor shall engage licensed plumber for sanitary, water supply, drainage work and also get all the 

materials and system (including the materials supplied if any, by the department) tested by the Municipal 
Authority, Whenever required, at his own cost including testing fees, transport etc. according to Municipal 
by Laws. The contractor shall produce necessary certificate from the Municipal Authorities after 
completion of work. Nothing extra will be paid on this account. The Contractor shall execute the 
guarantee for removal of defects after completion in respect of water supply and sanitary installation. 

 
9. The water supply sanitary installation and drainage work shall be carried out in a manner complying in all 

respects with the requirement of relevant by laws of the local municipal authority of the place at no extra 
cost of the department. 

 
10. The rate for every item of work to be done under this contract shall be for all heights, depths, lengths and 

widths of the structure (except where specially mentioned in the item) and nothing extra will be paid on 
this account. 

 
11. The contractor shall take all precautions to avoid all accidents by exhibiting necessary caution boards such 

as day and night boards, speed limit boards and flags, red lights and providing barriers etc. He shall be 
responsible for all damages and accidents caused due to negligence on his part. No hindrance shall be 
caused to traffic during the execution of work. Nothing extra shall be paid on this account. 

 
12. The contractor will work in close liaison, during the works, with other contractors of water supply, 

sanitary, drainage arrangements, electrical installation and any other works and adjust his work plan 
accordingly. 

 
13. Other Taxes and Royalties  
 

13.1. Income Tax and surcharges over Income Tax etc. at the rates fixed by the Ministry of finance, 
Government of India, shall be deducted from all the running and final bills of the contractor. Should 
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there be any increase in rate of Income Tax and surcharge during execution of the contract, the same 
shall be payable by the contractor. 

 
13.2. Works Contract Sales Tax as prevalent as per statutory orders of State/Central Government and shall 

be charged on gross value of all the bills and shall be recovered from each bill of the contractor as 
‘works contract sales tax’. Should there be any increase in rate of Works Contract Sales Tax during 
execution of the contract, the same shall also be payable by the contractor. 

 
13.3. Royalty shall have to be paid by the contractor on all materials such as stone, bricks, boulders, metal, 

shingle, bajri, stone aggregate, coarse sand and fine sand etc. or any other materials used for the 
execution of the work direct to the Revenue Authority of the District/State Govt. concerned. The 
contractor shall obtain “No Demand” certificate from the District/State Govt. authority concerned 
before the final bill is paid, failing which necessary recovery will be effected at the applicable rates in 
the final bill.  

 
14. Secured Advance: 
 

14.1. Secured advance on bricks, stone, stone aggregate brought at site for use in the work shall be paid 
only after receipt of satisfactory test results from the laboratory and provisions under rules. 

14.2. Secured advance on steel doors, steel windows, etc. shall be paid only after the Engineer-in-Charge 
has personally verified that the materials brought at site of work, for use in work, conforms to the 
sample approved by him. 

14.3. Secured advance whenever admissible on water supply, sanitary installation materials and fittings 
shall be allowed only after the Engineer-in-Charge has verified that materials brought at site have 
been checked by him personally and are in conformity with the samples approved by him. 

14.4. Secured advance for terrazzo tiles shall be paid only after satisfactory results are received from the 
laboratory. 

 
************* 

 
 
B.  ADDITIONAL SPECIFICATIONS 
 
1. GENERAL 
 
1.1. The Work shall, in general, conform to the CPWD Specifications. The CPWD specifications shall mean 

CPWD Specifications – 1996 Vol. 1 to VI with up-to-date correction slips and Revised CPWD 
Specifications 2002 for Cement Mortar, Cement Concrete and RCC works which supersede Chapter 3,4 
& 5 of CPWD specifications 1996 Vol.II. 

 
1.1.1. Should there be any difference between the specifications mentioned above and the 

specifications given in the schedule of quantities, the later shall prevail. 
 
1.1.2. If the specifications for any item are not available in the CPWD Specifications cited above, relevant 

BIS Specifications should be followed. 
 

1.1.3. In case BIS Specifications are also not available, the decision of Engineer-in-Charge given in writing 
based on acceptable sound engineering practice and local usage shall be final and binding on the 
contractor. 
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1.1.4     Articles classified as first quality by the manufacturer shall be used unless      otherwise specified. 
 

1.2. The work will be carried out in accordance with the architectural drawings and structural drawings to 
be issued by the Engineer-in-Charge. The structural and architectural drawings shall have to be 
properly correlated before executing the work. 

  
1.2.1. Incase of any difference noticed between Architectural and Structural drawings, the contractor 

shall obtain final decision in writing of the Engineer-in-Charge.  
 
1.2.2. In case of any discrepancy in the item given in the schedule of quantities appended with the 

tender and architectural drawings relating to the relevant item, former shall prevail unless 
otherwise given in writing by the Engineer-in-Charge  

 
1.3. For items where so desired, samples shall be prepared before starting the particular items of work for 

prior approval of the Engineer-in-Charge and nothing extra shall be payable on this account. 
 
1.4. Materials brought at site of work shall not be used in the work before getting satisfactory Mandatory 

test results. For details, relevant provisions in the CPWD specification shall be referred to.  
 

1.4.1. Wherever it is desired to procure factory-made materials, such factory-made materials shall be 
procured from reputed and approved manufacturers or through their authorized dealers. The 
contractor shall obtain the approval from the Engineer-in-Charge of such firms prior to 
procurement of such factory- 
made materials. The Engineer-in-charge may, at any stage, inspect such factories/ manufacturing 
units. The contractor shall have no claim if the factory made materials brought to the site are 
rejected by the Engineer-in-charge in part or in full due to bad workmanship/ quality etc. even 
after the inspection of the manufacturing units. 

 
1.4.2. The manufactured materials brought at site of work shall, in general, conform to the relevant 

specifications. The source for supply of the manufactured materials shall be approved by the 
Engineer-in-charge. The contractor shall have no claim if the manufactured materials brought to 
the site are rejected by the Engineer-in-charge in part or in full due to bad workmanship/ quality 
etc.   

 
1.4.3. The preference amongst the various alternative materials available shall be as follows: - 

 
(a) The materials shall be as per the Brand specified to be used in the work.  
(b) If the Brand specified material is not available then the material shall be ISI marked. 
(c) If ISI marked item is not available then it should be from ISO certified Company. 
(d) If the ISI marked or ISO certified items are not available then the best available items in the 

market to be procured. 
 

1.4.4. Equivalents for the various materials and the materials of approved make shall be got approved 
from the Engineer-in-Charge of work in writing before using them on the work. 

 
1.4.5. The contractor shall maintain register for cement, paint and other registers as required by the 

Engineer-in –charge and those should be signed by the contractor or his authorized agents and 
the Asst. Project Engineer in charge of the work. 
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2. The following modifications to the above specifications shall, however, apply. 
 
2.1. Earth Work 
 

2.1.1. During excavation and trenching work etc., the contractors shall ensure compliance to the 
guidelines in such matters laid down by the local body / bodies to ensure that there is minimum 
hazard to the operating personnels and users, minimum inconvenience to the users, minimized 
damage to the underground plant/services of other utilities in a coordinated way, in the interest 
of public convenience and overall safety. 

  
2.1.2. Any trenching and digging for laying sewer lines/ water lines/ cables etc. shall be commenced by 

the contractor only when all men, machinery’s and materials have been arranged and closing of 
the trench(s) thereafter shall be ensured within the least possible time. 

 
 

2.1.3. Surplus excavated earth which is beyond the requirement of the H.L.L shall have to be disposed 
of by the contractor at his own cost beyond the municipal limits or at places identified by the 
local bodies or as directed by the Engineer-in-Charge after obtaining written permission of the 
Engineer-in-Charge and no payment will be made by the Department for such disposal of this 
surplus excavated earth. 

 
2.1.4. The contractor shall, at his own expense and without extra charges, make provision for all shoring, 

pumping, dredging or bailing out water, if necessary, irrespective of the source of water. The 
foundation trenches shall be kept free from water while all the works below Ground Level are in 
progress, without any extra payment.  

 
 
2.2. Reinforced Cement Concrete Work & Plain Cement Concrete- General 
 

2.2.1. Stone Aggregate.  Stone aggregate to be used in the work shall be of hard broken stone to be 
obtained from source approved by Engineer-In-Charge and shall conform to the relevant 
provisions in the CPWD Specifications.  

2.2.2. Fine Sand / Coarse Sand:  Fine sand / Coarse sand to be used in the work shall be obtained from 
sources approved by Engineer-In-Charge and shall conform to the relevant provisions in the CPWD 
Specifications.  

 
2.2.2.1. Where only one variety of sand is available, the sand will be sieved for use in finishing work to 

achieve the required particle size distribution as per CPWD Specifications in order to obtain 
smooth surface and nothing extra shall be paid to the contractor on this account. 

2.2.3. Water: - It shall conform to requirements laid down in IS: 456-2000 and CPWD Specification 
 

2.3. R. C. C. work (Design Mix Concrete) - Wherever the RCC work is specified to be done with Design Mix 
Concrete, the particular specifications, as applicable, shall apply.   

 
2.4. R.C.C.Work (Nominal mix concrete)- Water-Cement Ratio: - For RCC Works, wherever nominal mix of 

concrete is stipulated in the items for work, for maintaining proper quality and durability 
requirements of the structure, maximum water-cement ratio shall be restricted to 0.55. If in normal 
course of work, the required workability is not achieved; suitable plasticizers/ admixtures may be used 
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for improving the workability of concrete with the approval of Engineer-in-Charge for which nothing 
extra shall be paid. 

 
2.5. Non-destructive Testing for Concrete/R.C.C Work: - The Engineer-in-charge shall, at his discretion, get 

the non-destructive testing (Such as Ultrasonic Pulse Velocity Test etc.) done and the Contractor shall 
make all necessary arrangements for getting such tests done and make good the same after the test, 
for which nothing extra shall be paid. The results of such tests shall be binding on the Contractor. In 
case of non-conformity of the test to the standards, the contractor shall be liable to re-do the 
concrete work at his cost including the cost of test, subject however, to the acceptability of the work 
as laid down in the mandatory test defined in the relevant CPWD specifications. 

 
2.6. Cement slurry, if any, added over base surface (or) for continuation of concreting for better bond is 

deemed to have been in built in the items (Unless other wise explicitly stated) and nothing extra shall 
be payable (or) extra cement considered in consumption on this account.  

 
2.7. Centring and Shuttering For R.C.C Work:- The concrete surface shall be free from honey combing, 

offsets, superfluous mortar, cement slurry and foreign matter. The formwork shall be assembled in 
such a way as to facilitate removal of their parts in proper sequence without any damage to the 
exposed cement concrete surfaces and corners etc. The contractor shall keep skilled staff for special 
care and supervision to check the formwork and concreting so that every member is made true to its 
size, shape, level and alignment so that it does not result in any deformation, snug, buldges etc. The 
contractor shall also take suitable precautionary measure to prevent breaking and chipping of corners 
and edges of completed work until the building is handed over. The size of shuttering plates for slabs 
shall not be less than 0.6mx0.9m in general. However, contractor has to provide tape or wooden fillets 
or rubber gaskets to seal the joint properly to get smooth surface. Further shuttering shall be of such 
quality that there are no undulations and surfaces will be fairly even and no extra thick ceiling plaster 
shall be permitted to make the surface even. Any honey-combed or poorly formed concrete shall be 
repaired with polymer concrete of any suitable design by the Contractor at his own cost, in 
accordance with the specifications laid down in hand book of Repairs and Rehabilitation of RCC 
Buildings by CPWD. 

 
2.8. BRICK WORK: - Bricks used in the work shall be of class designation specified  to be obtained from 

kilns approved by Engineer-In-Charge. In all other respects they shall conform to the provisions in 
CPWD specifications.  

 
2.9. STONE WORK: Stone used for stone masonry work shall be hard granite/ basalt/ quartz stone/sand 

stone to be obtained from quarries approved by Engineer-In-Charge and shall conform to the relevant 
provision in the CPWD specifications.  

 
2.10. All above materials like stone aggregates, coarse sand, fine sand, Bricks, Surkhi, Stone etc. confirming 

to the CPWD specifications to be brought from the sources approved by Engineer-In-Charge. In case, 
at any stage during execution of work, the material from the approved source being not available or 
otherwise, and, is required to be arranged from other sources conforming to relevant CPWD 
specifications and duly approved of Engineer-in-charge, involving extra lead etc. nothing extra shall be 
paid on this account. 

 
2.11. WOOD WORK: - Timber required for manufacture of chowkhats and shutters for doors, windows, 

ventilators, and partitions etc. in the work shall be kiln seasoned and preservative treated. The Timber 
shall be kiln seasoned before applying preservative treatment. The rate quoted for various items shall 
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be inclusive of kiln-seasoning and preservative treatment of wood. The wood used in the work shall 
conform to the provisions in the CPWD Specifications for works.  

 
2.12. FACTORY MADE SHUTTERS etc.:- The shutters for doors, windows & ventilators, and, chowkhats etc. 

shall be factory made and obtained from suppliers approved by the Engineer-in-charge.  
 
2.13. STEEL WORK:- All steel doors, steel windows, steel ventilators, wire gauge, steel glazing, steel grill 

shall be according to the Architect’s detailed drawings and factory made and obtained from approved 
suppliers.  

 
2.13.1. In the case of composite steel windows the rates shall include the cost of coupling mullion and 

transom etc. Where windows with inside openable shutters are fixed along-with windows with 
shutters openable outside, such inside openable windows shall be fitted with suitable friction 
hinges and openable outside with box type hinges, lever handles or otherwise as approved by the 
Engineer-in-Charge of the work. For such windows, cement concrete blocks of size 15cmx 10cmx 
10cm shall be provided. Nothing extra shall be paid on this account. 

 
2.13.2. In the case of steel windows and doors, steel glazing, wire gauge steel ventilators, rolling shutters, 

grills etc. an approved quality-priming coat of zinc chromate shall be applied over and above shop 
coat of primer. Nothing extra shall be payable for providing shop-coat primer. 

 
2.14. Sanitary and Water supply installations 

 
The contractor shall engage licensed plumber for sanitary, water supply, drainage work and shall be 
carried out in a manner complying in all respects with the requirement of relevant by laws of the local 
municipal authority. The Contractor shall give a guarantee to the effect that the work shall remain 
structurally stable and shall guarantee against faulty workmanship, finishing, manufacturing defects of 
materials and leakages etc. The Contractor shall furnish a Guarantee Bond, as per prescribed format. 
The Guarantee Period shall be for 10(Ten) years. 

 
2.15. Approval of sample work of repetitive/ typical nature prior to general execution of work shall be as 

enumerated hereafter.   
 

2.15.1.1.Samples of typical portion of the works of repetitive nature such as typical room, toilet room, or 
any other work shall be prepared by the contractor under the directions and to the satisfaction 
of Engineer-in-Charge and got approved from him in writing before the commencement of these 
items for the entire work.   

   
2.15.1.2.The work shall be so arranged to be carried out that the requirement for preparation of samples 

are observed and fulfilled without any detriment to the general progress of work. In other words, 
this will not be allowed to have any effect on the general progress of work or on any of the terms 
and conditions of the contract. No claims of any kind whatsoever including the claim of extension 
of time will be entertained due to the incorporation of this requirement. 

 
2.16. TEST RESULTS & RELATED ASPECTS 
 

2.16.1. Normally, part-rate payment shall be allowed in the running account bills only if the materials 
conforming to the CPWD specifications for works as mentioned in the work are used and test 
results are awaited by the Engineer-in-Charge. 
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2.16.2. The Engineer-in-Charge of work shall check the test results and satisfy himself before allowing any 

payment in the running/final bill. 
 
2.17. WATER PROOFING: -  
 

2.17.1. Treatment for roof surfaces: - The treatment of Roof Surfaces, wherever done with integral 
cement based compound (Brick-coba), the particular specifications shall be applicable.  

 
2.17.2. The Contractor shall associate himself with the specialized firm, to be approved by the Engineer-

in-charge, for execution of water proofing treatment. The contractor shall furnish a Guarantee 
Bond, as per prescribed format, from the specialized firm and duly counter-signed by the 
contractor as a token of overall responsibility. The Guarantee Period shall be for 10(Ten) years. 

 
2.17.3. Ten percent of the cost of items of water proofing treatment for sunken floors and on roofs would 

be retained as guarantee to watch the performance of the work done. However half of the 
amount withheld would be released after (5) five years, if the performance of the work done is 
satisfactory. If any defect is noticed during the guarantee period, it should be rectified by the 
contractor within seven days, and if’ not attend to, the same will be got done from another 
agency at the risk and cost of the contractor. However this security deposit can be released in full, 
if bank guarantee of equivalent amount for 10(ten) years after completion of maintenance period 
is produced and deposited with the HLL Lifecare Ltd. 

 
 
C.   PARTICULAR SPECIFICATIONS 
 
1.1. R. C. C. WORK (DESIGN MIX CONCRETE) 
 

1.1.1. The RCC work shall be done with Design Mix Concrete unless otherwise specified. In the 
nomenclature of items, wherever letter M has been indicated, the same shall imply for the Design 
Mix Concrete. For the nominal mix in RCC, CPWD specification shall be followed. The Design Mix 
Concrete will be designed based on the principles give in IS: 456, IS: 10262 and SP 23. The 
contractor shall design mixes for each class of concrete indicating that the concrete ingredients 
and proportions will result in concrete mix meeting requirements specified. The cement shall be 
actually weighed, as presumption of each bag having 50kg shall not be allowed. In case of use of 
admixture, the mix shall be designed with these ingredients as well. The specification mentioned 
therein below shall be followed for Design Mix Concrete. 

 
1.1.2. Admixture: - Wherever required, admixtures of approved quality shall be mixed with concrete to 

achieve the desired workability within specified water cement ratio. The admixture shall conform 
to IS: 9103. The chloride contents in the admixture shall satisfy the requirement of BS: 5075. The 
total amount of chlorides in the admixture mixed concrete shall also satisfy the requirements of 
IS: 456-2000. 

1.1.2.1. The contractor shall not be paid anything extra for admixture required for achieving desired 
workability without any change in specified water cement ratio for RCC/CC work. 

 
1.1.3. Grade of concrete: - The characteristic compressive strength of various grades of concrete shall be 

given as below: - 
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Sl.N
o. 

Grade / 
Designation 

Compressive 
strength on 
15cm cubes 
min 7days 
(N/mm2) 

Specified 
characteristic 
compressive 
strength at 28 
days (N/mm2) 

Minimum 
cement 
content 
(kg per 
cum) 

Maximum 
water 
cement 
ratio 

(i) M 25 As per Design 25 360 0.50 

(ii) M 30 As per Design 30 400 0.45 

(iii) M 35 As per Design 35 410 0.45 

 
1.1.3.1. The Concrete mix will be designed for minimum workability as specified in para 7 of IS-456-2000. 

Workability of Concrete (Unless otherwise specified elsewhere or as decided by Engineer- in-
charge. 

 

Placing Conditions Degree of 
Workability 

Slump (mm) 

(1) (2) (3) 

Lightly reinforced sections in, slabs, 
beams, walls columns 

Low 25-75 

Heavily reinforced section in slabs, 
beams, walls, columns 

Medium 50-100 

Pumped concrete Medium 75-100 

 
1.1.3.2. In the designation of concrete mix letter M refers to the mix and the number to the specified 

characteristic compressive strength of 15cm-Cube at 28 days expressed in N/mm2. 
 
1.1.3.3. It is specifically highlighted that in addition to the above requirements the maximum cement 

content for any grade shall be limited to 450kg/ cubic metre. 
 
1.1.3.4. The Minimum / Maximum cement content for design mix concrete shall be maintained as per the 

quantity mentioned above. Even in the case where the quantity of cement required is higher than 
the minimum specified above to achieve desired strength based on an approved mix design, 
nothing extra shall become payable to the contractor. In case of pile work, cement content will be 
as specified (Minimum 400kg/Cum of concrete). 

 
1.1.3.5. The concrete design mix with or without admixture will be carried out by the contractor through 

laboratories/ Test houses of repute as decided by EE/SE. 
 
1.1.3.6. The various ingredients for mix design/ laboratory tests shall be sent to the lab/ test houses 

through the Engineer in charge immediately after award of work and the samples of such 
aggregate sent shall be preserved at site by the department. The admixture if used by contractor 
shall be at his own cost without any extra payment. 

 
1.1.4. The Contractor shall submit the mix design report from any of above approved laboratories for 

approval of Engineer in charge within 30 days from the date of issue of letter of acceptance of the 
tender. No concreting shall be done until the mix design is approved. 

 
1.1.5. In case of change of source or characteristic properties of the ingredients used in the concrete mix 

during the work, a revised laboratory mix design report conducted at laboratory established at 
site shall be submitted by the contractor as per the direction of Engineer in charge. 
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1.1.6. Approval of Design Mix:- 

 
The mix design for a specified grade of concrete shall be done for a target mean compressive 
strength Tck = Fck +1.65s 

 
Where Fck = Characteristic Compressive Strength at 28 day 

 
 

s = Standard deviation which depends on degree of quality control. 
 

The degree of quality control for this work is “good” for which the standard deviation (s) 
obtained for different grades of concrete shall be as follows:- 
 
 

GRADE OF CONCRETE FOR ‘GOOD’ QUALITY OF CONTROL 

M – 25 5.3 

M  -30 6.0 

M –35 6.3 

 
 

1.1.6.1. Out of the six specimen of each set, three shall be tested at seven days and remaining three at 
28days. The preliminary tests at seven days are intended only to indicate the strength to be 
attained at 28days. 

 
1.1.6.2. All cost of mix designing and testing connected therewith including charges payable to the 

laboratory shall be borne by the contractor. 
 

1.1.7. Batching, Mixing, Transportation, Placing, and, Compaction: 
 

1.1.7.1. The Concrete shall be sourced from on site batching and mixing plant conforming to IS:4925 (also 
refer to para 15 of Additional Conditions), it shall have the facilities of presetting the quantity to 
be weighed with automatic cut off when the same is achieved. Transportation and placing of 
concrete shall be with transit mixes and concrete pump respectively or with tower cranes 
depending upon site condition and nothing extra shall be paid. In certain places/ location placing 
of concrete may be permitted manually. Accuracy of measurement shall be as specified is IS - 456-
2000. 

 
1.1.7.2. All other operations in concreting work like mixing, Slump, Laying/Placing of concrete, 

compaction, curing etc. not mentioned in this particular specification for Design Mix of Concrete 
shall be as per Revised CPWD Specification 2002 for CM, CC and RCC work, IS- 456-2000 and 
Additional/Special Condition forming part of this tender document. 

 
1.1.8. Preparation of Mixes As Per Approved Design Mix Conducting Confirmatory Test at Field Lab. 

 
1.1.8.1. The contractor shall make the cubes of trial mixes as per approved Mix design at site laboratory 

for all grades, in presence of Engineer in charge using sample of approved materials proposed to 
be used in the work prior to commencement of concreting and get them tested in his presence to 
this entire satisfaction for 7 days and 28 days. Test cubes shall be taken from trial mixes as follows. 
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1.1.8.2. For each mix, a set of six cubes shall be made from each of three consecutive batches.  Three 

cubes from each set of six shall be tested at age of 7 days and remaining three cubes at age of 28 
days. The cubes shall be made cured transported and tested strictly in accordance with 
specifications. The average strength of nine cubes at age of 28 days shall exceed the specified 
target mean strength for which design mix has been approved; the evaluation of test result will be 
done as per IS-456-2000. 

 
 
 

1.1.9. Work Strength Test- Test Specimen 
 

1.1.9.1. Work strength test shall be conducted in accordance with IS: 516 on random sampling. Each test 
shall be conducted on six specimens, three of which shall be tested at 7 days and remaining three 
at 28 days. Additional samples shall be prepared if required, as per direction of Engineer in charge 
for testing samples cured by accelerated method as described in IS: 9103. 

 
1.1.10. Test Result of Sample 

 
1.1.10.1. The test results to the sample shall be the average of the strength of three specimens. The 

individual variation shall not be more than +/-15 percent of the average. If more the test results of 
the sample are invalid. 90% of the total tests shall be done at the laboratory established at site by 
the contractor and remaining 10% in the laboratory of Central Designs Organization, CPWD or any 
other laboratory as directed by the Engineer in charge. 

 
1.1.11. Standard For Acceptance 

 
1.1.11.1. Standard of acceptance shall be same as specified in clause 16 of IS-456-2000 
 
1.1.11.2. In order to keep the floor finish as per architectural drawings and to provide required thickness of 

the flooring as per specification, the level of top surface of RCC shall be accordingly adjusted at 
the time of its centering, shuttering and casting for which nothing extra shall be paid to the 
contractor. 

 
1.1.12. Measurement:- As per CPWD specifications. 

 
1.1.13. Tolerance:- As per CPWD specifications. 

 
1.1.14. Rate:- The rate includes the cost of materials and labour involved in all the operations described 

above except for the cost of centering, shuttering and reinforcement, which will be paid 
separately.  

 
1.1.14.1. In case of actual average compressive, strength being less than specified strength which shall be 

governed by para ‘Standard of Acceptance’ as above, the rate payable shall be worked out 
accordingly on prorata basis. 

 
1.1.14.2. In case of rejection of concrete on account of unacceptable compressive strength, governed by para 

‘Standard of Acceptance’ as above, the work for which samples have failed shall be redone at the 
cost of contractors. However the Engineer in charge may order for additional tests (like cutting 
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cores, ultrasonic pulse velocity test, load test of structure or part of structure etc) to be carried 
out at the cost of contractor to ascertain if the portion of structure wherein concrete represented 
by the sample has been used, can be retained on the basis of results of individual or combination 
of these tests. The contractor shall take remedial measures necessary to retain the structure as 
approved by the Engineer in charge without any extra cost. However, for payment, the basis of 
rate payable to contractor shall be governed by the 28 days cube tests results and reduced rates 
shall be regulated in accordance with para 5.14.13 of Revised CPWD specification 2002 for C.M., 
C.C. and R.C.C. works. 

 
 

 
1.2. Treatment for roof surfaces: - 
  

For treatment of Roof Surfaces with integral cement based compound (Brick-coba), following 
specifications shall be applicable. This item shall be got executed from specialized agency to be got 
approved from Engineer-in-charge: - 
 

 
1.2.1.1. The bricks bats shall be from over burnt bricks. The proprietary water-proofing compound shall 

bear I.S.I. mark and shall conform to IS: 2645. Before execution of work water proofing compound 
has to be brought to and a certificate of its conforming to IS code should be produced. The 
proprietary water-proofing compound shall be added at the rate recommended by the specialist 
firm but not exceeding 3 percent by weight of cement. The Engineer in charge reserve the right to 
collect the random sample from material brought at site and get it tested from laboratory of his 
choice. The material which does not conform to the specification shall have to be removed 
forthwith by the contractor. 

 
1.2.1.2. The finished surface after water proofing treatment shall have minimum slope of 1 in 80. At no 

point shall the thickness of water proofing treatment be less than 65mm. 
 
 
1.2.1.3. While treatment of roof surface is done, it shall be ensured that the outlet drain-pipes have been 

fixed and mouths at the entrance have been eased and round off properly for easy flow of water. 
 
1.2.1.4. The surface where the water proofing is to be done shall be thoroughly cleaned with wire brushes. 

All loose scales mortar splashes etc. shall be removed and dusted off. The surface shall be treated 
with neat cement slurry admixed with proprietary water proof compound to penetrate into 
crevices and fill up all the pores in the surface. The cement slurry shall be applied at the junction 
of parapet and terrace slab including the vertical face of the parapet. 

 
1.2.1.5. After the slurry coat is laid, layer of over burnt brick bats shall be laid in cement mortar of mix as 

specified by specialist firm but not leaner than 1:5(1cement: 5coarse sand) admixed with 
proprietary water proofing compound to required gradient and joints filled to half the depth. The 
bricks bat layer shall be rounded at the junctions with the parapet and tapered towards top for a 
height of 300mm curing of this layer be done for 2 days. 

 
1.2.1.6. After curing the surfaces shall be applied with a coat of cement slurry admixed with proprietary 

water proofing compound. 
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1.2.1.7 Joints of bricks bat layer shall be filled fully with cement mortar of mix as specified by the 
specialist firm but not leaner than 1:5 (1cement:5 coarse sand)admixed with proprietary water 
proofing compound and finally top finished with average 20mm thick layers of cement mortar:1 :4 
(1cement:4 coarse sand) and finished smooth with cement slurry mixed with proprietary water 
proofing compound. The finished surface shall have marking of 300x300mm false squares to give 
the appearance of tiles. 

 
1.2.1.8 Curing of water proofing treatment shall be done for a minimum period of weeks by flooding the 

water by making kiaries etc. 
 
 
1.2.2 MEASUREMENTS:   The measurement shall be taken for plan area of terrace only. Length and breadth 

shall be measured correct to 1cm. And area shall be worked out to nearest 0.01sqm. No deduction in 
measurement shall be made for either opening or recesses for chimney, stacks roof lights and the like 
of area upto 0.01sqm not anything extra shall be paid for forming such openings. For similar areas 
exceeding 0.10 sqm, deduction will be made in measurements for full openings and nothing extra shall 
be paid for making such opening. 

 
 

1.2.3 Rates: The rate shall include the cost of all labour and materials involved the all operations described 
above. 

 
 
1.3 CHECK LIST FOR QUALITY ASSURANCE: For works with estimated cost Rs.10 Lakhs and above, quality 

Assurance Check list for Back Filling, Plain Cement Concrete, Shuttering, Reinforced Cement Concrete 
and Structural Steel fabrication as annexed shall form a part of the Tender Document. Compliance of 
this Quality Assurance Check List shall be before release of the payment. 
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LIST OF APPROVED MAKES FOR ELECTRICAL WORKS FOR OT AT THQH 

CHIRIYANKIZHU 

 

 

S.No. MATERIALS PREFERED MAKE 

1  LT UG cables Gloster / Havells / V-guard 

2 LT cable gland, lugs Comet / Dowell / Jainson 

3 MCBs, DBs, Industrial plugs Legrand / Schneider / Siemens / ABB 

4 Wiring cables Polycab / RR Kables / Finolex/ V-guard. 

5 Cat 6 UTP, telephone, co-axial cable Finolex / RR Kabel / Polycab / V- guard 

6 Modular Switches  
Legrand-Myrius / Carbtree-Verona / MK-Wraparound 

/ Havells-Pearlz 

7 PVC Conduit & accessories, Casing 

& capping 

Precision / Avon Plast / /Konseal / Balco 

8 Lamp Philips / Crompton / Bajaj / Osram 
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SAP VENDOR CREATION TEMPLATE 
 

Name of  Vendor / Supplier   

 
Address for Communication 

 

 
 
 
 
 
 
 
 
 

Phone Number   

Type of Organisation  Company / Partnership / Proprietor 

PAN Number [attach copies]   

TIN Number [attach copies]   

CST Number [attach copies]   

Service Tax Registration No [attach copies]   

Bank Details 
 
Name of Bank 
 

  

Account Number   

RTGS / NEFT [IFS] Code   

Branch Name & Address 

 

 
 
 
 
 
 

 
 

Name & Signature of Contractor 
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SL. NO ITEM 

 

 

AMOUNT (Rs.) 

 

 

1 CIVIL 

 

 

 

2 ELECTRICAL 

 

 

 

3 
AIR CONDITIONING WORKS  

 

 

 

GRAND TOTAL 
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Modernization of Operation Theatre at Taluk Hospital Chiriyinkeezhu 

  PART A CIVIL WORK         

  SUB HEAD I DISMANTLING 
& DEMOLISHING Qty  Unit 

Rate (in figures & 
words) 

Amount 

1 Demolishing brick work 
Manually/ by mechanical means 
including stacking of steel bars 
and disposal of unserviceable 
material within 50 metres as per 
the direction of Engineerin -
charge.In cement mortar  

5.79 Cum     

2 Dismantling old plaster or 
skirting raking out joints and 
cleaning the surface for plaster 
including disposal of rubbish to 
the dumping round within 50 
metres lead 

878.07 Sqm     

3 Demolishing RCC work 
manually / by mechanical 
means including stacking of 
steel bars and disposal of 
unserviceable material within 
50metres lead as per direction og 
Engineers in charge 

1.34 Cum     

4 Demolshing cement concrete 
manually / by mechanical 
meansincluding disposal of 
material within 50 metres  lead 
as per direction of Engineer in 
charge. 1:4:8 or leaner mix 

1.60 Cum     

5 Dismantling tile work in floors 
and roofs laid in cement mortar 
including stacking of serviceable 
material  within 50 metres 
lead.For thickness of tiles 10mm 
to 25 mm 

240.09 Sqm     
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6 Taking out CI cover with frame 
from RCC top slab  of man holes 
of various sizes including 
demolishing of RCC work 
manually/ by machine means 
and stacking of useful materials 
near the site and disposal of 
unserviceable materials into 
municipal dumps with in 50m 
lead as directed by the engineer 
in charge. 

15.00 Each     

7 Dismantling wooden/ other 
hard board ceiling or aluminium 
partition walls with door 
including stacking of serviceable 
materials and disposal of 
unserviceable materials within 
50 metres lead 

10.00 Sqm     

8 Dismantling indian closet 
including stacking of material 
within 50m lead. 5.00 Each     

9 Dismantling wash basine 
including stacking of material 
within 50m lead. 6.00 Each     

10 Dismantling PVC pipe 50mm 
dia including stacking of 
material within 50m lead: 

100.00 Rm     

11 Dismantling PVC pipe 110mm 
dia including stacking of 
material within 50m lead: 

150.00 Rm     



 

 - 131 - 

131 

12 Dismantling mosaic floorig laid 
in cement mortar including 
stacking of serviceable material 
and disposal of unserviceable 
material within 50 meters lead. 

120.00 Sqm     

13 Dismantling doors, windows 
and clerestory windows (steel or 
wood) shutter including  
chowkats, architrave, holdfasts 
etc complete and stacking within 
50metres lead: 
Of area 3 sq. metres and below 

9.00 each     

14 Demolishing mud phaska in 
terrracing including stacking of 
serviceable material with in 50 
meters lead. 

34.02 Cum     

  SUB HEAD II -EARTH WORK 
        

1 Earth work in excavation in 
foundation trenches or drains 
(not exceeding 1.5 m in width or 
10 sqm on plan) including 
dressing of sides and ramming 
of bottoms, lift upto 1.5 m, 
including getting out the 
excavated soil and disposal of 
surplus excavated soil as 
directed,with in a lead of 50 
m.All kinds of soil 

2.56 Cum     

2 Filling available excavated earth 
(excluding rock) in trenches, 
plinth, sides of foundations etc. 
in layers not exceeding 20 cm in 
depth :consolidating each 
deposited layer by ramming and 
watering,lead up to 50 m and lift 
upto 1.5m 

1.38 Cum     
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3 Earth filling with contractors 
own earth (excluding rock )in 
trenches,plinth sides of 
foundations etc in layers not 
exceeding 20 cm in 
depth,consolidating each 
deposited layer by ramming and 
watering lead upto 50m and lift 
upto 1.5m 

9.50 Cum     

  SUB HEAD III -CONCRETE 
WORK 

        

1 Providing and laying in position 
cement concrete of specified 
grade excluding the cost of 
centring and shuttering - All 
work upto plinth level.1:5:10 (1 
cement : 5 coarse sand : 10 
graded stone aggregate 40 mm 
nominal size) 

3.12 Cum     

2 Providing and laying in position 
cement concrete of specified 
grade excluding the cost of 
centring and shuttering - All 
work upto plinth level.1:2:4 (1 
cement:2coarse sand: 4 graded 
stone aggregate 20mm nominal 
size)  

0.41 Cum     

3 Making plinth protection 50mm 
thick of cement concrete 1:3:6 
(1cement:3coarse sand:6graded 
stone aggregate 20 mm nominal 
size) over 75mm bed of dry brick 
ballast 40mm nominal size wall 
rammed and consolidated and 
grouted with fine sand including 
finishing the top smooth. 

75.00 Sqm     

  SUB HEAD- IV- STONE 
WORK 
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1 Random Rubble Masonry with 
hard stone in foundation and 
plinth including leveling up 
with cement concrete 1:6:12(1 
cement : 6 coarse sand : 12 
graded stone aggregate  20mm 
nominal size) at plinth level with  
Cement mortar 1: 6(1 cement : 6 
coarse sand). 

5.40 Cum     

  SUB HEAD V- BRICK WORK 
        

1 Brick work with bricks of class 
designation 75  in superstructure 
above plinth level upto floor V 
level in all shapes and sizes in  
cement mortar 1:4 (1 cement: 4 
coarse sand)  

15.95 Cum     

2 Half brick masonry with bricks 
of class designation 50 in 
foundation and plinth in:Cement 
mortar 1:3 (1 cement : 3 coarse 
sand)  

45.90 Sqm     

3 Extra for providing and placing 
in position 2 nos 6mm dia MS 
bars at every third course of half 
brick masonary with FPS bricks 61.35 Sqm     

  SUB HEAD VI REINFORCED 
CEMENT CONCRETE WORK         

1 Reinforced cement concrete 
work in beams, suspended 
floors, roofs having slope upto 
15degree, landings, balconies, 
shelves, chajjas, lintels, bands, 
plain window sills, staircases 
and spiral stair cases upto floor 
V level including cost of 
centering, shuttering, finishing 
and excluding the cost of 
reinforcement in 1:1.5:3 (1 
cement: 1.5 coarse sand : 3 
graded stone aggregate 20mm 

2.82 Cum     
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nominal size) 

2 Reinforcement for R.C.C work 
including straightening, cutting, 
bending, placing in position and 
binding all completeThermo-
Mechanically Treated bars 

338.40 Kg     

  SUB HEAD VII - FINISHING 
        

1 12mm cement plaster of mix:1:4 
( 1 cement : 4 fine sand) 

62.80 Sqm     

2 15 mm cement plaster  on rough 
side of single or half brick wall 
of mix 1:6 (1 cement :6 Fine 
sand) 

76.22 Sqm     

3 20mm cement plaster of mix 1:6 
(1 cement :6 fine sand) 

50.00 Sqm     

4 6 mm cement plaster of mix 1:3 
(1 cement :3Fine sand) 

60.00 Sqm     

5 18mm cement plaster in two 
coats under layer 12mm thick 
cement plaster 1:5 (1 cement :5 
coarse sand) finished with a top 
layer 6mm thick cement plaster 
1:6 (1 cement :6 fine sand) 

320.00 Sqm     

6 Painting with plastic emulsion 
paint of Approved brand and 
manufacture to give an even 
shade .Two or more coat on new 
work - for ceiling. 

149.72 Sqm     
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7 Distempering with oil bound 
washable distemper of approved 
brand and manufacture to give 
an even shade. New work ( two 
or more coats ) over and 
including priming coat with 
cement primer 

779.46 Sqm     

8 Finishing weather proof exterior 
emulsion of approved 
brand(Apex or Equivalent)of 
required shade on new work 
(Two or more coat over and 
including priming coat with 
exterior wall primer ) 

382.60 Sqm     

9 Painting  with  synthetic  enamel  
paint  of  approved  brand  and 
manufacture of required colour 
to give an even shade:    Two or 
more coats on new work over an 
under coat of 
suitable shade with ordinary 
paint of approved brand and 
manufacture 

597.41 Sqm     

10 Pointing on stone work with 
cement mortar 1:3 (1 cement :3 
fine sand).Raised and cut 
pointing 

10.00 Sqm     

11 Removing dry or oil bound 
distemper ,water proofing 
cement paint and like by 
scrapping ,sand papering and 
prepairing surface smooth 
including necessary repairs to 
scratches etc complete  

1511.74 Sqm     

12 Finishing with Epoxy paint (two 
or more coats) at all locations 
prepared and applied as per 
manufacturer's specifications 
including appropriate priming 
coat,preparation of surface,etc, 
complete. On concrete work 

85.00 Sqm     
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  SUB HEAD VIII- FLOORING 
        

1 Providing and fixing 18 mm 
thick mirror polished, machine 
cut for kitchen platforms, vanity 
counters facias and fimilar 
locations of required size of 
approved shade, colour and 
texture laid over 20 mm thick 
base cement mortar 1:4 ( 1 
cement : 4 coarse sand ) with 
joints treated with white cement 
, mixed with matching pigment, 
epoxy touch ups, including 
rubbing, curing etc. complete at 
all levels.Granite black (over 0.5 
Sqm) 

14.04 Sqm     

2 Providing and laying  ceramic 
glazed  floor tiles of of approved 
make like 
JOHNSON,KAJARIA,NITCO, & 
SOMANY of 400mmx400mm 
size for toilets,kitchen area 
(7.5mm thickness or nearest size) 
of 1st quality conforming to IS 
15622 of approved make in all 
colours, shades, except white, 
ivory, grey, fume red brown laid 
on 20mm thick bed of cement 
mortar 1:4 (1 cement : 4 coarse 
sand) including pointing the 
joints with white cement and 
matching pigments etc complete. 

210.00 Sqm     
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3 Providing and laying Ceramic 
glazed tiles conforming to 
IS:13753 of minimum thickness 
5mm of approved make like 
JOHNSON,KAJARIA,,NITCO, 
& SOMANY make in all colours, 
shades except begundy,bottle 
green, black of any size as 
approved by Engineer in charge 
in skirting,risers of steps and 
dados over 12mm thick bed of  
Cement Mortar 1:3 (1Cement:3 
Coarse sand) and joining with 
grey cement slurry @ 3.3kg per 
sqm including  pointing the 
joints with white cement and 
matching pigment etc.complete. 
 300x200 mm or nearest size. 

216.92 Sqm     

4 Providing and laying  ceramic 
anti skid  floor tiles of of 
approved make like 
JOHNSON,KAJARIA,NITCO, & 
SOMANY of 400mmx400mm 
size for toilets,kitchen area 
(7.5mm thickness or nearest size) 
of 1st quality conforming to IS 
15622 of approved make in all 
colours, shades, except white, 
ivory, grey, fume red brown laid 
on 20mm thick bed of cement 
mortar 1:4 (1 cement : 4 coarse 
sand) including pointing the 
joints with white cement and 
matching pigments etc complete. 

25.00 sqm     

5 Providing and laying marble 
stone flooring  with 18mm thick 
marble stone (sample of marble 
shall be approved by the 
Engineer in Charge) over 20mm 
(average) thick base of cement 
mortar 1:4 (1 cement : 4 coarse 
sand) laid and jointed with grey 
cement slurry including rubbing 
and polishing complete with 
Agaria white marble 

12.60 Sqm     
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6 Providing and laying polished 
vitrified floor tiles of size 60 x 
60cm of thickness 10mm of M/s. 
Johnson or equivalent 
(Marbonite), Somany, Kajaria or 
equivalent in light colours and 
shades,with water absorption's 
less than 0.08% and conforming 
to IS:15622 ,laid on 20mm thick 
cement mortar 1:4 (1 cement: 4 
coarse sand) including grouting  
the joints with cement and 
matching pigments etc, complete 
as directed by the Engineer-in-
charge. 

56.25 Sqm     

7 Extra for providing edge 
moulding to 18mm thick marble 
counters, vanities etc,  including 
machine polishing to edge to 
give high gloss finish etc. 
complete as per design 
approved by Engineer in charge.  

        

a Granite work  

25.80 Rm     

8 Cement concrete flooring 1:2:4 (1 
cement : 2 coarse sand : 4 graded 
stone aggregate) finished with a 
floating coat of neat cement 
including cement slurry, but 
excluding the cost of nosing of 
steps etc. complete.40mm thick 
with 20mm nominal size stone 
aggregate. 

50.00 Sqm     

9 Chequrred precast cement 
concrete tiles 22mm thick in foot 
path & courtyard jointed with 
neat cement slurry mixed with 
pigment to match the shade of 
tiles including rubbing and 
cleaning etc . Complete on 
20mm thick cement mortar 1:4 
(1cement :4 course sand ). Dark 
shade using  ordinary cement. 

50.00 Sqm     
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10 Providing and fixing  Anti -
bacterial vitrified  tiles  of 
minimum thickness 7.5 mm of 
approved make , colour and 
size(60x30 cm) as approved by 
Engineer-in-Charge in  dados 
over 12 mm thick bed of Cement 
mortar 1:3 (1 Cement : 3 Coarse 
sand) and jointing with filler of 
epoxy grouting etc. complete.  

94.38 Sqm     

  SUB HEAD IX ALUMINIUM 
WORK 

        

1 Providing and fixing aluminium 
work for doors, windows 
ventilators and partitions with 
extrudede builtup standard 
tubular and other sections of 
approved make confiorming to 
IS 733 and IS 1285, anodised 
transparent or dyed to required 
shade according to 
IS:1868.(Minimum anodic 
coating of grade AC 15),fixed 
with rawl plugs and screws or 
with fixing clips or with 
expansion hold fasteners 
including necessary filling up of 
grace at junctions at top bottom 
and sides with required 
PVC/neoprene felt 
etc.Aluminium sections shall be 
smooth,rust free ,straight mitred 
and jointed mechanically 
wherever required including 
cleat angle,Aluminium snap 
beading for 
glazing/panelling,C.P. 
brass/stainless steel screws,all 
complete as per architectural 
dwawings and the directions of 
Engineer-in-charge.(Glazing and 
panelling to be paid for 
separately.)Powder coated 
aluminium(minimum thickness 
of powder coating 50micron) 
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a Fixed Portion 

127.24 kg 

 
 
 
 

  

  

b For shutters of doors, windows 
& ventilators including 
providing and fixing  stainless 
steel friction hinges and making 
provision for fixing of fittings 
wherever required (fittings shall 
be paid for separately).Powder 
coated aluminium(minimum 
thickness of powder coating 
50micron)  

197.79 Kg     

2 Providing  and  fixing  double 
action hydraulic floor spring of 
approved brand and 
manufacture IS: 6315 MARKED 
,hardwyn make (model 3000) or 
equivalent for doors including 
cost of cutting floors as required, 
embedding in floors and cover 
plates with brass pivot and 
single piece M S sheet outer box 
with slide plate etc. complete as 
per the direction of Engineer in 
charge   

        

  WITH STAINLESS STEEL 
COVER PLATE 

12.00 Each     
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3 Providing  and fixing 12 mm 
thick  prelaminated three  layer  
medium  density  (exterior 
grade) particle board  Grade I, 
Type II  conforming to IS : 12823  
bonded  with   phenol  
formaldehyde synthetic   resin,   
of   approved   brand  and 
manufacture in  panelling  fixed  
in  Aluminium doors,  windows  
shutters and  partition frames 
with  C.P  brass / stainless steel 
screws  etc. complete as  per 
architectural   drawings   and 
direction   of Engineer-in-charge 
:- 
 
Pre-laminated  particle board 
with decorative lamination on 
both sides. 

22.97 Sqm     

4 Providing   and  fixing  glazing  
in  aluminium doors    windows,   
ventilator   shutters   and 
partitions   etc.  with P.V.C / 
neoprene gasket etc.   complete.   
as  per   the  Architectural 
drawings  and  the  directions  of 
Engineer-in- charge. (Cost of 
aluminium  snap  beading shall 
be paid in basic item.) . 
        With  glass panes of 5.5 mm 
thickness (weight     not less than 
13.75 Kg/Square metre . 

36.83 Sqm     

5 Providing   and  fixing  glazing  
in  aluminium doors    windows,   
ventilator   shutters   and 
partitions   etc.  with P.V.C / 
neoprene gasket etc.   complete.   
as  per   the  Architectural 
drawings  and  the  directions  of 
Engineer-in- charge. (Cost of 
aluminium  snap  beading shall 
be paid in basic item.) .        With  
glass panes of 4 mm thickness 
(weight     not less than 10 
Kg/Square metre . 

18.92 Sqm     
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6 Providing and fixing IS : 3564 
marked Aluminium die cast 
body tubular type universal 
hydraulic door closer with 
necessary accessories and screws 
etc. complete. 

9.00 Each     

7 Providing and fixing stainless 
steel (SS 304 grade)adjustable 
friction window stays of 
approved quality with necessary 
stainless steel screws etc to the 
side hung windows asper 
direction of Engineer in charge. 
Complete. 

        

  205x19mm 

52.00 Each     

  SUB HEAD X - PVC WORK 
        

1 Providing and fixing factory 
made PVC door frame made of 
PVC extruded section having 
over all dimensions of 48x40mm 
(tolerance +1mm) with wall 
thickness 2.0mm+0.2mm, 
corners of the door frame to be  
mitred and joined by means of 
plastic/MS galvanized brackets 
and stainless steel screws. The 
hinge side vertical of the frames 
reinforced by galvanized MS 
tube of size 19x19mm and 
1mm+0.1mm wall thickness and 
3nos stainless steel hinges fixed 
to the frame complete charge. 
(Sintex,Plasopan duroplast,or 
Rajasree) 
 48x40x2.0mm thick PVC door 
frame 

8.40 Rm     
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2 Providing and fixing to existing 
door frames 24mm thick factory 
made PVC door shutters made 
of styles and rails of UPVC 
hollow section of size 59x24mm 
and wall thickness 2mm+0.2mm 
with inbuilt edging on both 
sides. The styles and rails mitred 
and joined at the corners by 
means of MS galvanized/plastic 
brackets of size 75x220mm 
having wall thickness 1.0mm 
and stainless steel screws. The 
styles of the shutter reinforced 
by inserting galvanized MS tube 
of size 20x20mm and 1mm 
+0.1mm wall thickness. The lock 
rail made up of ‘H’section, a 
UPVC hollow section of size 
100x24mm and 2mm+0.2mm 
wall thickness fixed to the 
shutter styles by means of 
plastic/galvanized MS ‘U’cleats. 
The shutter frame filled with a 
UPVC multi chambered single 
panel of size not less than 
620mm, having over all 
thickness of 20mm and 1mm 
+0.1mm wall thickness. The 
panels filled vertically and tie 
bar at two places by inserting 
horizontally 6mm galvanized 
MS rod and fastened with nuts 
and washers, complete. 
(Plasopan or Sintex , 
duroplast,Rajasree).24mm thick 
shutter 

4.20 Sqm     

  SUB HEAD -XI WOOD  
WORKS 

        

1 Providing wood work in frames 
of doors, windows, clerestory 
windows and other frames, 
wrought framed and fixed in 
position : 

0.38 Cum     
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2 Providing and fixing panelled or 
panelled and glazed shutters for 
doors, windows and clerestory 
windows including ISI marked 
black enamelled M.S butt hinges 
with necessary screws including, 
panelling etc as per the 
drawings and as directed by the 
Engineer-in-charge  with   
Second class teak wood      35 
mm thick shutters 

4.72 Sqm     

3 Providing and fixing glazed 
shutters for doors, windows and 
clerestory windows using 4 mm 
thick float glass panes including 
black enamelled ISI marked M.S 
butt hinges with necessary 
screws etc as per the drawings 
and as directed by the Engineer-
in-charge .Second class teak 
wood30-35 mm thick 

7.50 Sqm     

4 Providing and fixing M.S. grills 
of required pattern in frames of 
windows etc. with M.S. flats, 
square or round bars etc. all 
complete. 

168.75 Kg     

5 Providing and fixing chromium 
plated  brass 100 mm mortice 
latch and lock with 6 levers and 
a pair of lever handles with 
necessary screws etc. complete 
(best make of approved quality). 

14.00 Each     

6 Providing and fixing aluminium 
sliding door bolts ISI marked 
anodised ( anodic coating not 
less than grade AC 10 as per IS: 
1868) transparent or dyed to 
required colour or shade with 
nuts and screws etc. complete- 
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a 300x16mm 

15.00 Each     

7 Providing and fixing aluminium 
tower bolts ISI marked anodised 
(anodic coating not less than 
grade AC 10 as per IS : 1868 ) 
transparent or dyed to required 
colour or shade with necessary 
screws etc. complete : 

        

a 250x10 mm 

18.00 Each     

b 100x10 mm 

46.00 Each     

8 Providing and fixing aluminium 
handles ISI marked anodised 
(anodic coating not less than 
grade AC 10 as per IS : 1868) 
transparent or dyed to required 
colour or shade with necessary 
screws etc. complete : 

        

a 125 mm 

21.00 Each     

b 100mm 

21.00 Each     
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9 Providing and fixing aluminium 
hanging floor door stopper ISI 
marked anodised (anodic 
coating not less than grade AC 
10 as per IS : 1868)  transparent 
or dyed to required colour and 
shade with necessary screws etc. 
complete. 

21.00 Each     

10 Providing and fixing blind 
vertex at walls or ceiling of 
required height  with 3mm thick 
PVC strips of 5 cm or standard 
width as per manufaturers 
specification including all 
necessary fittings and fixtures 
and sliding arrangement. etc 
copmlete as per the direction of 
Engineer in charge.  

45.00 Sqm     

  SUB HEAD -XII- ROOFING         

1 12 mm cement plaster finished 
with a floating coat of neat 
cement of mix:1:4 (1 cement :4 
fine sand) 86.62 sqm     

2 Making khurras 45x45 cm with 
average minimum thickness of 5 
cm cement concrete 1:2:4 (1 
cement : 2 coarse sand : 4 graded 
stone aggregate   of 20   mm   
nominal   size)   over   P.V.C.   
sheet 1mx1mx400micron, 
finished with 12mm cement 
plaster 1:3 (1 cement :3 coarse 
sand) and a coat of neat cement 
rounding the edges and making 
and finishing the outlet 
complete. 

6.00 each     
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3 Providing and fixing on wall 
face unplasticised- Rigid PVC 
rain water pipes conforming to 
IS:13592 type A including 
jointing with seal ring 
conforming to IS:5382 leaving 
10mm gap for thermal 
expansion 
(i) Single socketed pipes – 
110mm diameter 

33.00 Rm     

4 Providing and fixing on wall 
face unplasticised-PVC moulded 
fittings/accessories for 
unplasticised-Rigid PVC  rain 
water pipes conforming to 
IS:13592 type A including 
jointing with seal ring 
conforming to IS:5382 leaving 
10mm gap for thermal 
expansion            

        

a 110mm diameter plain elbow 

12.00 each     

b 110mm dia offset 

15.00 each     

c 110mm diameter with door 
elbow 

20.00 each     
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d Shoe plain 110mm dia 

6.00 each     

5 Providing  and fixing 
unplasticised-P.V.C pipes clips 
of approved design to 
unplasticised-P.V.C rain  water 
pipes  by  means of 50 x 50 x 50 
mm hard  wood  plugs, screwed  
with M.S  screws of required 
length including  cutting  brick  
work and fixing in cement  
mortar 1 : 4 ( 1 cement : 4 coarse 
sand ) and  making good the 
walls etc. complete :- 110 mm 

diameter. 

18.00 each     

6 Steel work in built up tubular 
trusses including cutting 
,hoisting ,fixing in position and 
applying a priming coat of 
approved steel primer ,welded 
and bolted including special 
type washers etc complete. Hot 
finished welded type tubes. 

487.91 Kg     

7 Providing corrugated GS sheet 
roofing including 
vertical/curved surface fixed 
with polymer coated J or L 
hooks ,bolts and nuts 8mm 
diameter with bitumen and GI 
limpet washers filled with white 
lead and including a coat of 
approved steel primer and two 
coats of approved paint on over 
lapping of sheets complete (up 
to any pitch in 
horizontal/vertical or curved 
suface) exdcluding the cost of 
purlins ,rafters and trusses and 
including cutting to size and 
shape wherever required). 0.63 
mmm thick with zinc coating 

129.20 Sqm     
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not less than 275gm/Sqm 

8 Providing and fixing  false 
ceiling with PVC hollow sheet 
8mm thick incuding aluminium 
frames with all necessary fixture 
screws etc complete . As per the 
direction of engineer in charge  

95.00 Sqm     

  SUB HEAD XIII :   SANITARY 
INSTALLATIONS& WATER 
SUPPLY 

        

1 Providing and fixing  water 
closet squatting pan (Indian type 
WC pan ) with 100 mm sand  
cast  iron P or S  trap, 10 litres 
low  level P.V.C flushing cistern 
manually controlled  device ( 
handle lever ) conforming to IS: 
7231, Parrywarw/Hindware/ 
Seabird/Orient ( Coral)  with all 
fittings and fixtures complete 
including  cutting  and  making  
good the walls and floors 
wherever required :-  

        

  White Vitreous china Orissa  
pattern WC pan of size 580 x 440 
mm with  integral type  foot  
rests . 2.00 each     
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2 Providing  and  fixing  white  
vitreous   china pedestal  type 
water closet (European type 
W.C.pan)  with  seat and lid, 10  
litre  low  level  P.V.C. flushing  
cistern  with manually 
controlled  device ( handle lever 
), conforming to IS : 7231, 
Parryware / Hindware/ Seabrid 
/ Orient ( Coral ) with all  
fittings and fixtures  complete 
including  cutting and making  
good  the  walls  and  flors   
wherever required :-White 
Vitreous china Orissa  pattern 
WC pan of size 580 x 440 mm 
with  integral type  foot  rests . 

1.00 each     

3 Providing and fixing  wash 
basin with  C.I/M.S  brackets  
painted  white ,15 mm C.P  brass  
pillar taps,  Kingston / Gem / 
Techno /  Parko, 32 mm C.P 
brass waste  of  standard 
pattern, including painting of 
fittings  and brackets,  cutting 
and  making good the  walls 
wherever  required :- 

        

  Wash basin size 550x400mm 
with single 15mm C.P.brass  
pillar tap 5.00 each     

4 providing and fixing stainless 
steel AISI304(18/8) kitchen sink 
as per IS 13983 with CI bracket 
and stainless steel plug 40mm 
including painting of fittings 
and bracket cutting and making 
good the wall where ever 
required  

        

  kitchen sink with out drain 
board of size 510x1040 mm bowl 
depth 200mm 3.00 each     
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5 Providing and fixing 600 x 450 
mm bevelled edge mirror of  
superior glass (of approved 
quality) complete  with 6 mm  
thick  hard  board  ground fixed  
to  wooden  cleats with C.P brass 
screws and  washers complete . 

5.00 each     

6 Providing and fixing PTMT 
towel rail complete with 
brackets fixed to wooden cleats 
with CP brass screws with 
concealed fitting arrangement of 
approved quality colour and 
make (Prayag or equivalent).600 
mm long towel rail with total 
length of 645 mm, width 

10.00 Each     

7 Providing  and fixing P.V.C 
waste pipe for sink or  wash  
basin,  including  P.V.C waste 
fittings complete :- 

        

  Flexible pipe :-32 mm dia. 

7.00 each     

8 Providing and PTMT Soap Dish 
Holder having length of 138 
mm, breadth 102 mm, height of 
75 mm with concealed fitting 
arrangements, weighing not less 
than 110 gms ( Prayag or 
equivalent) 

10.00 Each     

9 Providing and fixing PVC pipe 
complete including 
cutting,chasing in walls and 
making good the walls etc 
complete.(10kg/cm2) 

        

a                 25mm PVC pipe 

80.00 Rm     
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b                 32mm PVC pipe 

90.00 Rm     

c                 40mm PVC pipe                      

100.00 Rm     

d                 50mm PVC pipe 

75.00 Each     

10 Providing and fixing single 
15mm CP brass pillar tap with 
elbow operated tap 1.00 Each     

11 Providing and fixing 
unplasticised rigid P.V.C 
pipe(pressure 4kg/cm2) in rain 
water pipe or in drainage lines 
including jointing all complete 

        

a 110mm dia 

100.00 Rm     

b 75mm dia 

150.00 Rm     

12 Providing and fixing T with 
access door in PVC pipe 
connection including all fittings 
and fixtures complete including 
cutting and making good the 
walls 
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a 110x110 (door) 

45.00 Each     

b 75 x 75 (door) 

45.00 Each     

13 Providing and fixing PVC elbow 
of required degree with access 
doors complete 

        

a 110mm dia 

40.00 Each     

b 75mm dia 

40.00 Each     

14 Providing and fixing single PVC  
plain junction of required degree  
complete         

a 75x75x75mm 

35.00 Each     

b 110x110x110mm 

35.00 Each     

15 Providing and fixing Air cowl  
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a 110mm dia 

10.00 Each     

16 Providing and fixing PVC plain 
Elbow  complete including 
cutting and making good the 
walls 

        

a              75mm  x 75mm 

20.00 Each     

b             110x110mm 

25.00 Each     

17 Providing and fixing Procelain 
Gully trap for the waste line 
with cement concrete in 1:4:8 
with necessary brick masonry 
around plastering with CM 1:4, 
12mm thick with neat cement 
flushing coat etc complete 
including providing RCC top 
slab with 1:2:4 mix 

15.00 Each     

18 Costructing silt pit 30x30 cm 
upto 60cm depth inside 
dimensions with  brick wall in 
cement mortar alround over 
foundation concrete 1:4:8 using 
40mm nominal size broken stone 
plastering with CM 1:3 ,12mm 
thick with neat cement floating 
coat etc complete including RCC 
top slab with 1:2:4 mix 

18.00 Each     
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19 Providing and fixing floor trap 
of PVC type design with 
screwed down or hinged 
gratting with or with out vent 
arm cvomplete,including cost of 
cutting and making good the 
walls and floors 10mm inlet and 
50mm outlet 

20.00 Each     

20 Providing  and fixing PTMT (an 
Engineering  thermo plastic ) 
(prayag or equivalent) grating of 
approved quality colour and 
make 150 mm nominal size 
square, 18 mm high 100mm dia 
of the inner of hinged round 
grating domed shapped with 31 
mm waste hole confirming to IS 
standards,  

20.00 Each     

21 Providing and  fixing C.P. brass 
long body  bib cock  of  
approved  quality  conforming 
to IS : standards and weighing 
not less than 690 grams:   15mm 
nominal bore 

2.00 each     

22 Providing  and  fixing  C.P. brass 
bib cock  of approved quality 
conforming to IS : 8931 :- 15 mm 
nominal bore 7.00 each     

23 Providing  and  fixing  C.P.  
brass  stop  cock (concealed) of 
standard design and  of 
approved make conforming to IS 
8931 :-15 mm nominal bore 

2.00 Each     

24 Providing  and   fixing   
unplasticised   P.V.C connection 
pipe  with  brass  unions :-  

        

a 20 mm nominal bore. 

5.00 each     
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25 Providing and fixing gun metal 
valve with C I wheel of 
approved quality (screwed end 
):- 

        

a 25mm dia nominal bore 

7.00 each     

b 40 mm dia nominal bore  

7.00 each     

26 Constructing  brick  masonry  
manhole  in cement mortar 1 : 4 
(1 cement : 4 coarse sand) R.C.C. 
top slab with 1 : 2 : 4  mix  ( 1 
cement : 2 coarse  sand : 4 
graded  stone  aggregate  20 mm 
nominal  size), foundation 
concrete 1 : 4 : 8 mix (1 cement : 
4 coarse  sand : 8  graded  stone 
aggregate 40 mm nominal size) 
inside plastering 12mm thick 
with cement mortar 1 : 3 (1 
cement : 3 coarse  sand) finished  
with  floating coat  of  neat  
cement and making channels in 
cement concrete 1: 2 : 4 (1  
cement : 2  coarse  sand : 4  
graded  stone aggregate  20 mm 
nominal size)  finished with a 
floating coat of neat cement  
complete  as per standard  
design Inside  size  90 x 80 cm   
and  45 cm  deep including  C.I. 
cover  with   frame ( light duty )  
455 x 610 mm  internal  
dimensions,     total  weight of 
cover and frame  to be not     less 
than 38 kg (weight of  cover 23 
kg and     weight of frame 15 
kg)With F.P.S bricks with class 

15.00 Each     
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designation.    

27 Extra  for  depth  for  manholes :-
With F.P.S bricks with class 
designation. 

7.50 m     

28 Constructing    soak pit   1.20 x 
1.20 x 1.20 m filled with 
brickbats including S.W. drain 
pipe 100 mm diameter and 1.20 
m long complete as per standard 
design.  

3.00 Each     

29 Providing and placing on terrace 
(at all floors levels)polythylene 
water storage tank ISI:12701 
marked with cover and suitable 
locking arrangement and 
making neccessary holes for 
inlet ,outlet and over flow pipe 
but with out fitting and base 
support for tank 

12000.00 ltr     

  TOTAL -  PART A 
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  PART B ELECTRICAL 
        

1 Supply of 1x28 watts, T5 
luminaire, Extruded alluminium 
body , decorative ultra slim 
fixture with diffuser, snap on 
installers and domestic 
electronic ballast suitable for T5 
FTL. Model no LHDF 11128032 
oh havells or eqivalent make 
such as Bajaj, GE, Crompton or 
Wipro. 

20.00 Each     

2 Supply of ceiling fan 1200 mm 
sweep, double ball bearing, 
approved colour and quality  
with original down 
rod,suspension shackle,canopy 
etc  with out regulator ( Govt: 
approved brands like Crompton, 
Bajaj, Havells  )  

10.00 Each     

3 Supply of exhaust  fan 300 mm 
sweep, Metal blades of 
approved colour and quality ( 
Govt: approved brands like 
Crompton, Bajaj, Havells, 
Almonard )  

4.00 Each     

4 Supply and fixing CFL bulb 15 
Watts: 
Supply and fixing Compact 
Fluroscent Lamp(CFL) Bulb 15 
watts  of approved quality&  
Make such as Bajaj/ Wipro/ 
crompton/ GE  

11.00 Each     

5 Supply of Surface / Pendent 
mounting type Fluroscent Tube 
Light Industrial Luminaire 
fittings pre wired wth electronic 
choke, starter etc, white powder 
coated CRCA sheet steel 
housing of model No IGP 1324 
HSB  2 x 36 W FTL  and separate 
industrial, stove enameled 
reflector cover attachment of 
Model No RSE 1224 ,  of 
Crompton or any other 

1.00 Each     
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equivalent make such as GE, 
Havells, Bajaj,Wipro, with 2x36 
watts FTL 

6 Supply of Surface / Recess 
mounting type, Decorative 
Mirror Optic Fluroscent Tube 
Light Luminaire fittings 2x36 W 
pre wired wth electronic choke, 
starter etc, white powder coated 
CRCA sheet steel housi, with 
bright anodised aluminium 
cross louvers and surface for 
false ceiling system  of model 
No.CRFG 1324 HSB of 
Crompton   or any other 
equivalent make such as GE, 
Havells, Bajaj, Wipro, Bajaj with 
2x36 watts FTL 

6.00 Each     

7 Supplying and fixing Decorative 
compact street light luminaire 
with Double CFL 2x18 watts, 
complete,  M.S Housing with 
clear acrylic cover and, of model 
No:SCE 13218  Paramount of 
Crompton make or any other 
equivalent make such as G.E, 
Bajaj, Wipro, Havels etc 
approved by Govt:,wiring with 
2x1.5 sq mm PVC insulated 
copper wire with suitable 
earthing using 1x1.5 sq mm 
copper wire,  lamp bracket 
fabricated out of suitable Size 
G.I pipe first quality, to suit the 
lamp fitting complete with CFL 
2x18  watts of approved make, 
testing and commissioning etc as 

6.00 Each     
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required. 

8 Supplying and fixing Bulk Head  
luminaire CFL 1x10 W, complete 
with glass cover and M.S 
galvanised wire guard, of model 
No ICBH 10 of crompton make 
or any other equivalent make 
such as G.E, Bajaj, Havels etc 
approved by Govt:,wiring with 
2x1.5 sq mm PVC insulated 
copper wire with suitable 
earthing using 1x1.5 sq mm 
copper wire, complete with 1x10 
W CFL  of approved make, 
testing and commissioning etc as 
required. 

2.00 Each     

9 S/F PVC holder: 
Supplying and fixing PVC 
batten / angle holder including 
connection etc as required. 10.00 Each     

10 S/F Aluminium reflector: 
 Supply and fixing Polished 
Alluminium reflector  on the 
PVC straight / angle batten 
holder etc complete as required. 

11.00 Each     
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11 S/L 10  SWG copper wire in 
ground: 
Supplying and laying/fixing 10 
SWG copper wire along with 
MV cales in ground/wall 
surface for conductor earth 
electrode, including soldering 
etc as required 

85.00 Rm     

12 Supply of Alluminium cable. 
Supply of the following sizes of 
Alluminium armoured PVC 
insulated, XLPE Power cable of 
1.1kV grade  to site including 
transporting  and stacking 
charges at work site.. 

        

a 4 x 6 Sq mm 

30.00 Rm     

b 4 x 16 Sq mm 

30.00 Rm     

c 3.5 x 25 Sq mm 

25.00 Rm     

13 S/F 63 A Metal Clad TPN SFU 
with HRC Fuses on  wall: 
Supply and fixing 63 A Metal 
clad TPN SFU with HRC Fuses, 
of ISI Certified reputable make 
mounted  on suitable angle iron 
frame work, giving connection, 
testing and commissioning etc 
complete as required. 

1.00 Each     
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14 Fabrication,Supply and 
Errection of Panel board. 
Fabrication, supply, conveyance, 
installation, testing and 
commissioning of floor 
mounting dust and vermin 
proof cubicle pattern metallic 
MV panel board of size 1.2x1.2M 
appoximate, up to 30 cm depth  
with  one  100 A SFU as in 
commer and 1 Nos 63 A , 2 Nos. 
32 A SFU all with HRC Fuses 
and  as out going and one space 
for 32 a fuse The board shall be 
fabricated incorporating all 
incoming and outgoing switches 
using 1.6 mm M.S. flat with 
necessary cable entry wire way 
boxes for all switches. 
Interconnections are to be done 
with rigid copper conductor / 
strip, bus bar using Aluminium 
strips of adequate size tinned at 
the point of contacts  sleeved 
with heat shrink sleeves and 
phase indication lamps and Volt 
meter 0-600v. All the doors shall 
be earthed using braided copper 
of approximate size.  
 
The board shall be painted with 
2 coats of synthetic enamel paint 
over a coat of zinchromate 
primer. The board shall conform 
to relevant ISS & IE rules and 
shall be installed as directed at 
site. The switch gears shall be of 
Govt. approved make such as 
Havells, standard, L&T, BCH or 
ABB 

1.00 Each     
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15 S/F Metering Panel with 100 A 
SFUl:Supplying, installation, 
testing and commissioning of 
surface, mounting Metring 
Pannel made out of sheet steel, 
painted with synthetic enamel 2 
coats over apriming coat, with 
provision for fitting KSEB 
Energy meter, fixing 3 Nos. 100 
amps re-wirable type porcelain 
fuse units, 1 No Neutral Link, 1 
No 100 A TPN SFU Rewirable 
type and earth bus , wiring with 
1x10 sq mm FR PVC Copper 
wire Single core cable etcas 
required. 

1.00 Each     

  MV Cable Laying on surface 
        

16 MV Cable Laying up to 25 Sq 
mm on surface. 
 Laying and fixing of one 
number PVC insulated and PVC 
sheathed / XLPE alluminium 
conductor cable of 1.1 kV grade 
of size not exceeding 25 Sq mm 
on surface as required. 

85.00 Rm     

  BRASS COMPRESSION 
GLAND         

17 Supply and making LV/MV 
cable End termination. 
Supply and making end 
termination with bras 
compression gland and 
alluminium lugs for following 
size of PVC insulated and PVC 
Sheathed / XLPE alluminium 
conductor cable of 1.1 kV grade 
as required. 

        

a 3.5 x 25 Sq mm 

2.00 Each     
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b 4 x 6 Sq mm 

2.00 Each     

c 4 x 16 Sq mm 

2.00 Each     

  COPPER WIRING IN PVC 
CONDUIT. 

        

18 Point wiring in PVC conduit, 
with Modular type  switch:                        
Wiring for light point/exhaust 
fan point/ call bell point with 
1.5 sq:mm FR PVC insulated 
copper conductor single core 
cable cable in surface/ recessed 
PVC conduit, with modular  
switch, modular plate, suitable 
size G.I. box and earthing the 
point with 1.5 sq:mm FR PVC 
insulated copper conductor 
single core cable etc as required. 

        

  Group C 

69.00 Point     

19 Twin control point wiring in 
PVC conduit, with modular 
type switch:   
Wiring for twin control light 
point with 1.5 sq:mm FR PVC 
insulated copper conductor 
single core cable in 
surface/recessed PVC conduit, 2 
way modular type switch, 
modular plate, suitable GI box 
and earthing the point with 1.5 
sq mm. FR PVC insulated 
copper conductor single core 
cable etc as required.  

2.00 Point     
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20 Power plg wiring in PVC 
conduit ( 2x4 sq mm ): 
Wiring for light/ power plug 
with 2x4 sq.mm FR PVC 
insulated copper conductor 
single core cable in surface/ 
recessed PVC coduit  along with 
1 No 4 sq mm FR PVC insulated 
copper conductor single core 
cable for loop earthing as 
required. 

330.00 Rm     

21 Circuit Sub main wiring in 
PVC Conduit: 
Wiring for circuit sub main 
wiring alongwith earthwire with 
the following sizes of PVC 
insulated copper conductor, 
single core cable in surface/ 
recessed PVC conduit as 
required. 

        

a 2x1.5 sq mm +1x1.5 sq. mm 
earth wire 

410.00 Rm     

b 2x2.5 sq mm +1x 2. 5 sq.mm 
earth wire 

150.00 Rm     

c 4x4 sq mm + 2x4 sq mm earth 
wire 

30.00 Rm     

d 4x10 sq mm + 2x10 sq mm earh 
wire 

35.00 Rm     

22  Wiring in existing conduit;                                                             
Supplying and drawing 
fpllowing sizes of FR PVC 
insulated copper conductor, 
single core cable in the existing 
surface recessed steel/ PVC 
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conduit as required. 

a 1x 1.5 sq mm 

30.00 Rm     

b 2x1.5 sq mm  

40.00 Rm     

23 Telephone wiring in existing 
conduit:                                              
Supplying and drawing 
following pair, 0.5 sq mm FR 
PVC insulated copper 
conductor, un armoured 
telephone cable in the existing 
surface/recessed steel/ PVC 
conduit. 

        

  2 Pair 

100.00 Rm     

24 T. V cable in  existing conduit:                                                     
Supplying and drawing co - 
axial TV cable RG-6 grade, 0.7 
mm solid copper conductor PE 
insulated, shielded with fine 
tinned copper braid and 
protected with PVC sheath in 
the existing surface/recessed 
steel/ PVC conduit as required. 

50.00 Rm     

  STEEL/PVC CONDUIT, 
METAL BOXES         

25 S/F PVC conduit: 
Supplying and fixing of 
following sizes of PVC conduit 
along with accessaries in 
surface/recess including cutting 
the wall and making good the 
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same in case of recessed conduit 
as required. 

a 20 mm 

100.00 Rm     

b 25 mm 

50.00 Rm     

26 S/F Modular type switch/ 
socket:                                                      
Supplying and fixing following 
modular switch/ socket on the 
existing modular plate & switch 
box including connections but 
excluding modular plate etc as 
required. 

        

a 15/16 amps switch 

2.00 Each     

b 3 pin 5/6 amps socket outlet 

1.00 Each     

c 6 pin 15/16 amps socket outlet 

2.00 Each     

d Telephone socket outlet 

3.00 Each     
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e TV antena socket outlet 

1.00 Each     

27  Supplying and fixing 
electronic fan regulator:                                        
Supplying and fixing stepped 
type electronic fan regulator on 
the existing odular plate and  
switch box excluding modular 
plate but including connections 
etc as required.  

13.00 Each     

28 S/F Modular type blanking 
plates:                                            
Supplying and fixing modular 
blanking plate on the existing 
modular plate & switch box 
excluding modular plate as 
required. 

30.00 Each     

29 S/F Modular boxes, base& 
cover plate:                                           
Supplying and fixing following 
size/ modules,GI box along with 
modular base, cover plate for 
modular switches in recess etc as 
required. 

        

a 1 or 2 module( 75 mmx75 mm) 

17.00 Each     

b 6 Module( 200 mmx75 mm ) 

2.00 Each     
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30  S/F light plug point modular 
type accessaries:                         
Supplying and fixing suitable 
size G. I box with modular plate 
and cover in front  on surface or 
in recess, including providing 
and fixing 3 pin 5/6 amps 
modular socket outlet and 5/6 
amps modular switch, 
connection,painting etc as 
required, (For light plugs to be 
used in non residential buildings 
}.  

17.00 Each     

31  S/F Power plug point with 
modular type switch:                            
Supplying and fixing suitable 
size G. I box with modular plate 
and cover in front on surface or 
in recess, including providing 
and fixing 6 pin 15/16& 5/6 
amps modular socket outlet and 
15/16 amps modular switch, 
connection,painting etc as 
required.  

8.00 Each     

32  S/F Ceiling rose:                                                                                
Supplying and fixing 3 pin , 5 
amps ceiling rose on the existing 
junction box / wooden block 
including connection etc as 
required. 

34.00 Each     

33 S/F call bell/buzzer: 
Supplying and fixing call bell / 
buzer suitable for D.C / A.C 
single phase, 230 volts, complete 
as required. 

2.00 Each     

34 ITC Fluroscent fitting directly 
on surface: 
Installation testing and 
commissioning of pre- wired, 
fluroscent fitting / compact  
fluroscent fitting of all types, 
complete with all accessories 
and tube etc. directly on ceiling 
/ wall, including connection 
with 1.5 sq mm FR PVC 

27.00 Each     
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insulated,copper conductor, 
single core cable and earthing 
etc as required. 

35 ITC Ceiling fan: 
Installation ,testing and 
commissioning of ceiling fan, 
including wiring the down rods 
of standard length { Up to 30 Cm 
} with 1.5 sq mm FR PVC 
insulated, copper conductor, 
single core cable as reqjired. 

10.00 Each     

36 Extra down rod 15 mm dia:                                                     
Supplying and fixing extra 
down rod of 10 Cm length G. I 
pipe, 15 mm dia, heavy guage 
including painting etc. as 
required ( Note: More than 5 Cm 
length shall be rounded to the 
nearest 10 Cm and 5 Cm or less 
shall be ignored) 

15.00 Each     

37 ITC Exhaust fan up to 450 mm 
sweep:                                                
Installation of exhaust fan up to 
450 mm sweep in the existing 
opening, including, making the 
hole to suit the size of the above 
fan, making good the damage, 
connection, testing , 
commissioning etc as required. 

4.00 Each     

  MCB DISTRIBUTION 
BOARDS         
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38 S/F TPMCB DB                                                                      
Supplying and fixing following 
way, three pole and neutral, 
sheet steel,MCB distributon 
board consumer unit, 415 volts, 
on surface/ recess, complete 
with tinned copper bus bar, 
neutral bus bar, earth bar, din 
bar,  detachable gland plate, 
inter connections, phosphatized 
and powder painted including 
earthing etc as required.(But 
with out MCB/RCCB/Isolator) 

        

  6 way ( 4+18 ),Double door, 
horizontal type 

1.00 Each     

  MCB's         

39 S/F 'C' series, MCB:                                                                   
Supplying and fixing 5 amps to 
32 amps rating, 240 Volts ' C ' 
series, miniature circuit breaker 
suitable for inductive load of the 
following poles in the existing 
MCB DB complete with 
connections, testing and 
commissioning etc as required. 

        

  Single pole 

8.00 Each     

40 S/f SP MCB blanking plate:                                          
Supplying and fixing single pole 
blanking plate in the existing 
MCB DB complete etc as 
required. 

22.00 Each     
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41  S/F FP MCB isolator:                                                                
Supplying and fixing following 
rating, four pole,415 Volts, 
isolator in the existing MCB DB 
complete with connections, 
testing and commissioning etc. 
as required. 

        

a 63 amps 

1.00 Each     

42 S/F FP RCCB: 
Supplying and fixing following 
rating,four pole,415 volts, 
residual current circuit breaker { 
RCCB }, having a sensitivity 
current up to 300 milli amperes 
in the existing MCB DB 
complete with connections, 
testing and commissioning etc. 
as required. 

        

a 25 amps 

1.00 Each     

b 63 amps 

1.00 Each     

43 S/F 20A SPN MCB industrial 
socket outlet:                                                     
Supplying and fixing 20 amps, 
240 Volts, SPN industril type, 
socket outlet, with 2 pole and 
earth, metal enclosed plug top 
along with 20 amps 'C' series, 
SP, MCB, in sheet steel 
enclosure, on surface or in 
recess, with chained metal cover 
for the socket outlet and 
complete with connections, 
testing and commissioning etc. 
as required. 

3.00 Each     
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44 Providing and fixing M.V. 
danger notice plate of 200 mm x 
150 mm, made out of mild steel, 
at least 2 mm thick, and vitreous 
enamelled white on both sides, 
and with inscription in single 
red colour on front side as 
required. 

1.00 Each     

  3.0 EARTHING         

45 G.I.Earth plate Electrode 
Earthing with G.I Earth plate 600 
mm x 600 mm x 6 mm thick 
including accessaries and 
providing masonry enclosure 
with cover plate having locking 
arrangement and watering pipe 
etc. ( but with out charcoal or 
coke and salt ) as directed. 

2.00 Set     

46 Salt / Charcoal for Plate Earth 
Electrode 
Extra for using salt and charcoal 
for G.I or Copper plate earth 
electrode as required 

2.00 Set     

47 S/L 8 SWG copper wire in 
ground:Supplying and laying 8 
SWG copper wire at 0.50 metre 
below ground level for 
conductor earth electrode, 
including soldering etc as 
required 

40.00 Rm     

  TOTAL -PART B 
        

  Part C- Air Conditioning Works 
        

1 Supplying 2 TR High wall 
mounting single phase SPLIT 
A/C Unit 2 Star rating Make 
Carrier/ Voltas/ Blue star 2.00 Each     



 

 - 174 - 

174 

2 Voltage stebilizer 5 kVA 

2.00 Each     

3 Supplying 1.5 TR High wall 
mounting single phase SPLIT 
A/C Unit 2 Star rating Make 
Carrier/ Voltas/ Blue star 

1.00 Each     

4 Voltage stebilizer 4 kVA 

1.00 Each     

5 Angle iron supporting unit for 
mounting Compressor  

3.00 Each     

6 Extra copper pipe in addition to 
the standard lengthn of 5 Mts 

10.00 Rm     

7 Installation charges 

3.00 Each     

  TOTAL -PART C 
        

  GRAND TOTAL - PART B 
+PART B+ PART C         
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