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HLL LIFECARE LIMITED 
  (A Government of India Enterprise) 

                   Plot No.1&2, Rubber Park , Valayanchirangara 
Ernakulam – 683556, Kerala, India 

Phn: 0484-2597200 
 

 
INVITATION FOR BIDS (IFB) 

 
IFB No  : HLL/IFC/CIVIL/SHOWALL/2026-27 

Date     : 06-07-2026 

Tender Fee:     Rs.590/-   (Bids submitted without EMD and Tender Fee will be rejected) 

EMD            :    Rs.5000/- 

HLL Lifecare Limited (HLL), a Government of India Enterprise is inviting tender for dismantling and rebuilding of 

show wall at HLL factory at Irapuram, Ernakulam. For the said project, sealed and super scribed bids are  invited 

from competent and experienced Contractors who are capable to do the following work meeting their 

requirements as per our tender. 

 

Sl.No Brief Description of Item/Work Qty 

1 
Dismantling and Re-building of show wall at HLL Factory at Irapuram, 

Ernakulam, Kerala as per Schedule of Work enclosed. 

As per Schedule of 

work 

 

2. The bid documents will be available up to 18.07.2026, 02.30 PM. The scheduled date for issue, receipt and 

opening of bids is as follows. 

 

 a) Date of issue of tender document           - 06-07-2026 onwards 

 b) Last date and time for receipt of bids - 13-07-2026, 02.30 PM. 

 c) Date and time of opening of bids   - 13-07-2026, 03.00 PM. 

 d) Address for communication, receipt and place of opening of bids: 

M (Purchase,Sales & stores) 

HLL Lifecare Ltd 
Irapuram Plant 
Plot No. 1&2  
Rubber Park,Irapuram 
Valayanchirangara P.O 
Ernakulam District,Pin- 683556 
Phone-0484- 2597200 
 E-mail: akhilmkumar@lifecarehll.com, ifchll@lifecarehll.com 

 

3. The completed and sealed bid documents should be submitted to the Manager (Purchase, Sales & stores), 

in the above address along with the EMD OF Rs.5000/-. The outer cover should bear the Enquiry No, closing 

date and General description of item tendered, and the words “DO NOT OPEN BEFORE” 02.30 PM on 

18.07.2026. EMD shall be submitted in the form of demand draft drawn from a nationalized bank in favor of 

HLL Lifecare Limited payable at Ernakulam or e-payment (through any of the UPI payment gateways) 

to the SBI Valayanchirangara bank account number of HLL Lifecare Irapuram, Account No. 

mailto:akhilmkumar@lifecarehll.com
mailto:ifchll@lifecarehll.com
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67266462046, IFSC Code: SBIN0070558. Bids received after due date and time will be rejected. Any bid 

not accompanied by EMD will  be rejected. 

4. MSE bidders who comes under Micro or small under the category services are exempted from paying tender 

fee and EMD. In addition, bidders who comes under SC/ST and Women MSE under category service are 

also exempted from paying EMD and Tender fee. Other category or non-MSE vendors who wish to 

participate should pay the Tender fees and EMS as specified in the tender. 

 

5. Bids will be opened in the presence of Bidders representative(s) who choose to attend on the specified date 
and time, at the office of HLL at the address given in Clause 2 (d) above.  

 
6. In the event of the date specified for bid receipt and opening being declared as a closed holiday for the above 

purchaser’s office, the due date for submission of bids and opening of bids will be the following working day 
at the appointed times. 

 
7. HLL may, at its discretion, extend this deadline for submission of bids by amending the Bid Documents or 

any other reasons, in which case all rights and obligations of HLL and Bidders previously subject to the 
deadline will thereafter be subject to the deadline as extended. 

 
8. HLL will not be held responsible for the postal delay, if any, in the delivery of the bidding document or the 

non-receipt of the same. Bids sent by Telex/Fax/Telegraph/E-mail will not be accepted.  
 
9. SSI/MSME units interested in availing exemption from payment of EMD should submit a valid copy of their 

registration certificate issued by the concerned DIC or NSIC / Udyam registration Certificate. But the Party 
has to provide Security deposit if Tender is awarded to them. 

 
10. The EMD amount of the unsuccessful bidders will be duly returned after completion of all tender 

processing formalities & award of the bid to the successful bidder. The successful bidder shall need 
to remit a security deposit (SD) amount of 5% of the total contract value (incl tax) or will be limited to a 
value of 200000/- to a maximum . If the SD amount is higher than the EMD collected initially during 
the bid submission, this amount of EMD shall be converted to SD so that the successful bidder need 
to remit only the balance amount towards SD. However, the entire amount of SD of the successful 
bidder will be released only after the successful completion of the work, as well as all tender closing 
formalities of the tenderer. 

 
11. The bidder will be disqualified if they have any record of poor performance such as abandoning the works, 

not properly completing the contract, inordinate delays in completion, litigation history, or financial failures 
etc. 

 
12. The Bid must include the following information; 

a. Enquiry No. 
b. Promised Delivery/Completion Schedule 
c. Price Schedule in Format for Quoting  
d. All other documents/certificate/information as specified in the bid document. 

 
13. In addition to the invitation for bids, the bidding documents include the following schedules. 

 
Schedule I - Conditions of Contract 
Schedule II - Forms and Declarations 
Schedule III - Schedule of Work 
 

14. The company reserves the right to club or split the items of works, change the qualifying criteria at their 
discretion and to reject or cancel the Invitation for bids without assigning any reason thereof. 
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SCHEDULE I 

CONDITIONS OF CONTRACT 

1. PRICE 

 
The basic rates quoted by the Bidder shall include cost of all materials and conveyance, labour charges; hire 

charges of plant and machinery, loading and unloading charges, insurance, Installation and commissioning 

charges, overheads, clearing of debris and all incidental charges etc for execution of the contract but excluding 

applicable GST for the work/service contract. 

 

Price quoted should be firm without any escalation till the order is completely executed. 

                         
2. TAXES/DUTIES/LEVIES 

 
The contractor shall be entirely responsible for all applicable taxes including GST, duties, license fees etc. 
incurred until successful completion of contract.   
 
3. ESCALATION 

 
The basic rates quoted by the Contractor in the contract documents shall be final and shall not be subjected to 

any change due to the increase in labour wages or inflation in the cost of materials or any other price variations 

due to any reason during the stipulated time period of the contract or during the extended time period of 

completion. 

 

4. COMPLETION TIME 

 
The items/Work as per the tender specifications shall be completed within 30 days from the date of notification 

of award/date of site clearance whichever is later. 

 

Time being the essence of the Contract, the work/delivery of items, stipulated should be strictly adhered to. Delay 

in delivery/non delivery/incompletion of the Specified Item/work will cause loss and/or damage to Purchaser.  

 
5. PAYMENT TERMS 

 
The contractor can submit running account bills during the work period and payment made as below:  
 

a) 80 % of the bill value will be paid on each running account bill submitted by the contractor.   
 

b) Balance 20% will be paid along with the final bill only after issue of Work Completion certificate by Engineer 
in Charge/Officer in Charge of HLL Lifecare Ltd.i 

 

 

The running account bills are to be submitted detailing the work description, quantity and rate as per the Work 

Order. Payment will be made against actual measurements recorded and certified jointly by HLL Engineer in 

charge and the Contractor’s representative. For supply of capital items, duly certified delivery challan/supporting 

documents such as Warranty Certificates etc. shall be enclosed along with bill. 
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The payment has to be made to the Contractor for the total value of the works done; at contract rates plus the 

applicable GST.  

 

Tax Deduction:  All statutory deductions like Income Tax (TDS), GST (TDS), Workers Welfare Fund, E.S.I., P.F. 

or any other government-imposed liabilities shall be borne by the Contractor (as applicable at the time of 

execution of job) and shall be deducted from each bill submitted by the Contractor. 

 

6. SECURITY DEPOSIT  

 

6.1 On receipt of notification of award, simultaneously with the execution of the contract, successful bidder shall 

furnish a Security deposit in the form of a Demand Draft from a nationalized bank drawn in favour of HLL 

Lifecare Limited payable at Ernakulam or e-payment (through any of the UPI payment gateways) to 

the SBI Valayanchirangara bank account number of HLL Lifecare Irapuram, Account No. 

67266462046, IFSC Code: SBIN0070558 for an amount equal to 5% of the total contract value or will be 

limited to a maximum value of 200000/- as Security Deposit for his faithful execution of contract. The 

Security deposit should be valid until successful completion of the contract and acceptance of the 

Equipment/works by the purchaser/owner and will be released after acceptance of the Equipment/works by 

the purchaser/owner. In case of a delay in the works the validity of security deposit shall be extended. 

 

6.2 Within 7 days of the receipt of notification of award from the purchaser/owner; the successful Bidder shall 

furnish the security deposit in the form of a Demand Draft or Bank Guarantee in the security deposit form 

to be sent along with the Notification of Award or through electronic payment. 

 

6.4 Failure of the successful Bidder to accept the notification of award or submission of security deposit within 

the timeframe shall constitute sufficient grounds for the annulment of the award and, in which even the 

purchaser/owner may make the award to the next lowest evaluated bidder or call for new bids. 

 

6.5 Forfeiture of Security Deposit: 

 

If the successful bidder / Contractor fails to supply the ordered material at the rate finalized or execute the 

work and / or supplies only part quantity / partially execute the work or fails to comply with the terms and 

conditions of the purchase order / work order the security deposit furnished will be forfeited / Bank Guarantee 

encashed. 

 

 

7. INDEMNIFICATION CLAUSE 

 

The Bidder shall indemnify and hold harmless the Owner/Purchaser from and against the below mentioned: 

i. All claims, demands, action, proceedings, losses, damages, liabilities, cost, charges, expenses or 

obligations that are occasioned or may occasion to HLL as a result of our non-payment of any statutory dues 

levied/leviable on the Contractor or the Contractor committing breach of any the rules, regulations, orders, 

directives, instructions that may be issued by any authority under various Labor Laws, PF, ESI Acts and all 

other applicable Laws/Acts/Rules or any other Statue or Laws for the time being in force 

 

ii. Any damages, loss or expenses due to or resulting from any negligence or breach of duty on our part or on 

the part of Sub-Contractor/s, if any, servants or agents of the Bidder.  
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iii. Claims, if any, of the employee or the Contractor and its Sub Contractor/s, under the Workmen’s 

Compensation Act, 1923 and Employer’s Liability Act 1938 or Various Labor Laws or any other Laws rules 

and regulations in force for the time being in India and any acts replacing and/or amending the same or any 

of the same as may be in force at the time and under any law in respect of injuries to persons or property 

arising out of and in the course  of the execution of the contract work and / or arising out of and in the course 

of employment of any workmen / employee. 

 
iv. Any non - compliance or improper compliance of statues, rules and regulations which are applicable to HLL 

and also to the Contractor and to the employees , in respect of (a) Employees’ Provident Fund and 

Miscellaneous Provision Act, 1952, (b) Employees State Insurance Act, 1948, © Contract Labor (R&A) Act, 

1970 (d) Minimum Wages Act, 1948 (e) Payment of Wages Act,1936 (f) Bonus Act, 1965 (g) Workmen’s 

Compensation Act, 1923 and / or any other laws which may become applicable in respect of the Contract/ 

Agreement between HLL and the Bidder. 

 

v. Any Act or omission by us or our Sub-contractor/s, if any, our /their servants or agents which may involve 

any loss, damages, liability, civil or criminal action. 

 

vi. To protect against all claims for damage caused due to non-obtaining of insurance policy during the project 

period. 

 

8. FORCE MAJEURE 

 

a. Neither the Contractor nor the Purchaser/Owner shall be considered in default in the performance of their 

obligations as per the Contract so long as such performance is prevented or delayed because of strikes, war, 

hostilities, revolution, civil commotion, epidemics, pandemics, accidents, fire, cyclone, flood or because of 

any law and order proclamation, regulation or ordinance of Government or subdivision thereof or because of 

any act of God.  The proof of existence of force majeure shall be provided by the party claiming it to the 

satisfaction of the other. 

 

b. The Contractor shall advise Purchaser/Owner initially by a Fax, followed by post, the beginning and end of 

any of the above causes of delay, failing which Purchaser/Owner shall not be liable to consider delays due 

to the above reasons.  Notice as stated above should be given even in case where only the Contractor’s bids 

are under the consideration of the Purchaser/Owner and no acceptance of the same has been given and 

detailed order issued. 

 

c. In the event of definite delay even if arising out of reasons due to force majeure, Purchaser/Owner shall have 

the right at their discretion to cancel the Order or part of the Order without any liability on their part to make 

any payment to the Contractor while reserving the right to claim refund of and any payment if advanced or 

paid to Contractor. 

 

9. DELAY IN WORK EXECUTION DUE TO REASONS BEYOND CONTRACTOR’S CONTROL 

 

a. Force majeure: If the execution of work is delayed due to force majeure, then Purchaser/Owner as per the 

affected period may extend the time period. 

 

b. In case work is delayed due to non-availability of stores supplied by Owner or any decision by Owner 

holding the progress of work, the contractor then upon any   such happening causing delay shall immediately 

but not later than 10 days, give notice thereof in writing to the Owner, but nevertheless use constantly his 
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best effort to prevent or make good delay. The Owner may in his discretion grant such extension of time 

as may appear reasonable to him and the same shall be communicated to the contractor in writing and shall 

be final and binding on him and the contractor shall be bound to complete the work within such extended 

time. 

 

10. CHANGE ORDERS (APPROVAL FOR VARIATIONS) 

 

10.1 Purchaser/Owner reserves the right to alter the Scope of Work (See Clause 10 and 30) and consequently 

the Contract Price shall be suitably adjusted for such changes by applying the approved rates. All change 

orders shall be issued by the Engineer-in-Charge and the onus shall be on the Contractor to obtain such 

prior written consent of the Engineer-in-Charge. 

 

10.2 There shall be an order in writing to execute the extra item of work duly signed by the Agreement Authority 

before its commencement. 

 

10.3  If the contractor finds, after examining the specifications and plans that extras are involved, he should give 

notice to the Engineer-in charge to this effect and shall proceed with the execution of the extra item only 

after receiving instructions in writing from Engineer-in charge and Agreement Authority. 

10.4  Extra items may be classified as new, additional, substituted or altered items, depending, on their relation 

or otherwise to the original item or items of work. 

 

The rates for extra items shall be worked out as below:- 

 

10.5  In the case of all extra items whether altered or substituted, for which similar items exist in the contract, 

the rates shall be derived from the original item by appropriate adjustment of cost of affected components.  

The percentage excess or deduction of the contract rate for the original item with reference to the estimated 

rate shall be applied in deriving the rates for such items. The Engineer in charge’s interpretation as to what 

is a similar class of work shall be final and binding on the Contractor. 

 

10.6  In the case of extra items, whether altered or substituted, for which similar items do not exist in the contract, 

the rates shall be arrived at on the basis of provision of standard data Book and schedule of rates of CPWD 

after applying the contractor’s quoted percentage above or below. 

 

10.7  In the case of extra items, whether additional altered or substituted, for which the rates cannot be derived 

from similar items in the contract, and only partly from similar items in the contract, and only partly from 

the CPWD rates, the rates for such part of items as are not covered in the schedule of rates shall be 

determined by the Project Management Consultant on the basis of the prevailing market rates giving due 

consideration to the analysis of the rate furnished by the Contractor with supporting documents, including 

contractor’s profit. For the other part of the items the rates can be derived from the recent schedule of rates 

of C.P.W.D. 

 

10.8  In the case of extra item whether additional, altered, substituted, for which the rates cannot be derived 

either from similar item of work in the contract or from the CPWD schedule of rates, the contractor shall 

within 14 days of the receipt of order to carry out the said extra item of work, communicate to the Project 

Management Consultant the rate which he proposes to claim for the item, supported by analysis of the rate 

claimed and the Project Management Consultant shall within one month thereafter, determine the rate on 

the basis or the market rate giving due consideration to the rate claimed by the contractor. 
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10.9 In all the above cases, the approved rates for extra, additional, altered or substituted items shall not exceed 

the rate which is arrived on the basis of the prevailing local market rates at the time of ordering or executing 

the extra item whichever is earlier. 

 

10.10 Wherever, the term “tender excess or tender deduction” appears, it shall mean the overall percentage 

variation of estimated cost and agreed amount of contract. 

 

10.11 The work mentioned above shall comprise the entire subsidiary and incidental items of works connected 

there within the same site as may be ordered to be done from time to time by the Consultant even though 

such works, may not be shown in the said drawings or described in the said specifications.  

 

10.12 Extra items/substituted items if any shall be executed by the Contractor at the rates arrived from the Delhi 

schedule of rates, and in case of non-availability in the Schedule of Rates, by local market rates duly 

certified by Purchaser/Owner subject to Technical Sanction/Revised Technical Sanction. The contractor 

shall take earnest steps to complete the work within the limit of the awarded value. If the value of work 

exceeds the awarded amount, prior sanction of competent authority shall be obtained and in such cases 

the revised estimate will be submitted by the contractor as per PWD norms for getting revised 

Administrative Sanction from the Client/consultant. 

 

10.13 Any additional work necessitated for proper completion as per the requirements of client shall be executed 

at additional amount in accordance with the DSR rates at the time of tender. The time of completion of 

work shall also be further extended according to the quantum of additional works to be executed. 

 

11.  LIQUIDATED DAMAGES FOR DELAYS 

 

If the work is not completed and handed over to the Purchaser/Owner within the time stipulated in the Order, 

Purchaser/Owner may at their option, either (1) recover from the Contractor liquidated damages at the rate 

of 0.5 % of the total contract value for every week of delay, subject to a maximum of 7.5 % of the total contract 

value, or (2) at the risk and cost of the Contractor and without prejudice to the other remedies/rights as per 

the Contract, terminate the order wholly or partially and complete it themselves or reassign it to other 

contractors. 

 

12. SCOPE OF SERVICES, SUPPLIES AND MATERIALS: 

 

The scope will include all services, supplies etc. for the satisfactory execution of the Contract except in so far as 

any of those are expressly excluded.  

 

13. SPECIAL INSTRUCTIONS 

13.1 The bidder shall visit the site before quoting for the work and also take their own assessments before 

quoting of bids.   

13.2 All pages of the bid, except for un-amended printed literature shall be signed by the  person or 

persons signing the bid. The seal of the company shall be stamped in all pages. 

13.3 Bids shall be made in English. The bid shall contain no interlineations, erasures or overwriting except as 

necessary to correct errors made by the Bidder, in which case such corrections shall be signed by the 

person or persons signing the bid.   
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13.4 To assist in the examination, evaluation and comparison of bids, the Owner may, at its discretion, ask the 

bidder for a clarification of its bid.  The request for clarification and the response shall be in writing and no 

change in the rate or substance of the bid shall be sought, offered or permitted. 

13.5 Arithmetical errors will be rectified on the following basis. If there is a discrepancy between  the unit 

price and the total price that is obtained by multiplying the unit price and quantity,  the unit price shall 

prevail and the total price shall be calculated.  If there is a discrepancy between the words and figures of 

unit price, the amount in words of unit price shall prevail. 

13.6 Prior to the detailed evaluation, the Owner will determine the substantial responsiveness  of each bid to 

the bidding documents.  For purposes of these clauses, a substantially responsive bid is one, which 

conforms to specifications and all the terms and conditions of  the bidding documents without material 

deviation. The Owner’s determination of a bid’s responsiveness is to be based on the contents of the bid 

itself without recourse to extrinsic evidence. 

13.7 The Owner’s determination as to the substantial responsiveness or otherwise of each bid or consideration 

of a minor informality or non-conformity or irregularity is final and  conclusive. 

13.8 The Owner reserves the right to negotiate with the lowest evaluated responsive bidder. 

13.9 The Owner will award the Contract to the successful Bidder whose bid has been determined to be 

substantially responsive and has been determined as the lowest evaluated bid provided further that the 

Bidder is determined to be qualified to perform the  Contract satisfactorily for the items offered. 

13.10 Prior to the expiration of the period of bid validity, the Owner will notify the successful Bidder in writing by 

or cable or telex or fax, to be confirmed in writing by post, that its bid has been accepted. The notification 

of award may be sent in the form of Letter of Intent and/or Work order. 

13.11 The signed acceptance of the notification of award by the Contractor will constitute a concluded contract. 

13.12 The work should be carried out without causing any inconvenience to the public and  shall ensure that 

no damages are caused to the existing machinery or any items in the site premises. 

13.13 During the execution of work, the contractor or authorized representative should be  present at site. 

13.14 All Materials, Equipment’s/ Tools required for the work should be arranged by the contractor and brought 

to site for the timely completion of the work. 

13.15 The materials used shall be as per specification and of good quality. 

13.16 The Contractor has to arrange necessary insurance coverage for the machine, workmen etc. deployed by 

him. He shall arrange all safety measures to protect his workmen and  also the properties of 

HLL/Hospital Building. The work site safety of all employees, their ESI, PF etc will have to be borne by the 

contractor. 

13.17 The work should be carried out in truly professional manner, neatly finished with proper line, level and 

plumb. Cleanliness and finishing of the job is of utmost importance. Hence the job should be done most 

carefully with best workmanship. For all finishing jobs samples should be approved from the 

Purchaser/Owner before completely executing the work. 
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13.18 The Purchaser/Owner should be immediately informed for any discrepancy in drawings, specifications and 

instructions in the execution of job before actual execution of particular item having discrepancy. 

13.19 Any item found to be having been executed with poor workmanship then the Contractor shall have to rectify 

/reconstruct the work as specified by Purchaser / Owner. No extra charge will be admissible in such case. 

If contractors fail to do so, the Purchaser / Owner reserved the right to rectify/reconstruct the work through 

some other agency at the expenses of Contractor. 

13.20 The schedule of activities as submitted by the Contractor shall have to be strictly adhered to. Regular 

progress reports shall have to be submitted by the Contractor giving all details for monitoring of the 

schedule. 

13.21 The Contractor shall make initial drawings/layouts (as per site conditions) and get it  approved by 

HLL before execution.  

13.22 Special care is to be taken for cleanliness of the site. After the end of day's work, the site should be cleaned 

immediately. 

13.23 The Contractor shall have to co-operate with the agencies executing other works in the same area. 

13.24 While executing the work, the Contractor shall ensure safety and security of the property of the 

Purchaser/Owner so as to avoid theft etc. 

13.25 Measurement & Payment terms:  

The method of measurement of completed work shall be in accordance with the standard measurement. Final 

Payment will be made on satisfactorily completion of work as per the order. Interim or running account bills shall 

be submitted by the contractor for the work executed on the basis of such recorded measurements in the format 

of HLL. All such interim payments shall be regarded as payment by way of advances against final payment only, 

and shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be rejected, removed, 

taken away and reconstructed or re-erected. Any certificate given by the officer relating to the work done or 

materials delivered forming part of such payment, may be modified, or corrected by any subsequent such 

certificate(s) or by the final certificate and shall not by itself be conclusive evident that any work or material so 

which it relates is /are in accordance with the contract and certificate. Any such interim payment, /any part there 

of shall not in any respect conclude, determine or affect in any way powers of the engineer in charge under the 

contract or any of such payment s be treated as final settlement and adjustment of accounts or in any way vary 

or affect the contract. 

13.26 The Quantity shown in the schedule is an approximate estimated quantity. No rate  revision will be 

entertained if the quantity increases/decreases due to the site condition while executing the work. 

13.27 During the execution of work, the contractor or authorized representative/s at least one person having 

technical qualification should be present at site.  

13.28 The contractor shall comply with by-laws and regulation of local and statutory authorities  having 

jurisdiction over the work and shall be responsible for payment of all statutory fees and other charges and 

the giving and receiving of all necessary notices and the Owner  shall be kept informed of the said 

compliances with by-laws, payment made, notices issued and received. All statutory payments shall be 

made by the Contractor and the same will be reimbursed by HLL on producing original challans/receipts. 
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13.29 Electrical 

 The work shall be carried out by a contractor holding valid licence issued by the State 

 Government/Competent Authority for carrying out installation work of all voltage classes  involved, under 

direct supervision of the persons holding valid certificates issued or  recognized by the state 

government/competent authority. 

13.30  General Conditions for capital items 

a. The equipment/items should be complete with all accessories and interconnections. 

b. The purchaser will be providing the required electrical supply to the equipment. All wiring requirements 

within the equipment are to be provided by the supplier as per standard. 

c. The equipment/items offered should be suitable for Indian electrical ratings as follows.  

Power supply: 200-230V, 50 Hz (Single Phase) or 400-440 V, 50 Hz (3 Phase) 

d. The suppliers should submit 3 copies of the following documents, relevant to their scope of supply, 

along with delivery & commissioning of the Unit : 

Relevant Test Certificates, Operation & Maintenance Manual, Installation Manual, Troubleshooting 

Manuals, Guarantee Certificate  

e. Any other related documents 

f. Any deviations from the bid documents shall be clearly indicated. 

g. The bid should be complete with all the relevant details. 

 
12.1 Final payment shall be paid only after clearing the site as per direction of Engineer-in- charge / Officer 

in charge. 

 
14. ENTIRETY OF THE AGREEMENT 

 

All of the terms agreed to between the Supplier / Contractor and Purchaser / Owner will be included in the 

Purchase / Work Order / Contract and no their communication, proposal or understanding, written, oral or implied, 

will be considered to be included in the Purchase / work Order / Contract or form part of the Contract between 

the Supplier/Contractor and Purchaser / owner unless specifically agreed to in that behalf in writing between 

Supplier/Contractor and Purchaser / owner. 

 

 

15. SETTLEMENT OF DISPUTES 

   

Arbitration shall not be a means of settlement of any dispute or claim arising out of the contract relating to the 

work. Any disputes or difference arising between the parties with respect to the performance of any part of this 

agreement or anything connected therewith, etc shall as far as possible be mutually settled by the process of 

dialog and negotiation. 

 

The Courts at Ernakulam alone shall have jurisdiction in respect of settlement of any matter arising out or in 

connection with the contract. 
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16. CORRESPONDANCE 

 

All correspondence relating to this Order including Invoice shall be in English, to: 

 

M (Purchase,Sales & stores) 

HLL Lifecare Ltd 
Irapuram Plant 
Plot No. 1&2  
Rubber Park,Irapuram 
Valayanchirangara P.O 
Ernakulam District,Pin- 683556 
Phone-0484- 2597200 
 E-mail: akhilmkumar@lifecarehll.com, ifchll@lifecarehll.com 

mailto:akhilmkumar@lifecarehll.com
mailto:ifchll@lifecarehll.com
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SCHEDULE II 
 

FORMS AND DECLARATIONS 
 

 

1. ACCEPTANCE FORM 

 
(To be submitted in the letter pad of the firm indicating full name and address, telephone & fax 

numbers etc.) 

 
From 

 
 
 
To 

 
M (Purchase,Sales & stores) 

HLL Lifecare Ltd 
Irapuram Plant 
Plot No. 1&2  
Rubber Park,Irapuram 
Valayanchirangara P.O 
Ernakulam District,Pin- 683556 
Phone-0484- 2597200 
 E-mail: akhilmkumar@lifecarehll.com, ifchll@lifecarehll.com 

 
 Name of Work: Maintenance Work at HLL Factory at Irapuram, Ernakulam, Kerala. – reg. 
 

Dear Sir, 

I / We, hereby offer to design / fabricate / supply / install / testing / validate / commission as detailed 

in schedule hereto or such portion thereof as you may specify in the acceptance of Bid at the price 

given in the price bid and agree to hold this offer open for one year from the date of bid opening 

prescribed by the Purchaser. I / We have understood the terms and conditions mentioned in the 

invitation for bid and Conditions of Contract furnished by you and have thoroughly examined the 

specifications quoted in the bid document hereto and are fully aware of the nature of the scope of 

work required and my / our offer is to comply strictly in accordance with the requirement and the 

terms and conditions mentioned above. 

 

We are hereby attesting all the pages of the tender document & submitting the same in proof of 

our acceptance of the terms of the tender. 
 
 

Yours faithfully, 
 
 
 
 

NAME & SIGNATURE OF THE BIDDER WITH SEAL 
 
 

mailto:akhilmkumar@lifecarehll.com
mailto:ifchll@lifecarehll.com
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SCHEDULE III 
 

Schedule of Work 
 

Dismantling and Re-building of show wall at HLL Factory at Irapuram, 
Ernakulam, Kerala 

 

Sl 

No 
Specification Quantity Unit 

1 

Demolishing R.C.C. work manually / by mechanical means 

including stacking of steel bars and disposal of unserviceable 

material within 50 metres lead as per direction of Engineer -

in-Charge. 

5 cum 

2 

Earth work in excavation by mechanical means (Hydraulic 

excavator) /manual means in foundation trenches or drains 

(not exceeding 1.5 m in width or 10 sqm on plan), including 

dressing of sides and ramming of bottoms, lift up to 1.5 m, 

including getting out the excavated soil and disposal of surplus 

excavated soil as directed, within a lead of 50 m.All kinds of 

soil 

6 cum 

3 

Filling available excavated earth (excluding rock) in trenches, 

plinth, sides of foundation etc. in layers not exceeding 20 cm 

in depth, consolidating each deposited layer by ramming and 

watering, lead up to 50 m and lift up to 1.5 m. 

5 cum 

4 

Reinforced cement concrete work in walls (any thickness), 

including attached pilasters, buttresses, plinth and string 

courses, fillets, columns, pillars, piers, abutments, posts and 

struts etc. up tot floor five level excluding cost of centering, 

shuttering, finishing and reinforcement :1:1.5:3( 1 cement : 1.5 

coarse sand : 3 graded stone aggregate 20 mm nominal size) 

7 cum 

5 

Steel reinforcement for R.C.C work including straightening, 

cutting, bending, placing in position and binding all complete 

above plinth level.Thermo - Mechanically Treated bars of 

grade Fe-500D or more 

700 kg 

6 

Centering and shuttering including strutting, etc. and removal 

of form for:Walls (any thickness) including attached pilasters, 

butteresses, plinth and string courses etc. 
70 sqm 

7 12 mm cement plaster of mix:1:4 ( 1 cement : 4 fine sand) 70 sqm 

8 

Finishing walls with Acrylic Smooth exterior paint of required 

shade:New work (Two or more coat applied @ 1.67 ltr/10 sqm 

over and including priming coat of exterior primer applied @ 

2.20 kg/10 sqm) 

60 sqm 
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9 

Providing and applying white cement based putty of average 

thickness 1 mm, of approved brand and manufacturer, over the 

plastered wall surface to prepare the surface even and smooth 

complete. 

60 sqm 

10 

Drilling suitable holes in reinforced or plain cement concrete 

with power driven drill machine to a minimum depth of 

100mm upto 200mm in RCC beams, lintels, columns and slabs 

to introduce steel bars for sunshades/balconies including 

fixing the steel bars in position using epoxy resin anchor grout 

of approved make but excluding the cost of reinforcement, all 

complete as per direction of Engineer-In-Charge.Upto and 

including 12mm dia 

30 Holes 
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PRICE BID 
 

Sub: Dismantling and Re-building of show wall at HLL Factory at Irapuram, Ernakulam, 

Kerala 

Sl 

No 
Specification 

Quantit

y 
Unit Rate  Amount  

1 

Demolishing R.C.C. work manually / by 

mechanical means including stacking of steel bars 

and disposal of unserviceable material with in 50 

metres lead as per direction of Engineer -in-

Charge. 

5 cum     

2 

Earth work in excavation by mechanical means 

(Hydraulic excavator) /manual means in 

foundation trenches or drains (not exceeding 1.5 m 

in width or 10 sqm on plan), including dressing of 

sides and ramming of bottoms, lift up to 1.5 m, 

including getting out the excavated soil and 

disposal of surplus excavated soil as directed, 

within a lead of 50 m.All kinds of soil 

6 cum     

3 

Filling available excavated earth (excluding rock) 

in trenches, plinth, sides of foundation etc. in 

layers not exceeding 20 cm in depth, consolidating 

each deposited layer by ramming and watering, 

lead up to 50 m and lift up to 1.5 m. 

5 cum     

4 

Reinforced cement concrete work in walls (any 

thickness), including attached pilasters, buttresses, 

plinth and string courses, fillets, columns, pillars, 

piers, abutments, posts and struts etc. up tot floor 

five level excluding cost of centering, shuttering, 

finishing and reinforcement :1:1.5:3( 1 cement : 

1.5 coarse sand : 3 graded stone aggregate 20 mm 

nominal size) 

7 cum     

5 

Steel reinforcement for R.C.C work including 

straightening, cutting, bending, placing in position 

and binding all complete above plinth 

level.Thermo - Mechanically Treated bars of grade 

Fe-500D or more 

700 kg     

6 

Centering and shuttering including strutting, etc. 

and removal of form for:Walls (any thickness) 

including attached pilasters, butteresses, plinth and 

string courses etc. 

70 sqm     

7 
12 mm cement plaster of mix:1:4 ( 1 cement : 4 

fine sand) 
70 sqm     

8 

Finishing walls with Acrylic Smooth exterior paint 

of required shade:New work (Two or more coat 

applied @ 1.67 ltr/10 sqm over and including 

priming coat of exterior primer applied @ 2.20 

kg/10 sqm) 

60 sqm     
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9 

Providing and applying white cement based putty 

of average thickness 1 mm, of approved brand and 

manufacturer, over the plastered wall surface to 

prepare the surface even and smooth complete. 

60 sqm     

10 

Drilling suitable holes in reinforced or plain 

cement concrete with power driven drill machine 

to a minimum depth of 100mm upto 200mm in 

RCC beams, lintels, columns and slabs to 

introduce steel bars for sunshades/balconies 

including fixing the steel bars in position using 

epoxy resin anchor grout of approved make but 

excluding the cost of reinforcement, all complete 

as per direction of Engineer-In-Charge.Upto and 

including 12mm dia 

30 
Hole

s 
    

  TOTAL         

  GST @ 18%         

  GRAND TOTAL         

 
 
 

 


