
HLL MEDIPARK LTD  Storm Water Drain and Culvert Works 

In Figures In Words

1 Excavation for roadwork in soil with hydraulic excavator of 0.9

cum bucket capacity including cutting and loading in tippers,

trimming bottom and side slopes, in accordance with

requirements of lines, grades and cross sections, and

transporting the suitable material to the embankment location

within all lifts and leads and disposal of unsuitable materials

including all leads and lifts as per the instruction of engineer in

charge

i) All kinds of Soil

Cum 11,493.00      

2 Excavation for roadway in ordinary rock with hydraulic

excavator of 0.9 cum bucket capacity including cutting and

loading in tippers, transporting the suitable material to the

embankment site within all lifts and lead including trimming

bottom and side slopes in accordance with requirements of

lines, grades and cross sections and disposal of unsuitable

material including all leads and lifts as per the instruction of

engineer in charge.

Cum 1,276.00        

3 Excavation for roadway in hard rock with controlled blasting by

drilling, blasting and breaking, trimming of bottom and side

slopes in accordance with requirements of lines, grades and

cross sections, loading and disposal of all materials including all

lead and lifts as per the instruction of engineer in charge  
Cum QRO
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4 Filling earth to required levels with approved materials obtained

from cutting, in layers not exceeding 15cm to 20cm in

compacted thickness, breaking clods, spreading, grading to

required slopes/levels, watering and compacting with power

roller to meet the required compaction as per detailed

specification, including removal of existing ground topsoil

containing organic matter, scarification and compaction of the

cleared surface etc., with all lift and lead, machinery charges,

material charges and labour chages including all etc., complete

and as directed by the engineer incharge. 

Cum 3,551.00        

5 Providing and laying in position cement concrete of specified

grade excluding the cost of centering and shuttering - All work

up to plinth level :

i) 1:3:6 (1 Cement : 3 coarse sand : 6 graded stone aggregate 40

mm nominal size) Cum 895.00           

6 Providing and laying in position specified grade of reinforced

cement concrete, excluding the cost of centering, shuttering,

finishing and reinforcement - All work up to plinth level :

i) 1:1.5:3 (1 cement : 1.5 coarse sand : 3 graded stone aggregate

20 mm nominal size) Cum         4,179.12 

7 Centering and shuttering including strutting, propping etc. and

removal of form for :
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i) Foundations, footings, bases of columns, etc. for mass concrete
Sqm 35,122.40      

8 Steel reinforcement for R.C.C. work including straightening,

cutting, bending, placing in position and binding all complete

upto plinth level.

i) Thermo-Mechanically Treated bars

Kg 208,232.00    

9 Providing, hoisting and fixing above plinth level up to floor five

level precast reinforced cement concrete work in string courses,

bands, copings, bed plates, anchor blocks, plain window sills

and the like, including the cost of required centering, shuttering

but, excluding cost of reinforcement, with 1:1.5:3 (1 cement :

1.5 coarse sand (zone-III) : 3 graded stone aggregate 20 mm

nominal size). For Storm Water Drain - Manhole Openings:

i) 1:1.5:3 (1 cement : 1.5 coarse sand : 3 graded stone aggregate

20 mm nominal size) - For Storm Water Drain - Manhole

Openings: Cum 107.00           
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10 Disposal of unsuitable Surplus Earth outside the proposed site,

location identified by the contractor and approved by the

engineer incharge, and contractor should take all the required

necessary approvals from the various department including all

leads and lifts and machinary charges and labour charges

complete etc., as per the detailed specification 

Cum 9,218.00        

Sub Total :
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