TENDER DOCUMENT

BASE FOR COMPACT ETP (CIVIL WORK)
AT
HLL FACTORY
IRAPURAM, ERNAKULAM, KERALA

R
v A

’
rr

HLL Lifecare Limited

(A Government of India Enterprise)
Plot No.1&2,Rubber Park , Valayanchirangara
Ernakulam — 683556, Kerala, India
Phn: 0484-2597200
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HLL LIFECARE LIMITED
(A Government of India Enterprise)
Plot No.1&2, Rubber Park , Valayanchirangara
Ernakulam — 683556, Kerala, India
Phn: 0484-2597200

INVITATION FOR BIDS (IFB)

IFB No : HLL/IFC/ CIVIL WORK/2026-27
Date : 24-04-2026

Tender Fee: Rs.590/- (Bids submitted without EMD and Tender Fee will be rejected)
EMD : Rs. 5000/-

HLL Lifecare Limited (HLL), a Government of India Enterprise is inviting tender for civil works for the
augmentation of HLL factory at Irapuram, Ernakulam. For the said project, sealed and super scribed bids are
invited from competent and experienced Suppliers/Contractors who are capable to do the following work
meeting their requirements as per our tender.

SI.No Brief Description of ltem/Work Qty
1 Base for Compact ETP (CIVIL WORK) at HLL Factory, Irapuram, | As per Scope of
Ernakulum. Kerala as per Scope of Work enclosed. work

2. The bid documents will be available up to 24.04.2026, 02.30 PM. The scheduled date for issue, receipt and
opening of bids is as follows.

a) Date of issue of tender document - 24-04-2026 onwards
b) Last date and time for receipt of bids - 02-05-2026, 03.00 PM.
¢) Date and time of opening of bids - 02-05-2026, 03.30 PM.

d) Address for communication, receipt and place of opening of bids:

M (Purchase,Sales & stores)

HLL Lifecare Ltd

Irapuram Plant

Plot No. 1&2

Rubber Park,lrapuram

Valayanchirangara P.O

Ernakulam District,Pin- 683556

Phone-0484- 2597200

E-mail: akhilmkumar@lifecarehll.com, ifchli@lifecarehll.com

3. The completed and sealed bid documents should be submitted to the Manager (Purchase, Sales & stores),
in the above address along with the EMD OF Rs.5000/. The outer cover should bear the Enquiry No, closing
date and General description of item tendered, and the words “DO NOT OPEN BEFORE” 03.00 PM on
02.05.2026. EMD shall be submitted in the form of demand draft drawn from a nationalized bank in favor of
HLL Lifecare Limited payable at Ernakulam or e-payment (through any of the UPI payment gateways)
to the SBI Valayanchirangara bank account number of HLL Lifecare Irapuram, Account No.
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10.

11.

12.

13.

67266462046, IFSC Code: SBINO070558. Bids received after due date and time will be rejected. Any bid
not accompanied by EMD will be rejected.

Bids will be opened in the presence of Bidders representative(s) who choose to attend on the specified date
and time, at the office of HLL at the address given in Clause 2 (d) above.

In the event of the date specified for bid receipt and opening being declared as a closed holiday for the above
purchaser’s office, the due date for submission of bids and opening of bids will be the following working day
at the appointed times.

HLL may, at its discretion, extend this deadline for submission of bids by amending the Bid Documents or
any other reasons, in which case all rights and obligations of HLL and Bidders previously subject to the
deadline will thereafter be subject to the deadline as extended.

HLL will not be held responsible for the postal delay, if any, in the delivery of the bidding document or the
non-receipt of the same. Bids sent by Telex/Fax/Telegraph/E-mail will not be accepted.

SSI/MSME units interested in availing exemption from payment of EMD should submit a valid copy of their
registration certificate issued by the concerned DIC or NSIC / Udyam registration Certificate. But the Party
has to provide Security deposit if Tender is awarded to them.

The EMD amount of the unsuccessful bidders will be duly returned after completion of all tender
processing formalities & award of the bid to the successful bidder. The successful bidder shall need
to remit a security deposit (SD) amount of 5% of the total contract value (incl tax) or will be limited to a
value of 200000/- to a maximum . If the SD amount is higher than the EMD collected initially during
the bid submission, this amount of EMD shall be converted to SD so that the successful bidder need
to remit only the balance amount towards SD. However, the entire amount of SD of the successful
bidder will be released only after the successful completion of the work, as well as all tender closing
formalities of the tenderer.

The bidder will be disqualified if they have any record of poor performance such as abandoning the works,
not properly completing the contract, inordinate delays in completion, litigation history, or financial failures
etc.

The Bid must include the following information;

a. Enquiry No.

b. Promised Delivery/Completion Schedule

c. Price Schedule in Format for Quoting

d. All other documents/certificate/information as specified in the bid document.

In addition to the invitation for bids, the bidding documents include the following schedules.

Schedule | - Conditions of Contract
Schedule Il - Forms and Declarations
Schedule Il - Schedule of Work

The company reserves the right to club or split the items of works, change the qualifying criteria at their
discretion and to reject or cancel the Invitation for bids without assigning any reason thereof.
M (Purchase, Sales & Stores)
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SCHEDULE |

CONDITIONS OF CONTRACT

1. PRICE

The basic rates quoted by the Bidder shall include cost of all materials and conveyance, labour charges; hire
charges of plant and machinery, loading and unloading charges, insurance, Installation and commissioning
charges, overheads, clearing of debris and all incidental charges etc for execution of the contract but excluding
applicable GST for the work/service contract.

Price quoted should be firm without any escalation till the order is completely executed.

2. TAXES/DUTIES/LEVIES

The contractor shall be entirely responsible for all applicable taxes including GST, duties, license fees etc.
incurred until successful completion of contract.

3. ESCALATION

The basic rates quoted by the Contractor in the contract documents shall be final and shall not be subjected to
any change due to the increase in labour wages or inflation in the cost of materials or any other price variations
due to any reason during the stipulated time period of the contract or during the extended time period of
completion.

4. COMPLETION TIME

The items/Work as per the tender specifications shall be completed within a period of 2 Weeks from the date of
notification of award/date of site clearance whichever is later.

Time being the essence of the Contract, the work/delivery of items, stipulated should be strictly adhered to. Delay
in delivery/non delivery/incompletion of the Specified Item/work will cause loss and/or damage to Purchaser.

5. PAYMENT TERMS
The contractor can submit two running account bills during the work period and payment made as below:
a) 80% of the hill value will be paid on each running account bill submitted by the contractor.

b) Balance 15% will be paid along with the final bill only after issue of Work Completion certificate by Engineer
in Charge/Officer in Charge of HLL Lifecare Ltd.

€) 5% amount of the Bill will be retained as retention money and will be released only after the Defect liability
period of 12 months. This amount may also be furnished in the form of Bank guarantee (including e-
Bank guarantee) from a commercial bank.

The running account bills are to be submitted detailing the work description, quantity and rate as per the Work
Order. Payment will be made against actual measurements recorded and certified jointly by HLL Engineer in
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charge and the Contractor’s representative. For supply of capital items, duly certified delivery challan/supporting
documents such as Warranty Certificates etc. shall be enclosed along with bill.

The payment has to be made to the Contractor for the total value of the works done; at contract rates plus the
applicable GST.

Tax Deduction: All statutory deductions like Income Tax (TDS), GST (TDS), Workers Welfare Fund, E.S.I., P.F.
or any other government-imposed liabilities shall be borne by the Contractor (as applicable at the time of
execution of job) and shall be deducted from each bill submitted by the Contractor.

6. SECURITY DEPOSIT

6.1 On receipt of notification of award, simultaneously with the execution of the contract, successful bidder shall
furnish a Security deposit in the form of a Demand Draft from a nationalized bank drawn in favour of HLL
Lifecare Limited payable at Ernakulam or e-payment (through any of the UPI payment gateways) to
the SBI Valayanchirangara bank account number of HLL Lifecare Irapuram, Account No.
67266462046, IFSC Code: SBIN0070558 for an amount equal to 5% of the total contract value or will be
limited to a maximum value of 200000/- as Security Deposit for his faithful execution of contract. The
Security deposit should be valid until successful completion of the contract and acceptance of the
Equipment/works by the purchaser/owner and will be released after acceptance of the Equipment/works by
the purchaser/owner. In case of a delay in the works the validity of security deposit shall be extended.

6.2 Within 7 days of the receipt of notification of award from the purchaser/owner; the successful Bidder shall
furnish the security deposit in the form of a Demand Draft or Bank Guarantee in the security deposit form
to be sent along with the Notification of Award or through electronic payment.

6.4 Failure of the successful Bidder to accept the notification of award or submission of security deposit within
the timeframe shall constitute sufficient grounds for the annulment of the award and, in which even the

purchaser/owner may make the award to the next lowest evaluated bidder or call for new bids.

6.5 Forfeiture of Security Deposit:

If the successful bidder / Contractor fails to supply the ordered material at the rate finalized or execute the
work and / or supplies only part quantity / partially execute the work or fails to comply with the terms and
conditions of the purchase order / work order the security deposit furnished will be forfeited / Bank Guarantee
encashed.

7. INDEMNIFICATION CLAUSE

The Bidder shall indemnify and hold harmless the Owner/Purchaser from and against the below mentioned:

i. All claims, demands, action, proceedings, losses, damages, liabilities, cost, charges, expenses or
obligations that are occasioned or may occasion to HLL as a result of our non-payment of any statutory dues
levied/leviable on the Contractor or the Contractor committing breach of any the rules, regulations, orders,
directives, instructions that may be issued by any authority under various Labor Laws, PF, ESI Acts and all
other applicable Laws/Acts/Rules or any other Statue or Laws for the time being in force
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Vi,

Any damages, loss or expenses due to or resulting from any negligence or breach of duty on our part or on
the part of Sub-Contractor/s, if any, servants or agents of the Bidder.

Claims, if any, of the employee or the Contractor and its Sub Contractor/s, under the Workmen'’s
Compensation Act, 1923 and Employer’s Liability Act 1938 or Various Labor Laws or any other Laws rules
and regulations in force for the time being in India and any acts replacing and/or amending the same or any
of the same as may be in force at the time and under any law in respect of injuries to persons or property
arising out of and in the course of the execution of the contract work and / or arising out of and in the course
of employment of any workmen / employee.

Any non - compliance or improper compliance of statues, rules and regulations which are applicable to HLL
and also to the Contractor and to the employees , in respect of (a) Employees’ Provident Fund and
Miscellaneous Provision Act, 1952, (b) Employees State Insurance Act, 1948, © Contract Labor (R&A) Act,
1970 (d) Minimum Wages Act, 1948 (e) Payment of Wages Act,1936 (f) Bonus Act, 1965 (g) Workmen’s
Compensation Act, 1923 and / or any other laws which may become applicable in respect of the Contract/
Agreement between HLL and the Bidder.

Any Act or omission by us or our Sub-contractor/s, if any, our /their servants or agents which may involve
any loss, damages, liability, civil or criminal action.

To protect against all claims for damage caused due to non-obtaining of insurance policy during the project
period.

FORCE MAJEURE

Neither the Contractor nor the Purchaser/Owner shall be considered in default in the performance of their
obligations as per the Contract so long as such performance is prevented or delayed because of strikes, war,
hostilities, revolution, civil commotion, epidemics, pandemics, accidents, fire, cyclone, flood or because of
any law and order proclamation, regulation or ordinance of Government or subdivision thereof or because of
any act of God. The proof of existence of force majeure shall be provided by the party claiming it to the
satisfaction of the other.

The Contractor shall advise Purchaser/Owner initially by a Fax, followed by post, the beginning and end of
any of the above causes of delay, failing which Purchaser/Owner shall not be liable to consider delays due
to the above reasons. Notice as stated above should be given even in case where only the Contractor’s bids
are under the consideration of the Purchaser/Owner and no acceptance of the same has been given and
detailed order issued.

c. In the event of definite delay even if arising out of reasons due to force majeure, Purchaser/Owner shall have

9.

the right at their discretion to cancel the Order or part of the Order without any liability on their part to make
any payment to the Contractor while reserving the right to claim refund of and any payment if advanced or
paid to Contractor.

DELAY IN WORK EXECUTION DUE TO REASONS BEYOND CONTRACTOR’S CONTROL

a. Force majeure: If the execution of work is delayed due to force majeure, then Purchaser/Owner as per the

affected period may extend the time period.
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b.

In case work is delayed due to non-availability of stores supplied by Owner or any decision by Owner
holding the progress of work, the contractor then upon any such happening causing delay shall immediately
but not later than 10 days, give notice thereof in writing to the Owner, but nevertheless use constantly his
best effort to prevent or make good delay. The Owner may in his discretion grant such extension of time
as may appear reasonable to him and the same shall be communicated to the contractor in writing and shall
be final and binding on him and the contractor shall be bound to complete the work within such extended
time.

10. CHANGE ORDERS (APPROVAL FOR VARIATIONS)

10.1

10.2

10.3

10.4

10.5

10.6

10.7

10.8

Purchaser/Owner reserves the right to alter the Scope of Work (See Clause 10 and 30) and consequently
the Contract Price shall be suitably adjusted for such changes by applying the approved rates. All change
orders shall be issued by the Engineer-in-Charge and the onus shall be on the Contractor to obtain such
prior written consent of the Engineer-in-Charge.

There shall be an order in writing to execute the extra item of work duly signed by the Agreement Authority
before its commencement.

If the contractor finds, after examining the specifications and plans that extras are involved, he should give
notice to the Engineer-in charge to this effect and shall proceed with the execution of the extra item only
after receiving instructions in writing from Engineer-in charge and Agreement Authority.

Extra items may be classified as new, additional, substituted or altered items, depending, on their relation
or otherwise to the original item or items of work.

The rates for extra items shall be worked out as below:-

In the case of all extra items whether altered or substituted, for which similar items exist in the contract,
the rates shall be derived from the original item by appropriate adjustment of cost of affected components.
The percentage excess or deduction of the contract rate for the original item with reference to the estimated
rate shall be applied in deriving the rates for such items. The Engineer in charge’s interpretation as to what
is a similar class of work shall be final and binding on the Contractor.

In the case of extra items, whether altered or substituted, for which similar items do not exist in the contract,
the rates shall be arrived at on the basis of provision of standard data Book and schedule of rates of CPWD
after applying the contractor’s quoted percentage above or below.

In the case of extra items, whether additional altered or substituted, for which the rates cannot be derived
from similar items in the contract, and only partly from similar items in the contract, and only partly from
the CPWD rates, the rates for such part of items as are not covered in the schedule of rates shall be
determined by the Project Management Consultant on the basis of the prevailing market rates giving due
consideration to the analysis of the rate furnished by the Contractor with supporting documents, including
contractor’s profit. For the other part of the items the rates can be derived from the recent schedule of rates
of C.P.W.D.

In the case of extra item whether additional, altered, substituted, for which the rates cannot be derived
either from similar item of work in the contract or from the CPWD schedule of rates, the contractor shall
within 14 days of the receipt of order to carry out the said extra item of work, communicate to the Project
Management Consultant the rate which he proposes to claim for the item, supported by analysis of the rate
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claimed and the Project Management Consultant shall within one month thereafter, determine the rate on

the basis or the market rate giving due consideration to the rate claimed by the contractor.

10.9 In all the above cases, the approved rates for extra, additional, altered or substituted items shall not exceed
the rate which is arrived on the basis of the prevailing local market rates at the time of ordering or executing
the extra item whichever is earlier.

10.10 Wherever, the term “tender excess or tender deduction” appears, it shall mean the overall percentage
variation of estimated cost and agreed amount of contract.

10.11 The work mentioned above shall comprise the entire subsidiary and incidental items of works connected
there within the same site as may be ordered to be done from time to time by the Consultant even though
such works, may not be shown in the said drawings or described in the said specifications.

10.12 Extra items/substituted items if any shall be executed by the Contractor at the rates arrived from the Delhi
schedule of rates, and in case of non-availability in the Schedule of Rates, by local market rates duly
certified by Purchaser/Owner subject to Technical Sanction/Revised Technical Sanction. The contractor
shall take earnest steps to complete the work within the limit of the awarded value. If the value of work
exceeds the awarded amount, prior sanction of competent authority shall be obtained and in such cases
the revised estimate will be submitted by the contractor as per PWD norms for getting revised
Administrative Sanction from the Client/consultant.

10.13 Any additional work necessitated for proper completion as per the requirements of client shall be executed
at additional amount in accordance with the DSR rates at the time of tender. The time of completion of
work shall also be further extended according to the quantum of additional works to be executed.

11. LIQUIDATED DAMAGES FOR DELAYS

If the work is not completed and handed over to the Purchaser/Owner within the time stipulated in the Order,
Purchaser/Owner may at their option, either (1) recover from the Contractor liquidated damages at the rate
of 0.5 % of the total contract value for every week of delay, subject to a maximum of 7.5 % of the total contract
value, or (2) at the risk and cost of the Contractor and without prejudice to the other remedies/rights as per
the Contract, terminate the order wholly or partially and complete it themselves or reassign it to other
contractors.

12. SCOPE OF SERVICES, SUPPLIES AND MATERIALS:

The scope will include all services, supplies etc. for the satisfactory execution of the Contract except in so far as
any of those are expressly excluded.

13. SPECIAL INSTRUCTIONS

13.1 The bidder shall visit the site before quoting for the work and also take their own assessments before
quoting of bids.

13.2 All pages of the bid, except for un-amended printed literature shall be signed by the person or
persons signing the bid. The seal of the company shall be stamped in all pages.
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13.3 Bids shall be made in English. The bid shall contain no interlineations, erasures or overwriting except as

necessary to correct errors made by the Bidder, in which case such corrections shall be signed by the
person or persons signing the bid.

13.4 To assist in the examination, evaluation and comparison of bids, the Owner may, at its discretion, ask the
bidder for a clarification of its bid. The request for clarification and the response shall be in writing and no
change in the rate or substance of the bid shall be sought, offered or permitted.

13.5 Arithmetical errors will be rectified on the following basis. If there is a discrepancy between the  unit
price and the total price that is obtained by multiplying the unit price and quantity, the unit price shall
prevail and the total price shall be calculated. If there is a discrepancy between the words and figures of
unit price, the amount in words of unit price shall prevail.

13.6 Prior to the detailed evaluation, the Owner will determine the substantial responsiveness of each bid to
the bidding documents. For purposes of these clauses, a substantially responsive bid is one, which
conforms to specifications and all the terms and conditions of  the bidding documents without material
deviation. The Owner’s determination of a bid’s responsiveness is to be based on the contents of the bid
itself without recourse to extrinsic evidence.

13.7 The Owner’s determination as to the substantial responsiveness or otherwise of each bid or consideration
of a minor informality or non-conformity or irregularity is final and conclusive.

13.8 The Owner reserves the right to negotiate with the lowest evaluated responsive bidder.

13.9 The Owner will award the Contract to the successful Bidder whose bid has been determined to be
substantially responsive and has been determined as the lowest evaluated bid provided further that the
Bidder is determined to be qualified to perform the  Contract satisfactorily for the items offered.

13.10Prior to the expiration of the period of bid validity, the Owner will notify the successful Bidder in writing by
or cable or telex or fax, to be confirmed in writing by post, that its bid has been accepted. The notification
of award may be sent in the form of Letter of Intent and/or Work order.

13.11The signed acceptance of the notification of award by the Contractor will constitute a concluded contract.

13.12The work should be carried out without causing any inconvenience to the public and shall ensure that
no damages are caused to the existing machinery or any items in the site premises.

13.13During the execution of work, the contractor or authorized representative should be present at site.

13.14All Materials, Equipment’s/ Tools required for the work should be arranged by the contractor and brought
to site for the timely completion of the work.

13.15The materials used shall be as per specification and of good quality.

13.16The Contractor has to arrange necessary insurance coverage for the machine, workmen etc. deployed by

him. He shall arrange all safety measures to protect his workmen and also the properties of
HLL/Hospital Building. The work site safety of all employees, their ESI, PF etc will have to be borne by the
contractor.

13.17The work should be carried out in truly professional manner, neatly finished with proper line, level and
plumb. Cleanliness and finishing of the job is of utmost importance. Hence the job should be done most

S
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carefully with best workmanship. For all finishing jobs samples should be approved from the

Purchaser/Owner before completely executing the work.

13.18The Purchaser/Owner should be immediately informed for any discrepancy in drawings, specifications and
instructions in the execution of job before actual execution of particular item having discrepancy.

13.19Any item found to be having been executed with poor workmanship then the Contractor shall have to rectify
/reconstruct the work as specified by Purchaser / Owner. No extra charge will be admissible in such case.
If contractors fail to do so, the Purchaser / Owner reserved the right to rectify/reconstruct the work through
some other agency at the expenses of Contractor.

13.20The schedule of activities as submitted by the Contractor shall have to be strictly adhered to. Regular
progress reports shall have to be submitted by the Contractor giving all details for monitoring of the
schedule.

13.21The Contractor shall make initial drawings/layouts (as per site conditions) and get it approved by
HLL before execution.

13.22Special care is to be taken for cleanliness of the site. After the end of day's work, the site should be cleaned
immediately.

13.23The Contractor shall have to co-operate with the agencies executing other works in the same area.

13.24While executing the work, the Contractor shall ensure safety and security of the property of the
Purchaser/Owner so as to avoid theft etc.

13.25Measurement & Payment terms:

The method of measurement of completed work shall be in accordance with the standard measurement. Final
Payment will be made on satisfactorily completion of work as per the order. Interim or running account bills shall
be submitted by the contractor for the work executed on the basis of such recorded measurements in the format
of HLL. All such interim payments shall be regarded as payment by way of advances against final payment only,
and shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be rejected, removed,
taken away and reconstructed or re-erected. Any certificate given by the officer relating to the work done or
materials delivered forming part of such payment, may be modified, or corrected by any subsequent such
certificate(s) or by the final certificate and shall not by itself be conclusive evident that any work or material so
which it relates is /are in accordance with the contract and certificate. Any such interim payment, /any part there
of shall not in any respect conclude, determine or affect in any way powers of the engineer in charge under the
contract or any of such payment s be treated as final settlement and adjustment of accounts or in any way vary
or affect the contract.

13.26 The Quantity shown in the schedule is an approximate estimated quantity. No rate revision will be
entertained if the quantity increases/decreases due to the site condition while executing the work.

13.27During the execution of work, the contractor or authorized representative/s at least one person having
technical qualification should be present at site.

13.28The contractor shall comply with by-laws and regulation of local and statutory authorities having
jurisdiction over the work and shall be responsible for payment of all statutory fees and other charges and
the giving and receiving of all necessary notices and the Owner shall be kept informed of the said
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compliances with by-laws, payment made, notices issued and received. All statutory payments shall be
made by the Contractor and the same will be reimbursed by HLL on producing original challans/receipts.

13.29Electrical

The work shall be carried out by a contractor holding valid licence issued by the State
Government/Competent Authority for carrying out installation work of all voltage classes involved, under
direct supervision of the persons holding valid certificates issued or recognized by the state
government/competent authority.

13.30 General Conditions for capital items

ocp

-

The equipment/items should be complete with all accessories and interconnections.

The purchaser will be providing the required electrical supply to the equipment. All wiring requirements
within the equipment are to be provided by the supplier as per standard.

The equipment/items offered should be suitable for Indian electrical ratings as follows.

Power supply: 200-230V, 50 Hz (Single Phase) or 400-440 V, 50 Hz (3 Phase)

The suppliers should submit 3 copies of the following documents, relevant to their scope of supply,
along with delivery & commissioning of the Unit :

Relevant Test Certificates, Operation & Maintenance Manual, Installation Manual, Troubleshooting
Manuals, Guarantee Certificate

Any other related documents

Any deviations from the bid documents shall be clearly indicated.

The bid should be complete with all the relevant details.

12.1 Final payment shall be paid only after clearing the site as per direction of Engineer-in- charge / Officer

in charge.

14. ENTIRETY OF THE AGREEMENT

All of the terms agreed to between the Supplier / Contractor and Purchaser / Owner will be included in the
Purchase / Work Order / Contract and no their communication, proposal or understanding, written, oral or implied,
will be considered to be included in the Purchase / work Order / Contract or form part of the Contract between
the Supplier/Contractor and Purchaser / owner unless specifically agreed to in that behalf in writing between
Supplier/Contractor and Purchaser / owner.

15. CORRESPONDENCE

All correspondence relating to this Order including Invoice shall be in English, to:

M (Purchase,Sales & stores)

HLL Lifecare Ltd

I[rapuram Plant

Plot No. 1&2

Rubber Park,Irapuram

Valayanchirangara P.O

Ernakulam District,Pin- 683556

Phone-0484- 2597200

E-mail: akhilmkumar@lifecarehll.com, ifchll@lifecarehil.com

10
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16. SETTLEMENT OF DISPUTES

Arbitration shall not be a means of settlement of any dispute or claim arising out of the contract relating to the
work. Any disputes or difference arising between the parties with respect to the performance of any part of this

agreement or anything connected therewith, etc shall as far as possible be mutually settled by the process of
dialog and negotiation.

The Courts at Ernakulam alone shall have jurisdiction in respect of settlement of any matter arising out or in
connection with the contract.

11
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SCHEDULE Il

FORMS AND DECLARATIONS

1. ACCEPTANCE FORM

(To be submitted in the letter pad of the firm indicating full name and address, telephone & fax
numbers etc.)

From

To

M (Purchase,Sales & stores)

HLL Lifecare Ltd

Irapuram Plant

Plot No. 1&2

Rubber Park,lrapuram

Valayanchirangara P.O

Ernakulam District,Pin- 683556

Phone-0484- 2597200

E-mail: akhilmkumar@lifecarehll.com, ifchll@lifecarehll.com

Name of Work: Maintenance Work at HLL Factory at Irapuram, Ernakulam, Kerala. — reg.

Dear Sir,

I / We, hereby offer to design / fabricate / supply / install / testing / validate / commission as detailed
in schedule hereto or such portion thereof as you may specify in the acceptance of Bid at the price
given in the price bid and agree to hold this offer open for one year from the date of bid opening
prescribed by the Purchaser. | / We have understood the terms and conditions mentioned in the
invitation for bid and Conditions of Contract furnished by you and have thoroughly examined the
specifications quoted in the bid document hereto and are fully aware of the nature of the scope of
work required and my / our offer is to comply strictly in accordance with the requirement and the
terms and conditions mentioned above.

We are hereby attesting all the pages of the tender document & submitting the same in proof of
our acceptance of the terms of the tender.

Yours faithfully,

NAME & SIGNATURE OF THE BIDDER WITH SEAL

1Z
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HLL/IFC/COMPACT ETP/2026-27

SCHEDULE Il

Scope of Work

Base for Compact ETP at Irapuram Factory,Cochin

Sl
No

Specification

Unit

Quantity

24.04.2026

EARTH WORK EXCAVATION &amp; PREPARATION OF SUB SURFACE

Earth work in excavation by mechanical means
(Hydraulic excavator)/manual means over areas
(exceeding 30 cm in depth, 1.5 m in width as well as
10 sqm on plan) including getting out and disposal of
excavated earth lead upto 50 m and lift upto 1.5m, as
directed by Engineer-in-charge.All kinds of soil

cum

24.934

Construction of granular sub- base by Providing close
graded Material conforming to specifications, mixing
in a mechanical mix plant at OMC, Carriage of mixed
material by tippers to work site, for all leads &amp;
lifts, spreading in uniform layers of specified
thickness with motor grader on prepared surface and
compacting with vibratory power roller to achieve the
desired density, complete as per specifications and
directions of Engineer-in- Charge.With material
conforming to Grade-Il (size range 53 mm to 0.075
mm ) having CBR Value-25

cum

5.97

PCC &amp; RCC WORKS

Providing and laying in position cement concrete of
specified grade excluding the cost of centering and
shuttering - All work up to plinth level:1:2:4 (1
Cement : 2 coarse sand (zone-I11) derived from natural
sources : 4 graded

stone aggregate 40 mm nominal size derived from
natural sources)

cum

2.77

Providing and laying in position machine batched and
machine mixed design mix M-25 grade cement
concrete for reinforced cement concrete work, using
cement content as per approved design mix, including
pumping of concrete to site of laying but excluding
the cost of centering, shuttering, finishing and
reinforcement, including admixtures in recommended
proportions as per IS: 9103 to accelerate, retard
setting of concrete, improve workability without
impairing strength and durability as per direction of
Engineer - in-charge. All work above plinth level upto
floor V level

cum

2.025

15




HLL/IFC/COMPACT ETP/2026-27

SI
No

Specification

Unit

Quantity

Providing and laying in position machine batched and
machine mixed design mix M-25 grade cement
concrete for reinforced cement concrete work, using
cement content as per approved design mix, including
pumping of concrete to site of laying but excluding
the cost of centering, shuttering, finishing and
reinforcement, including admixtures in recommended
proportions as per IS: 9103 to accelerate, retard
setting of concrete, improve workability without
impairing strength and durability as per direction of
Engineer - in-charge. AIll work upto plinth
levelConcrete of M25 grade with minimum cement
content of 330 kg /cum

cum

12.671

CENTERING SHUTTERING WORK &amp; STEEL WORKS

Centering and shuttering including strutting, etc. and
removal of form for:Lintels, beams, plinth beams,
girders bressumers and cantilevers

sgm

20.05

Centering and shuttering including strutting, etc. and
removal of form for:Columns, Pillars, Piers,
Abutments, Posts and Struts

sgqm

16.2

Steel reinforcement for R.C.C work including
straightening, cutting, bending, placing in position
and binding all complete above plinth level. Thermo -
Mechanically Treated bars of grade Fe-500D or
more

Kg

114.552

Steel reinforcement for R.C.C work including
straightening, cutting, bending, placing in position
and binding all complete upto plinth levelThermo -
Mechanically Treated bars of grade Fe-500D or more

Kg

558.114

Total Amount

GST @18 %

GRAND TOTAL

24.04.2026

14




HLL/IFC/COMPACT ETP/2026-27

PRICE BID

24.04.2026

Base for Compact ETP (Civil Work) at Irapuram Factory,Cochin

Sl
No

Specification

Unit

Quantity

Rate in
Rs

Amount
in Rs

EARTH WORK EXCAVATION &amp; PREPARATION OF SUB SURFACE

Earth work in excavation by mechanical means
(Hydraulic excavator)/manual means over areas
(exceeding 30 cm in depth, 1.5 m in width as well as
10 sgm on plan) including getting out and disposal
of excavated earth lead upto 50 m and lift upto 1.5m,
as directed by Engineer-in-charge.All kinds of soil

cum

24.934

Construction of granular sub- base by Providing
close graded Material conforming to specifications,
mixing in a mechanical mix plant at OMC, Carriage
of mixed material by tippers to work site, for all
leads &amp; lifts, spreading in uniform layers of
specified thickness with motor grader on prepared
surface and compacting with vibratory power roller
to achieve the desired density, complete as per
specifications and directions of Engineer-in-
Charge.With material conforming to Grade-II (size
range 53 mm to 0.075 mm ) having CBR Value-25

cum

5.97

PCC &amp; RCC WORKS

Providing and laying in position cement concrete of
specified grade excluding the cost of centering and
shuttering - All work up to plinth level:1:2:4 (1
Cement : 2 coarse sand (zone-11l) derived from
natural sources : 4 graded

stone aggregate 40 mm nominal size derived from
natural sources)

cum

2.77

Providing and laying in position machine batched
and machine mixed design mix M-25 grade cement
concrete for reinforced cement concrete work, using
cement content as per approved design mix,
including pumping of concrete to site of laying but
excluding the cost of centering, shuttering, finishing
and reinforcement, including admixtures in
recommended proportions as per IS: 9103 to
accelerate, retard setting of concrete, improve
workability without impairing strength and
durability as per direction of Engineer - in-charge.
All work above plinth level upto floor V level

cum

2.025

15




HLL/IFC/ICOMPACT ETP/2026-27 24.04.2026
Providing and laying in position machine batched
and machine mixed design mix M-25 grade cement
concrete for reinforced cement concrete work, using
cement content as per approved design mix,
including pumping of concrete to site of laying but
excluding the cost of centering, shuttering, finishing
5 | and reinforcement, including admixtures in| cum 12.671
recommended proportions as per IS: 9103 to
accelerate, retard setting of concrete, improve
workability ~without impairing strength and
durability as per direction of Engineer - in-charge.
All work upto plinth levelConcrete of M25 grade
with minimum cement content of 330 kg /cum

CENTERING SHUTTERING WORK &amp; STEEL WORKS

Centering and shuttering including strutting, etc. and
6 | removal of form for:Lintels, beams, plinth beams, | sgqm 20.05
girders bressumers and cantilevers

Centering and shuttering including strutting, etc. and
7 |removal of form for:Columns, Pillars, Piers, | sqm 16.2
Abutments, Posts and Struts

Steel reinforcement for R.C.C work including
straightening, cutting, bending, placing in position
8 | and binding all complete above plinth level. Thermo | Kg 114.552
- Mechanically Treated bars of grade Fe-500D or
more

Steel reinforcement for R.C.C work including
straightening, cutting, bending, placing in position
9 | and binding all complete upto plinth levelThermo - | Kg 558.114
Mechanically Treated bars of grade Fe-500D or
more

Total Amount

GST @18 %

GRAND TOTAL

106




