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1 COMMERCIAL CONDITIONS

1.0.1

1.0.2

1.0.3

1.0.4

1.0.5

The tendered rate shall inter alia be deemed to include for the provision of all
materials, process, operation and special requirements detailed in the particular
specification irrespective of whether these are mentioned in the description of
equipment schedule and Bill of quantities or not. It is an express condition of the
contract that the tendered rates for various items in the Bill of Quantities shall be
deemed to include for the full, entire and final condition of the contractor

respective items of the works in accordance with the provision of the contract.

The tendered rate shall include for all taxes, duties, etc. as applicable and shall be
quoted on the works contract basis for Construction of Microbiology Lab

(Phase I) at CDIO, Palode

The quoted price shall be inclusive of all taxes and duties whether payable by the
contractor or to be deducted at source. This shall include those applicable among
VAT, Sales Tax, Income Tax, Customs Duty, Excise Duty, Turnover Tax, Service
Tax, Work Contract Tax, Octroi, Labour Welfare Cess Or any Other Taxes and
Duties prevailing in respect of this contract. ANY BID STATING THAT TAXES
ARE EXTRA WILL BE SUMMARILY REJECTED.

The tendered rate shall remain firm and free from variation due to rise in the cost
of materials/equipment, labour or any other reasons whatsoever during the

contract period and valid extension on the case may be.

The quantum of excise duty included in the tendered price, the rate at which they

were assumed etc. shall be indicated in the tender.

1.1 UNIT RATES

1.12 Only approved work will be measured on completion and priced as per rates quoted

against the respective items.



1.2

1.2.1.

1.2.2

1.3

BRIEF DESCRIPTION OF PRICING

Unforeseen difficulties for which provision has not been made in the tender will in no
way relieve the successful tenderer from the full execution of the work.

The price quoted shall be the final amount for this finished work.

INCOME TAX
Any payment to the contractor as per contract will be made after deducting income

tax as per the rules and regulations.

1.4 SALES TAX AND EXCISE DUTY

The tenderer shall clearly indicate sales tax, Excise and other duties as applicable in

his offer for carrying out this work.

1.6. SUBMISSION OF BILL

1.6.1. The contractor shall from time to time prepare and submit interim bills of the work

executed and on completion of the contract, he shall prepare and submit the final bill.
The measurements sheets in support of the interim and final bills shall be prepared by
the contractor on the basis of measurements taken by him jointly with the project
engineer and the said measurement sheets shall be submitted by him with the relevant

bill.

1.7. EXTRA ITEMS

1.7.1

The contractor is bound to carry out any items of work necessary for the completion
of the job even though such items may not have been included in the schedule of
probable quantities or rates, such items being necessary or essential for completing
the job. Variation order in respect of such additional items and their quantities will be
issued in writing by the employer.

All shavings, cuttings and other rubbish as it accumulates from time to time during
the progress of work and on completion including that of the sub-contractors and
special tradesman and all materials condemned by the project engineer shall be

cleared and removed from the site by the contractor without any extra charge.



1.7.2 All measuring steel taps, scaffolding, ladders instruments and tools that may be

required for taking measurements shall be supplied by the contractor.

1.8. OVER TIME WORK
If the contractor is required to work night or on holidays in order to maintain the time
schedule he shall take prior approval from the Engineer-in-charge. He should also
provide and maintain at his own cost sufficient lights as may be necessary to enable

the work to proceed satisfactorily during the night.

1.8.1. The contractor shall give full facilities to all other contractors working on site. He
shall also arrange his programme of work so as not hinder the progress of other
trades. The decision of the Engineer-in-charge on any point of dispute between the

various parties shall be final and binding.

1.8.2. It is specifically pointed out that the contractor shall not be entitled to any
compensation whatsoever on account of delay in procurement or supply of controlled
materials and the rates quoted in the contract are fixed till the completion of the
contract.

1.8.3. The contractor shall co-operate with other agencies appointed by the owners for the
work to proceed smoothly with the least possible delay and to the satisfaction of the

owners, architects and the consultants.

1.8.4. The owners shall provide a source for power supply at one convenient point at site.
The contractor shall at his own cost install a separate meter at the said source and lay
additional cables from the said source also at his own cost. For the electricity
consumed by the contractor he shall pay the owner the actual cost at the rate charged
by the local authority for power for constructional purposes. The contractor shall also

obtain the necessary permit for utilizing power for constructional purposes.



2. SPECIAL CONDITIONS

2.1. EXECUTION WORK

2.1.1. The whole of the work as described in the contract (including bills of materials,
specification and all drawings pertaining thereto) and as advised by the Engineer-in-
charge from time is to be carried out and completed in all parts to the entire
satisfaction of the Employer. Any minor details of construction which are obviously
and fairly intended, or which may not have been definitely referred to in this
contract, but which are usual construction practice and essential to the work, shall

be included in this contact.

2.2. CERTIFICATE OF COMPLETION

2.2.1 The contractor shall intimate to the Engineer-in-charge in writing as and when the
works are completed and put into beneficial use in order to enable the consultants to
check certify to the owners to take over the plants.

2.2.2 The work shall not be considered as completed and put into beneficial use until the
consultants have certified in writing that the same has been completed and put into
beneficial use.

2.2.3 The defects liability period shall commence from date of such completion or any

specific date mentioned therein.

3. Additional Conditions

The contractor has to do all liasoning works for the power allocation, successful
energisation of electrical supply to the building and obtain statutory approval from electricity
board, Electrical Inspectorate, Road Cutting permission from PCB and approval from any
another statutory body for power connection to the building. No charges will be paid to the
contractor in this regard. However, statutory fees if any will be paid by client. All necessary
drawings and documents required for the same has to be prepared and submitted by the

contractor with the occurrence and approval of the client.



BILL OF QUANTITIES

PART I -CIVIL WORKS

PART II -ELECTRICAL WORKS

GRAND TOTAL




